
Professional Services Contract – O’DELL ENGINEERING – PROJECT NO. WP13270 
(Updated 04/24/23) 

PROFESSIONAL SERVICES CONTRACT 

THIS CONTRACT is entered into this   day of    2023, between the 
CITY OF STOCKTON, a municipal corporation (“City”), and O’DELL ENGINEERING  
whose address is 1165 SCENIC DRIVE, SUITE A, MODESTO, CA  95350 (“Consultant”) 
for the CANNERY PARK (2.7 ACRES) (PROJECT NO. WP13270), hereinafter referred 
to as "Project". 

RECITALS 

A. Consultant represents that it is licensed in the State of California and is
qualified to provide the services proposed in the SCOPE OF WORK
section of this Contract.

B. City finds it necessary and advisable to use the services of the Consultant
for the purposes provided in this Contract.

NOW THEREFORE, in consideration of the mutual promises, covenants, and 
conditions in this Contract, City and Consultant agree as follows: 

1. SCOPE OF SERVICES.  Subject to the terms and conditions set forth in
this Contract, Consultant shall undertake and complete the services described in Exhibit 
A. Consultant shall provide said services at the time, place, and in the manner specified
in Exhibit A and compatible with the standards of the profession.  Consultant agrees that
it shall produce a fully complete project that is acceptable to the City.

2. COMPENSATION. City shall pay Consultant for services outlined in Exhibit
A according to the fee not to exceed the schedule detailed in Exhibit B, which is attached 
to this Contract and incorporated by this reference.  Consultant agrees this fee is for full 
remuneration for performing all services and furnishing all staffing and materials called 
for in the scope of services.  The payments shall be made on a monthly basis upon receipt 
and approval of Consultant’s invoice.  Total compensation for services and 
reimbursement for costs shall not exceed $222,542.00 or as otherwise mutually agreed 
to in a Contract Amendment. 

3. INSURANCE. During the term of this Contract, Consultant shall maintain in
full force and effect at its own cost and expense the insurance coverage as set forth in 
the attached Exhibit D and shall otherwise comply with the other provisions of Exhibit 
D.   

4. INDEMNITY AND HOLD HARMLESS.  With the exception that this section
shall in no event be construed to require indemnification by Consultant to a greater extent 
than permitted under the public policy of the State of California, Consultant shall 
indemnify, and hold harmless the City of Stockton, its officers, officials, employees, and 
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volunteers from and against  any and all claims and causes of action which result in 
liabilities, judgments, awards, losses, damages, expenses, and costs (including 
reasonable attorneys’ fees, expert and consultant fees, and other expenses of litigation) 
including, but not limited to, death or injury to persons, or damage to property, which arise 
out of any violation of federal, state, or municipal law or ordinance, to the extent damages 
are caused by the Consultant’s negligent services provided under this Agreement, or are 
in any way caused by the negligent performance of work by the Consultant or Consultant’s 
officers, agents, employees, or subcontractors. Consultant shall not be obligated to 
indemnify or defend City for claims finally determined by a court of law or arbitrator to 
arise from the negligence or willful misconduct of the City.  It is the intent of the Parties 
that this indemnity obligation is at least as broad as is permitted under California law.  To 
the extent California Civil Code sections 2782, et seq., limit the defense or indemnity 
obligations of Consultant to City, the intent hereunder is to provide the maximum defense 
and indemnity obligations allowed by Consultant under the law.  The indemnity set forth 
in this section shall not be limited by insurance requirements or by any other provision of 
this Agreement.   
 
With the exception that this section shall in no event be construed to require 
indemnification by Consultant to a greater extent than permitted under the public policy 
of the State of California, and in addition to the other indemnity obligations in this 
Agreement, Consultant shall indemnify, defend, and hold harmless the City of Stockton, 
its officers, officials, employees, and volunteers from and against claims, losses, 
expenses, and costs including, but not limited to, reasonable attorneys’ fees, arising out 
of any claim brought against the City by an employee of Consultant, regardless of whether 
such claim may be covered by  any applicable workers compensation insurance.  
Consultant’s indemnification obligation is not limited in any way by any limitation on the 
amount or type of damages, compensation, or benefits payable by or for the Consultant 
under workers’ compensation acts, disability acts, or other employee benefit acts. 

 
5. SCHEDULE AND TERM. Consultant shall perform the scope of work as 

described in Exhibit A according to the schedule detailed in Exhibit C, which is attached 
to this Contract and incorporated by this reference.  This Contract shall commence on the 
date written above and shall expire on November 30, 2028, unless extended by mutual 
agreement through the issuance of a Contract Amendment.   

 
a. Invoices submitted by Consultant to City must contain a brief description of 

work performed, time used, and include the City project number.  Payment 
shall be made within thirty (30) days of approval of invoice by City. 
 

b. Upon completion of work and acceptance by City, Consultant shall have 
sixty (60) days in which to submit final invoicing for payment.  An extension 
may be granted by City upon receiving a written request thirty (30) days in 
advance of said time limitation.  City  shall have no obligation or liability to 
pay any invoice for work performed which Consultant fails or neglects to 
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submit within sixty (60) days, or any extension thereof granted by the City, 
after work is accepted by City. 

 
6. CONFORMANCE TO APPLICABLE LAWS. Consultant shall comply with 

all applicable federal, State, and Municipal laws, rules, and ordinances.  Consultant shall 
not discriminate in the employment of persons or in the provision of services under this 
Contract on the basis of any legally protected classification, including race, color, national 
origin, ancestry, sex or religion of such person. 

 
a. TITLE VI 
 

Title VI of the Civil Rights Act of 1964 requires that “no person in the United 
States shall, on the grounds of race, color, or national origin, be excluded 
from participation in, be denied the benefits of, or be subjected to 
discrimination under any program or activity receiving federal financial 
assistance.” (42 USC Section 2000d). 
http://www.dol.gov/oasam/regs/statutes/titlevi.htm . 

 
The City of Stockton requires compliance with the requirements of Title VI 
in all of its programs and activities regardless of funding source. 

 
b. DISCRIMINATION AND HARASSMENT POLICY  

 
  The City of Stockton has a Discrimination and Harassment Policy (Exhibit 

E).  The purpose of this policy is to reaffirm the City’s commitment to 
demonstrating respect for all individuals by strictly prohibiting discrimination 
and harassment, including sexual harassment in the workplace, to define 
the types of behavior and conduct prohibited by this policy, and to set forth 
a procedure for reporting, investigating, and resolving complaints of 
discrimination and harassment in the workplace. 

 
c. LABOR STANDARDS PROVISIONS/CALIFORNIA LABOR CODE 

 
The bidder shall understand that conditions set forth in Chapter 1, Part 7, 
Division 2 of the California Labor Code shall be considered part of the 
contract 
agreement.  https://leginfo.legislature.ca.gov/faces/codes_displayText.xht
ml?lawCode=LAB&division=2.&title=&part=7.&chapter=1.&article=2.  

 
d. PREVAILING WAGE RATES  

 
Consultant and any subcontractor shall pay each employee engaged in the 
trade or occupation not less than the prevailing hourly wage rate.  In 
accordance with the provisions of Section 1770 of the Labor Code, the 
Director of Department of Industrial Relations of the State of California has 
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determined the general prevailing rates of wages and employer payments 
for health and welfare, pension, vacation, travel time, and subsistence pay 
as provided for in Section 1773.1, apprenticeship or other training programs 
authorized by Section 3093 and similar purposes applicable to the work to 
be done.  Consultant performing the work under this contract shall obtain a 
copy of the wage rate determination and shall distribute copies to each 
subcontractor.  As the wage determination for each craft reflects an 
expiration date, it shall be the prime Consultant and each subcontractor's 
responsibility to ensure that the prevailing wage rates of concern is current 
and paid to the employee. 

 
i. The Consultant performing the work shall be responsible for obtaining 

a copy of the State wage rate determination.  State wage rates may 
be obtained at 
http://www.dir.ca.gov/OPRL/pwd/Determinations/Northern/Northern.p
df. The Consultant shall be responsible for posting said wage rates at 
a prominent location at the work site and shall maintain same in a good 
readable condition for the duration of the work. 

 
ii. Should the Consultant choose to work on a Saturday, Sunday or on a 

holiday recognized by the Labor Unions, the Consultant shall 
reimburse the City the actual cost of engineering, inspection, 
superintendence, and or other overhead expenses which are directly 
chargeable to the contract.  Should such work be undertaken at the 
request of the City, reimbursement will not be required.  To conform 
strictly with the provisions of Division 2, Part 7, Chapter 1, Article 2, of 
the Labor Code of the State of California.  To forfeit as a penalty to 
City the sum of TWENTY-FIVE AND NO/100 DOLLARS ($25.00) for 
each laborer, worker, or mechanic employed by CONTRACTOR, or by 
any subcontractor under Consultant, in the execution of this contract, 
for each calendar day during which any laborer, worker, or mechanic 
is required or permitted to work more than eight (8) hours and who is 
not paid the general prevailing rate of per diem wages for holiday and 
overtime work in violation of the provisions of Sections 1770 to 1781 
of the Labor Code of the State of California.  That all sums forfeited 
under the provisions of the foregoing sections shall be deducted from 
the payments to be made under the terms of this contract. 

 
iii. PAYROLL RECORDS - The Consultant to whom the contract is 

awarded shall ensure that the prime and each subcontractor will, in 
accordance with Section 1776 of the Labor Code, maintain certified 
payroll records.  A copy of said records shall be provided with each 
invoice to the Public Works Department, Attention: Contract 
Compliance Officer.  It shall be the Consultant’s responsibility to obtain 
copies of the current prevailing wage rate determination for all 
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subcontractors.  Additionally, certified payroll records must be 
uploaded to the DIR website as required by labor code. 

 
iv. APPRENTICESHIP STANDARDS - The Consultant shall comply with 

the provisions established in Section 1777.5 of the Labor Code 
concerning the 1) certified approval by local joint apprenticeship 
committees for the employment and training of apprentices, and 2) 
contribution of funds to administer and conduct apprenticeship 
programs, if applicable to the job. 

 
e. SANCTIONS 
 
 Deliverables must conform with all applicable federal, state, and local laws.  

Such conformity includes compliance with federal sanctions, and Contractor 
certifies that it has not and will not engage in prohibited transactions with 
sanctioned persons or entities. 

 
7. RIGHTS AND DUTIES OF CITY.  City shall make available to Consultant 

all data and information in the possession of City which both parties deem necessary to 
complete the work, and City shall actively aid and assist Consultant in obtaining such 
information as may be deemed necessary from other agencies and individuals.  

 
8. OBLIGATIONS OF CONSULTANT. Throughout the term of this Contract, 

Consultant represents and warrants that it has or will have at the time this Contract is 
executed, all licenses, permits, qualifications, insurance, and approvals of whatsoever 
nature which are legally required for the Consultant to practice its professions, and 
Consultant shall, at its own cost and expense, keep in effect during the life of this Contract 
all such licenses, permits, qualifications, insurance, and approvals. Consultant shall meet 
with the Public Works Director or other personnel of City or third parties as necessary on 
all matters connected with the carrying out of Consultant’s services.  Such meetings shall 
be held at the request of either party hereto.  Consultant further warrants that it will follow 
the best current, generally accepted and professional practices to make findings, render 
opinions, prepare factual presentations, and provide professional advice and 
recommendations regarding this project. 
 

9. OWNERSHIP OF WORK. All reports, drawings, designs, plan review 
comments, work product, and all other documents completed or partially completed by 
Consultant in the performance of this Contract shall become and remain the property of 
the City.  Any and all copyrightable subject matter in all materials is hereby assigned to 
the City and the Consultant agrees to execute any additional documents that may be 
necessary to evidence such assignment.  All materials shall be delivered to the City upon 
completion or termination of the work under this Contract.  If any materials are lost, 
damaged, or destroyed before final delivery to the City, the Consultant shall replace them 
at its own expense.  Consultant shall keep materials confidential.  Materials shall not be 
used for purposes other than performance of services under this Contract and shall not 
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be disclosed to anyone not connected with these services unless the City expressly 
provides prior written consent. 

 
10. CONTRACT AMENDMENTS. City reserves the right to make such 

alterations as may be deemed necessary or advisable and to require such extra work 
as may be required for the proper completion of the work contemplated by Consultant.  Any 
such changes will be set forth in a Contract Amendment which will specify, in addition to 
the work done in connection with the change made, adjustment of contract time, if any, 
and the basis of compensation for such work. A Contract Amendment will not become 
effective until approved by the authorized City official. 

   
11. TERMINATION. The City may terminate this Contract at any time by mailing 

a notice in writing to Consultant.  The Contract shall then be deemed terminated and no 
further work shall be performed by Consultant.  If the Contract is so terminated, the 
Consultant shall be paid for that percentage of work actually completed at the time the 
notice of termination is received. 
 

12. CONSULTANT STATUS. In performing the obligations set forth in this 
Contract, Consultant shall have the status of an independent contractor and Consultant 
shall not be considered to be an employee of the City for any purpose.  All persons 
working for or under the direction of Consultant are its agents and employees, and are 
not agents of the City. Subcontractors shall not be recognized as having any direct or 
contractual relationship with the City.  The persons engaged in the work, including 
employees of subcontractors and suppliers, will be considered employees of Consultant.  
The Consultant shall be responsible for the work of subcontractors, which shall be subject 
to the provisions of this Contract.  The Consultant is responsible to the City for the acts 
and omissions of its subcontractors and persons directly or indirectly employed by them. 

 
a. If in the performance of this Contract any third persons are employed by 

Consultant, such persons shall be entirely and exclusively under the 
direction, supervision, and control of Consultant.  All terms of employment 
including hours, wages, working conditions, discipline, hiring, and 
discharging or any other term of employment or requirement of law shall be 
determined by Consultant. 

 
i. It is further understood and agreed that Consultant must issue W-2 

forms or other forms as required by law for income and employment 
tax purposes for all of Consultant’s personnel. 

 
ii. As an independent contractor, Consultant hereby indemnifies and 

holds City harmless from any and all claims that may be made 
against the City based upon any contention by any third party that 
employer-employee relationship exists by reason of this Contract. 
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13. ASSIGNMENT. Consultant shall not assign, sublet, or transfer this Contract 
or any interest or obligation in the Contract without the prior written consent of the City, 
and then only upon such terms and conditions as City may set forth in writing.  Consultant 
shall be solely responsible for reimbursing subcontractors. 
 

14. HEADINGS NOT CONTROLLING.  Headings used in the Contract are for 
reference purposes only and shall not be considered in construing this Contract. 

 
15. NOTICES. Any and all notices herein required shall be in writing and shall 

be sent by certified or registered mail, postage prepaid, addressed as follows: 
 

To Consultant: O’Dell Engineering To City: Public Works Director 
  1165 Scenic Drive  City of Stockton 

  Suite A  22 E. Weber Ave., Rm. 301 
  Modesto, CA  95350  Stockton, CA 95202 

 
16. LICENSES, CERTIFICATIONS, AND PERMITS. Prior to the City’s 

execution of this Contract and prior to the Consultant’s engaging in any operation or 
activity set forth in this Contract, Consultant shall obtain a City of Stockton business 
license, which must be kept in effect during the term of this Contract.  Consultant 
covenants that it has obtained all certificates, licenses, permits and the like required to 
perform the services under this Contract. 

 
17. RECORDS AND AUDITS. City reserves the right to periodically audit all 

charges made by Consultant to City for services under this Contract.  Upon request, 
Consultant agrees to furnish City, or a designated representative, with necessary 
information and assistance.   
 
Consultant agrees that City or its delegate shall have the right to review, obtain, and copy 
all records pertaining to performance of the Contract.  Consultant agrees to provide City 
or its delegate with any relevant information requested, and shall permit City or its 
delegate access to its premises, upon reasonable notice, during normal business hours 
for the purpose of interviewing employees and inspecting and copying such books, 
records, accounts, and other material that may be relevant to a matter under investigation 
for the purposes of determining compliance with this Contract.  Consultant agrees to 
maintain such records for a period of three years from the date that final payment is made.   

 
18. CONFIDENTIALITY. Consultant shall exercise reasonable precautions to 

prevent the unauthorized disclosure and use of City reports, information or conclusions. 
 
19. CONFLICTS OF INTEREST. Consultant covenants that other than this 

Contract, Consultant has no financial interest with any official, employee, or other 
representative of the City.  Consultant and its principals do not have any financial interest 
in real property, sources of income or investment that would be affected in any manner 
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or degree by the performance of Consultant’s services under this Contract.  If such an 
interest arises, Consultant will immediately notify City. 

 
20. WAIVER. In the event either City or Consultant at any time waive any 

breach of this Contract by the other, such waiver shall not constitute a waiver of any other 
or succeeding breach of this Contract, whether of the same or of any other covenant, 
condition, or obligation. 

 
21. GOVERNING LAW. California law shall govern any legal action pursuant 

to this Agreement with venue for all claims in the Superior Court of the County of San 
Joaquin, Stockton Branch or, where applicable, in the federal District Court of California, 
Eastern District, Sacramento Division. 

 
22. NO PERSONAL LIABILITY. No official or employee of City shall be 

personally liable to Consultant in the event of any default or breach by City or for any 
amount due Consultant. 

 
23. INTEGRATION AND MODIFICATION. The response by Consultant to the 

Request for Proposals and the Request for Proposals on file with the City Clerk are hereby 
incorporated herein by reference to the extent that such documents do not differ from the 
provisions and terms of this Contract that shall supersede such response to Request for 
Proposals.  This Contract represents the entire integrated agreement between Consultant 
and City, supersedes all prior negotiations, representations, or agreements, either written 
or oral, between the parties, and may be amended only by written instrument signed by 
Consultant and City.  All exhibits and this contract are intended to be construed as a 
single document.  Should any inconsistency occur between the specific terms of this 
Contract and the attached exhibits, the terms of this Contract will prevail.   

 
24. SEVERABILITY.  The provisions of this Contract are severable to the extent 

that should any of its provisions or terms be declared void in whole or in part by operation 
of law or agreement of the parties, the remainder of the provisions or terms not expressly 
declared void shall remain enforceable and in full effect. 

 
25. THIRD PARTY RIGHTS. Nothing in this Contract shall be construed to give 

any rights or benefits to anyone other than City and Consultant. 
  

26. AUTHORITY.  The undersigned hereby represent and warrant that they are 
authorized by the parties to execute this Contract. 
// 
// 
// 
// 
// 
// 
// 
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IN WITNESS WHEREOF: the parties have executed this Contract the day and year first 
hereinabove written. 
 

 
CITY OF STOCKTON    O’DELL ENGINEERING 
 
 
By:       By:       
 HARRY BLACK     Signature 
 CITY MANAGER 
         
ATTEST:             
        Print Name 
 
BY:              
 ELIZA R. GARZA, CMC   Title:       
 CITY CLERK 
 
APPROVED AS TO FORM: 
 
 
BY:            

DEPUTY CITY ATTORNEY 
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DETAILED WORK PLAN

Cannery Park Scope of Services
Included in this section is the technical scope of work to complete 
the project as we interpret it.  It is organized a bit differently than 
the scope in the RFP document to help streamline the process and 
include key scope assignments that may have been overlooked.

Task 1: Meetings and Project 
Management
1.1 Kick-off Organization & Scoping 
Meeting

A well-run organizational meeting at the beginning of the 
project will clear up any unexpected issues before they arise. 
A meeting will be held with staff, during which our proprietary 
client communication program is started and the following 
typical items are discussed:

• Introduce staff and project partners to the design consulting
team.

• Review objectives of the project, scope of services,
deliverable expectations, project schedule, and milestones.

• Confi rm project parameters and limits of work. (Conduct a
site review and photo document site conditions.)

• Collect available data and published material.
• Establish meeting and presentation schedules and

communication channels with all parties involved.
• Review and list all applicable design/planning standards,

opportunities, and/or challenges anticipated.
• Coordinate with agency departments, other agencies, and

stakeholders.
• Review project budget and billing requirements.
• Complete custom client communications program.

1.2 Progress Meetings
After each submittal and subsequent staff review period, a 
progress meeting with the design team will be held. An agenda 
will be prepared prior to, and minutes will be provided after, 
each meeting.  It is anticipated that there will be a progress 
meeting each month during the design period and ideally held 
at the following stages:
• Following the Preliminary Site Plan submittal
• Following the Design Development submittal
• Following the 65%, 95%, and 100% PS&E submittals

1.3 Management
Management of all project design aspects will be covered by 
the team. The following will be provided:
• A comprehensive design schedule
• Monthly progress update meetings and minutes
• Correspondence between City and design team
• Management of the consultant team quality control measures

Deliverables
• Meeting agendas and Minutes in PDF format
• Customized Client Communication Program in PDF format
• Preliminary project schedule with critical path milestones in

PDF format
• Monthly progress reports and invoices

Task 2: Site Analysis/Data 
Collection & Review
Research objectives will include a detailed review 
of project history and existing park site information 

including topographic surveys and soil studies.  A site visit will 
be conducted and site photographs will be taken. 

2.1 Contextual Analysis
Analyze existing elements within the proposed site to guide 
design. Items such as prevailing winds, soil type, local 
demographics, utilities, and so forth will be reviewed. 

2.2 Topographic Surveying & Mapping
Surveying services in support of this project will include 
topographic surveying of the existing site (50’ into the existing 
park site area) and adjacent street improvements, on-site and 
off-site utilities as needed for points of connection, and extensive 
detailing of critical features, including trees, buildings, irrigation 
equipment, and existing features to remain. The topographic 
survey data will be collected using the City’s existing horizontal 
and vertical survey control and benchmarks. All information will 
be collected with the input and collaboration of both internal 
and external subconsultant specialty disciplines to guarantee a 
focused, but well-rounded product that rises to meet the needs 
of each of the project’s objectives.

• Establish horizontal survey control for the project based on
the NAD83 horizontal datum using the City GPS Control
Network. Elevations will be based on the NAVD88 vertical
datum using City of Modesto benchmarks.

• Perform cross-section survey of adjoining roadway
half-width at 50-foot intervals.

• Perform topographic survey of all hardscape and softscape,
including grade breaks, high points, and low points. In fl at
areas, measure spot elevations in a grid pattern at 50-foot
intervals.

• Locate surface-visible utility features and improvements,
such as signs, fences, walls, buildings, striping, driveways,
walkways, drainages, structures, lights, poles, bollards,
general limits of vegetated or landscaped areas, USA
markings, vaults, valves, meters, boxes, pedestals,
cleanouts, manholes, drain inlets, catch basins, culverts,
outfalls, standpipes, irrigation boxes, and heads.
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• All trees will be located, including measurement of DBH and
dripline. Trees will be given unique identifi ers to coordinate
subsequent specialist identifi cation and assessment.

• At manholes and accessible structures, measure invert
elevation of all gravity storm drains and sewer pipes.
Annotate topographic survey drawing with invert elevation,
approximate diameter, and orientation of each pipe visible
at the time of the survey. Where access is not practical,
O’Dell Engineering shall indicate by notation on the
mapping deliverable.

• Prepare topographic map at a 1” = 20’ scale.

2.3 Boundary Survey & Pre-Construction 
Monument Preservation (Optional)
• Resolve the location of property boundaries and easements

as defi ned by an analysis of available record maps, title
report(s), supporting documents, and physical evidence.

• Perform a fi eld survey to locate monuments that may be
disturbed by construction. Located monuments will be
referenced to durable, off-site reference marks to enable their
replacement if disturbed during construction of the project.

• Prepare and submit a Record of Survey map to the County. The
Record of Survey Map will fulfi ll the pre-construction monument
preservation requirements of Section 8771 of the Professional
Land Surveyors’ Act. The Record of Survey map will also comply
with any applicable sections of Section 8762 of the Professional
Land Surveyors’ Act.

2.4 Geotechnical Investigation
Performing these tests as soon in the process as possible has 
proven to be advantageous to the design team by allowing the 
team to make recommendations sooner and to prepare more 
accurate cost estimates.

• To characterize the subsurface conditions and obtain
soil samples for laboratory testing, several soil borings
throughout the proposed park of varying depths will be
drilled.

• An Engineer/Geologist will direct the sampling and log the
boring. The samples will be delivered to the laboratory for
evaluation and testing. Standard Penetration Testing (SPT)
and Standard California sampling will be performed within
the borings to obtain samples and blow count information.
The borings will be backfi lled according to the City/County
permit requirements.

• Following the completion of subsurface exploration, boring
logs will be reviewed to assess potential restrictive layers
and perform infi ltration rate testing at two to three locations.

• Laboratory tests will be performed on representative soil
samples obtained from the exploratory borings, which may
include moisture content and dry density, grainsize analysis

and plasticity index testing, expansion potential, unconfi ned 
compression, R-Value, and landscape suitability.

• Engineering analysis will be prepared and a Geotechnical
Report containing the following (but not limited to):
» Project description
» Summary of subsurface exploration and subsurface

conditions
» Infi ltration rates
» Laboratory test results
» CBC seismic design parameters for structures (non-site

specifi c)
» Foundation recommendations for structures
» Recommendations for grading and construction
» Pavement section recommendations
» Minimum unreinforced fl atwork sections
» Risk management and limitations
» Site Plan with current boring and infi ltration test

locations
» Boring logs with laboratory test results

2.5 Utility Investigation & Coordination
A comprehensive utility investigation will be completed to determine 
what utilities are available, their locations, and utility depth within 
the project limits of work.  Available as-built and original design 
drawings will be reviewed, utility request letters will be sent to all 
applicable utility companies, and site investigation will be used 
to make determinations.  We will work with utilities as necessary 
to prepare the site for construction efforts.  Where feasible, utilities 
infrastructure will be installed and ore relocated prior to beginning 
construction.

2.6 Arborist Inspection
O’Dell’s International Society of Arboriculture Certifi ed Arborist 
will review all trees on site and provide data to the team for 
inclusion of information into the Tree Protection Plan. The review 
will include tree species, size (diameter at breast height - DBH), 
general health condition, recommendation for removal or 
preservation, and any suggested mitigation. The Arborist will 
also work with the team to determine appropriate protection 
measures and specifi cation requirements during construction.    

Deliverables
• Draft Geotechnical Report in PDF format
• Draft arborist report
• Site plan of topographic survey in PDF format
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Task 3: Design Development
3.1 Preliminary Site Plan Development
Following site analysis efforts, the design team will 
prepare two concept plans illustrating alternative 

designs for the park.  After the designs have been presented to 
the City for review and comment, a fi nal rendered master plan 
will be prepared for presentation to the public via a design 
workshop.  Following the workshop, revisions will refl ect changes 
based on site limitations and opportunities, community input, and 
conversations with City staff about specifi c design features.  This 
is a crucial step to limit revisions later in the process and to avoid 
ineffi cient uses of time and resources.  This site plan will be drawn 
with actual topographic data, to scale, and will be a rendered 
drawing depicting all proposed park features and amenities.  

3.2 Public Outreach - Community Meetings
The O’Dell team will schedule meetings with the public, prepare 
audio/visual presentations, provide design for meeting 
announcements, coordinate online announcements, and 
arrange venues for these meetings.  Interactive real-time polling 
will be used at meetings to gather data from those who are too 
reserved to speak up, and online surveys will be conducted to 
solicit input from those who are unable to attend meetings. A 
total of two meetings will be held—one meeting presenting the 
desired layout and one meeting presenting the revised design to 
the Parks and Planning Commission.  

3.3 Design Development Drawings (30% PS&E)
The Design Development Drawing package includes drawings 
to convey general engineering and design concepts.  This 
service will include the following preliminary plan sheets at a 
minimum:
• Cover sheet and project information
• Site plan
• Existing conditions plan
• Tree protection plan (ISA Arborist reviewed)
• Grading, drainage, and utilities plan
• Site fi nishes and furnishings plans
• Irrigation plans
• Planting plan
• Electrical plans
• Major construction details
• Shade Structure sections and plans
• Technical specifi cations table of contents

Deliverables
• Print-ready public meeting fl yer in PDF format
• Digital PowerPoint presentation for public meetings
• Raw data from public meetings
• Site plan in PDF format

• 30% drawings in PDF format
• 30% estimates and quantities in PDF format
• Technical specifi cations TOC in PDF format
• Updated project schedule with critical path milestones

Task 4: Construction 
Documentation
4.1 Construction Documents (PS&E)
Following the approval of a fi nal site plan, the 

team will prepare fi nal site improvement plans for permitting. 
Improvement plans include routine information normally required 
by governing agencies. The scope of work will include three 
packages: 65% construction documents with draft specifi cations, 
95% construction documents with updated specifi cations, and 
100% documents including fi nal specifi cations. This service will 
include the following tasks:

• Improvement Plans - Plans may include the following sheets
but are subject to change as the parameters, needs, and
existing conditions of the project formalize:
» Cover sheet
» Notes and conditions
» Site plan
» Existing conditions and demolition plan
» Tree protection plan (ISA Arborist reviewed)
» Underground utilities plan
» Grading and drainage plans
» Erosion control plans
» Horizontal control plan
» Site fi nishes and furnishings plans
» Enlargement plans (playground, etc.)
» Irrigation plans and water use calculations
» Planting plan
» Electrical plans and Title 24 calculations
» Construction details
» Shade Structure sections and plans
» As-built drawings as appropriate for reference

• Construction quantities and estimates
• Draft & fi nal technical specifi cations (City will provide

boilerplate specifi cations)
• Draft & fi nal storm water pollution prevention plan (SWPPP

& NPDES permit coordination)

4.2 Bid Package 
Following the approval of the 100% PS&E drawings, the team 
will prepare a fi nal bid package. The bid package will include:
• Front end documents (provided by the City)
• Stamped and signed cover sheet
• Bid forms
• Bid item descriptions
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• Final stamped and signed PS&E
• Final stamped and signed technical specifi cations
• Final cut sheets for important features and materials
• Geotechnical Report
• Structural package (if needed)

Deliverables
• Final Geotechnical Report in PDF format
• Final structural design package in PDF format
• 65%, 95%, & 100% drawings in PDF format
• 65%, 95%, & 100% estimates and quantities in PDF format
• Technical specifi cations TOC in PDF format
• 65% & 95% updated project schedule with critical path

milestones in PDF format
• SWPPP document in PDF format
• Final bid package in PDF, AutoCAD, and Mylar format

Task 5: Bidding & Contract Award
5.1 Bid Services & Project 
Management 
O’Dell Engineering will perform bidding and 

contract award services to assist the City with selecting the 
appropriate contractors and product manufacturers.  Services 
include the following: (We can provide additional support as 
requested.)
• Attend pre-bid meeting
• Respond to RFIs
• Prepare Addenda and Transmittals (as needed)

Deliverables
• Meeting agenda and minutes in PDF format
• RFI responses in PDF format
• Plan revisions in PDF format

Task 6: Construction Support 
Services
6.1 Site Visits & Construction 
Communications

O’Dell Engineering will perform construction support services 
throughout the project’s completion. Services include the 
following: (We can provide additional support as requested.)

• Attend pre-construction meeting
• Review and approve Contractor’s schedule, RFIs, and

submittals
• Review change orders, shop drawings, and submittals
• Playground safety audit by an in-house Certifi ed

Playground Safety Inspector
• Prepare as-built drawings from contractor maintained fi eld

drawings

• Construction observation site visits to review site fi nishes, at
irrigation installation phase, for plant review and approval
prior to planting, during playground installation, following
structural installations but prior to fi nal surface covering, a
fi nal punch list walk, etc.  Includes the following site visits:
» Pre-construction tree protection measure conformance

site visit
» Site progress visits to review rough grading, site fi nishes

(concrete, surfacing, etc.), irrigation installation, for
plant review and approval prior to planting, following
playground retrofi ts, following structural installations but
prior to fi nal surface covering

» Final project site review and report

Deliverables
• Meeting agenda and minutes in PDF format
• Submittal & RFI responses in PDF format
• Site observation memos in PDF format
• Playground Audit Report in PDF format
• Supplemental instructions as needed in PDF
• As-built drawings in PDF, AutoCAD, and Mylar format

Limitations and Understandings:
• All governmental/regulatory fees to be provided by the City.
• It is assumed that building permits will be obtained by the contractor.
• It is assumed that environmental planning for the project is complete

and that there is no coordination needed for such planning efforts.
• Does not include any adjustments to City standard details.
• Does not include any utility work within the roads.
• This scope does not include revisions to the plans due to site plan

changes, and/or signifi cant client requested changes at 65%
submittal stage or later, including revisions due to bid results or
resulting value engineering efforts.

• It is assumed that all structures will be pre-fabricated and considered
deferred submittals for building permit purposes.

• Does not include construction management services.
• Potholing is not included. Utility locations will be based off of as-built

drawings and information from utility departments and companies.
• Does not include off-site utility design or coordination.
• Does not include grant administration support.
• Does not include postage costs.
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Insurance Requirements for Professional Services 

Consultant shall procure and maintain for the duration of the contract insurance against 
claims for injuries to persons or damages to property which may arise from or in 
connection with the performance of the work hereunder by the Consultant, its agents, 
representatives, or employees. 

MINIMUM SCOPE AND LIMIT OF INSURANCE 

Coverage shall be at least as broad as: 

1. Commercial General Liability (CGL): Insurance Services Office Form CG 00 01
covering CGL on an “occurrence” basis, including products and completed operations,
property damage, bodily injury and personal & advertising injury with limits no less than
$2,000,000 per occurrence. If a general aggregate limit applies, either the general
aggregate limit shall apply separately to this project/location (ISO CG 25 03 or 25 04)
or the general aggregate limit shall be twice the required occurrence limit.

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering,
Code 1 (any auto), or if Consultant has no owned autos, Code 8 (hired) and 9 (non-
owned), with limit no less than $1,000,000 per accident for bodily injury and property
damage.

3. Workers’ Compensation insurance as required by the State of California, with
Statutory Limits, and Employer’s Liability Insurance with limit of no less than
$1,000,000 per accident for bodily injury or disease.
(Not required if consultant provides written verification it has no employees) 

4. Professional Liability (Errors and Omissions) Insurance appropriates to the
Consultant’s profession, with limit no less than $2,000,000 per occurrence or claim,
$2,000,000 aggregate.

If the Consultant maintains broader coverage and/or higher limits than the minimums 
shown above, the City of Stockton requires and shall be entitled to the broader 
coverage and/or the higher limits maintained by the contractor. Any available insurance 
proceeds in excess of the specified minimum limits of insurance and coverage shall be 
available to the City of Stockton. 

Other Insurance Provisions 

The insurance policies are to contain, or be endorsed to contain, the following 
provisions: 

Additional Insured Status 
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The City of Stockton, its officers, officials, employees, and volunteers are to be covered 
as additional insureds on the CGL policy with respect to liability arising out of work or 
operations performed by or on behalf of the Contractor including materials, parts, or 
equipment furnished in connection with such work or operations. General liability 
coverage can be provided in the form of an endorsement to the Contractor’s insurance 
(at least as broad as ISO Form CG 20 10 11 85 or if not available, through the addition 
of both CG 20 10, CG 20 26, CG 20 33, or CG 20 38; and CG 20 37 if a later edition is 
used). Additional insured Name of Organization shall read “City of Stockton, its officers, 
officials, employees, and volunteers.” Policy shall cover City of Stockton, its officers, 
officials, employees, and volunteers for all locations work is done under this contract.  

Primary Coverage 
For any claims related to this contract, the Contractor’s insurance coverage shall 
be primary and non-contributory and at least as broad as ISO CG 20 01 04 13 as 
respects the City of Stockton, its officers, officials, employees, and volunteers. Any 
insurance or self-insurance maintained by the City of Stockton, its officers, officials, 
employees, or volunteers shall be excess of the Contractor’s insurance and shall not 
contribute with it. This requirement shall also apply to any Excess or Umbrella liability 
policies. The City of Stockton does not accept endorsements limiting the Contractor’s 
insurance coverage to the sole negligence of the Named Insured.  

Umbrella or Excess Policy 
The Contractor may use Umbrella or Excess Policies to provide the liability limits as 
required in this agreement. This form of insurance will be acceptable provided that all 
of the Primary and Umbrella or Excess Policies shall provide all of the insurance 
coverages herein required, including, but not limited to, primary and non-contributory, 
additional insured, Self-Insured Retentions (SIRs), indemnity, and defense 
requirements. The Umbrella or Excess policies shall be provided on a true “following 
form” or broader coverage basis, with coverage at least as broad as provided on the 
underlying Commercial General Liability insurance. No insurance policies maintained by 
the Additional Insureds, whether primary or excess, and which also apply to a loss 
covered hereunder, shall be called upon to contribute to a loss until the Contractor’s 
primary and excess liability policies are exhausted. 

Notice of Cancellation 
Each insurance policy required above shall provide that coverage shall not be canceled, 
except with notice to the City of Stockton. 

Waiver of Subrogation 
Contractor hereby grants to City of Stockton a waiver of any right to subrogation which 
any insurer of said Contractor may acquire against the City of Stockton by virtue of the 
payment of any loss under such insurance. Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation, but this 
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provision applies regardless of whether or not the City of Stockton has received a 
waiver of subrogation endorsement from the insurer. 

Self-Insured Retentions 

Self-insured retentions must be declared to and approved by the City of Stockton. The 
City of Stockton may require the Contractor to purchase coverage with a lower 
retention or provide proof of ability to pay losses and related investigations, claim 
administration, and defense expenses within the retention. The policy language shall 
provide, or be endorsed to provide, that the self-insured retention may be satisfied by 
either the named insured or City of Stockton. The CGL and any policies, including 
Excess liability policies, may not be subject to a self-insured retention (SIR) or 
deductible that exceeds $25,000 unless approved in writing by City of Stockton. Any 
and all deductibles and SIRs shall be the sole responsibility of Contractor or 
subcontractor who procured such insurance and shall not apply to the Indemnified 
Additional Insured Parties. City of Stockton may deduct from any amounts otherwise 
due Contractor to fund the SIR/deductible. Policies shall NOT contain any self-insured 
retention (SIR) provision that limits the satisfaction of the SIR to the Named. The policy 
must also provide that Defense costs, including the Allocated Loss Adjustment 
Expenses, will satisfy the SIR or deductible. City of Stockton reserves the right to obtain 
a copy of any policies and endorsements for verification. 

Acceptability of Insurers 
Insurance is to be placed with insurers authorized to conduct business in the state with 
a current A.M. Best’s rating of no less than A:VII, unless otherwise acceptable to the 
City of Stockton. 

Claims Made Policies  
If any of the required policies provide claims-made coverage: 

1. The Retroactive Date must be shown, and must be before the date of the contract or
the beginning of contract work.

2. Insurance must be maintained and evidence of insurance must be provided for at 
least five (5) years after completion of the contract of work.

3. If coverage is canceled or non-renewed, and not replaced with another claims-
made policy form with a Retroactive Date prior to the contract effective date, the
Contractor must purchase “extended reporting” coverage for a minimum of five (5) 
years after completion of work.
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Verification of Coverage 

Contractor shall furnish the City of Stockton with original certificates and amendatory 
endorsements or copies of the applicable policy language effecting coverage required 
by this clause and a copy of the Declarations and Endorsements Pages of the 
CGL and any Excess policies listing all policy endorsements. All certificates and 
endorsements and copies of the Declarations & Endorsements pages are to be received 
and approved by the City of Stockton before work commences. However, failure to 
obtain the required documents prior to the work beginning shall not waive the 
Contractor’s obligation to provide them. The City of Stockton reserves the right to 
require complete, certified copies of all required insurance policies, including 
endorsements required by these specifications, at any time. City of Stockton reserves 
the right to modify these requirements, including limits, based on the nature of the risk, 
prior experience, insurer, coverage, or other special circumstances. 

Subcontractors 
Consultant shall require and verify that all subcontractors maintain insurance meeting 
all the requirements stated herein, and Contractor shall ensure that City of Stockton is 
an additional insured on insurance required from subcontractors. 

Duration of Coverage 
CGL & Excess liability policies for any construction related work, including, but 
not limited to, maintenance, service, or repair work, shall continue coverage for 
a minimum of 5 years for Completed Operations liability coverage. Such Insurance must 
be maintained and evidence of insurance must be provided for at least five (5) years 
after completion of the contract of work. 

Special Risks or Circumstances 
City of Stockton reserves the right to modify these requirements, including limits, based 
on the nature of the risk, prior experience, insurer, coverage, or other special 
circumstances. 

Certificate Holder Address 

The address for mailing certificates, endorsements and notices shall be:  

City of Stockton 
Its Officers, Officials, Employees, and Volunteers 
400 E Main Street, 3rd Floor – HR  
Stockton, CA  95202  
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