ATTACHMENT A

CITY OF
STOCKTON COOPERATIVE PURCHASE AGREEMENT
Cooperative Name: State of California, Department of General Services,

Procurement Division

Contractor: Kovarus, Inc.

State of California Statewide 1-13-70-10C
Cooperative Standard
Agreement Number:

State of California Initial | 07/19/2013 through 07/18/2017 with 2 — one-year
Agreement Term: options to renew.

State of California Amended | July 19, 2017, through July 18, 2018
Term (1t renewal option
exercised):

State of California Remaining | 1 year
Options to Renew:

City of Stockton Cooperative | Start Date:
Purchase Agreement Term: End Date: July 18, 2018

City of Stockton Cooperative | Not to Exceed $179,293.06
Purchase Agreement Amount:

The City of Stockton, a California municipal corporation on behalf of itself and its
associated entities ("City"), and the above-named Contractor (“Contractor”), do hereby
agree that City shall be granted the pricing, terms, and conditions under the above
referenced State of California (“State”) Statewide Cooperative Standard Agreement
(“Standard Agreement”) Number 1-13-70-10C, as such may be amended from time to
time. The State Standard Agreement and associated documents, referenced in the
Standard Agreement, are incorporated herein as Exhibit A to this City Cooperative
Purchase Agreement (“Agreement”).

Contractor shall grant such pricing, terms, and conditions to City for all procurements of
goods and services, whether taking place on a City purchase order, purchasing card
(credit card), or other purchasing modality, whether via telephone, via the Contractor
website, or via direct purchase at a Contractor retail location.

In addition to the pricing, terms and conditions stated in the Standard Agreement 1-13-
70-10C, Contractor shall, at Contractor’s sole cost and expense and for the full term of
the Agreement or any extension thereof, obtain and maintain all the insurance
requirements listed in attached Exhibit B.

The Term of this Agreement shall remain in effect through July 18, 2018, and will be
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ATTACHMENT A

automatically extended, if renewed by the State, through July 18, 2019, unless
terminated earlier by City.

To the fullest extent permitted by law, Contractor shall hold harmless, defend at its own
expense, and indemnify the City of Stockton, its officers, employees, agents, and
volunteers, against any and all liability, claims, losses, damages, or expenses, including
reasonable attorney’s fees, arising from all acts or omissions of contractor or its officers,
agents, or employees in rendering services under this contract; excluding, however,
such liability, claims, losses, damages, or expenses arising from the City of Stockton’s
sole negligence or willful acts. The duty to defend and the duty to indemnify are
separate and distinct obligations. The indemnification obligations of this section shall
survive the termination of this agreement.

City and Contractor do hereby enter into this Agreement, for the items available in the
above-named State Standard Agreement Number 1-13-70-10C Exhibit A and
referenced in the attached quote Exhibit C. In no way, shall payment to the Contractor
and this Agreement exceed $179,293.06 for the purchase of storage equipment
replacements for the 400 East Main data center. Any person signing this Agreement on
behalf of City or Contractor does represent and warrants that he or she has full authority
to do so.

This Agreement may be amended only by a written amendment, consistent with the
State Standard Agreement, signed by Contractor and City.

CITY OF STOCKTON KOVARUS, INC.
By:
Kurt O. Wilson, City Manager Signature
Print name
ATTEST: Title:

[If Contractor is a corporation, signatures must

Bret Hunter, City Clerk comply with Corporations Code 8313]
APPROVED AS TO FORM:
By:
Signature
City Attorney,
Print name
Title:

Kovarus, Inc.
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, Exhibit A
STATE OF CALIFORNIA
STANDARD AGREEMENT STANDARD AGREEMENT
STD 213 (Rev 06/03) . AGREEMENT NUMBER

1-13-70-10C
PURCHASING AUTHORITY NUMBER | REGISTRATION NUMBER

1. This Agreement is entered into between the State Agency and the Contractor named below:
STATE AGENCY'S NAME

Department of General Services, Procurement Division (hereafter called State)
CONTRACTOR'S NAME

Kovarus, Inc.
2. The term of this  July 19, 2013 through July 18, 2017. The contract may

agreement is: be extended for two (2) additional one (1) year periods or portion thereof upon mutual
agreement between the Contractor and the State.

3. The maximum amount
of this Agreement is:  $ 0.00 (No guarantee of contract expendlture)

4. The parties agree to comply with the terms and conditions of the following attachments, which are by this
reference made a part of the ‘Agreement resulting from RFP DGS 1002-023,

Attachment 1: Statement of Work, 7 pages
Attachment 2: General Provisions {(GSPD-401ITCommodities, rev. 06/08/2010), 10 pages
Attachment 3: Information Technology Purchase Special Provisions, rev. 02/08/2007, 1 page
- Attachment 4: Information Technology Maintenance Special Provisions, rev. 01/21/2003, 4 pages
Attachment 5: Information Technology Software Special Provisions, rev. 01/21/2003, 3 pages
Attachment 6: Section 5, Administrative Requirements, 11 pages
Attachment 7: Section 6, Technical Requirements, 49 pages
Attachment 8: Pricing Page, 1 page
Contractor’s final proposal and the entire RFP DGS 1002-023 applicable to Category C, Entry Level Data

Storage, are hereby incorporated as part of this contract. All purchase orders issued under this contract
mcorporate the terms and conditions set forth in this contract.

IN WITNESS WHEREOF, thls Agreement has been executed by the parties hereto.
E ) CALIFORNIA

CONTRACTOR Department of General Services
. Use Only

CONTRACTOR'S NAME (If other than an individual, State wherhera corporation, parinership, elc.)
Yovacus, \ae._

BY (Authonze Signatife) DATE SIGNED
/ Z |1 Izm‘s

PRINTED NAME AND TITLE OF PERSON SIGNING

?ETETL Cf\*a“mu,m , ’Pﬂ_\mc_\w\'—
ADDRESS '

2000 Caws Canyon Veper Sove 250 “Oain ’QMM.CA SRS
[4
STATE OF CALIFOHNIA

AGENCY NAME
Department of General Services, Procurement Division

Z: (Aurhorrz_adzg;\m\ture(- Wl 3\)\& 'Qr VW) DATE ae%p/[q/ /[%

PRINTED NAME AND TITLE OF PERSON SIGNING
Jim Butler, Deputy Director

ADDRESS

707 3" Street, 2™ Floor, West Sacramento, CA 95605 O] Exempt per:
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Exhibit A
1-13-70-10C . Attachment 1

Entry Level Data Storage

.STATEMENT OF WORK

1. INTRODUCTION

This Statement of Work (*Agreement”) reflects the goods and services to be provided by Kovarus,
Inc., hereinafter referred to as the “Contractor,” for the State of California hereinafter referred to as
the "State” for the Entry Level Data Storage Statewide Contract. RFP DGS 1002-023, Section 8,
Technical Requirements, shall be incorporated as a part of this Statement of Work along with all
attachments and exhibits. ‘

2. SCOPE

The Contractor will provide Entry Level Data Storage equipment to the State departrhents and local
governmental agencies in a timely and efficient manner. Available equipment is limited to that
meeting the requirements of Attachment 7, inciuding but not limited to:

* 12 to 96 drive capacity

The Contractor will be the pr.imary point for wérehousing, data collection, reporting, and
distribution of Entry Level Data Storage to the State.

There is no guaranteed dollar value for this contract.

All purchases will be F.O.B. destination, freight prepaid by the Contractor, to the ordering
organization’s receiving point. Responsibility and liability for loss or damage for all orders shall
remain with the Contractor until final inspection and acceptance, when all responsibility shall
pass to the ordering organization, except the responsibility for latent defects, fraud, and
warranty obligations. :

3. PERIOD OF PERFORMANCE

The term of this Agreement is July 19, 2013 through July 18, 2017 with the option to extend two (2)
additional one (1) year periods or portion thereof upon approval by the Department of General
Services, Procurement Division and no work shall begin until such time.

During this period of performance, the Contractor will receive purchase orders from both State and
local governmental agencies for purchases made via Statewide Contract Number 1-13-70-10C.

4, CONTRACTOR RESPONSIBILITIES

Responsible Contractor

The prime Contractor shall be responsible for successful performance of the contract. The prime
Contractor shall also be responsible for the successful performance of any and all of their
subcontraciors.

The prime Contractor-is the sole point of contact with regard to contractual matters, payment of and
all charges resulting from the outsource or purchase of the equipment, and maintenance of the
equipment for the term of the contract.

The prime Contractor is responsible for compliance with requirements under the contract, even if
requirements are delegated to subcontractors. All State policies, guideiines, and requirements
apply to subcontractors. The prime Contractor and subcontractors shall not in any way represent
themselves in the name of the State of California without prior written approval.

tof 7
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I R S Exhibit A
1-13-70-10C T T - - - - - -—-Attachment 1
Entry Level Data Storage

The Contractor shall make available to the State technically competent personnel to accomplish
the tasks and deliverables for the implementation and management of the contract.

The Contractor shall remain an authorized reseller of the contracted products through the duration
of the contract.

The Contractor shall maintain in force (as.required by State law) a valid Worker's Compensation
Insurance Policy for all employees engaged in the performance of the contract and agree to furnish
the State satisfactory evidence thereof at any time the State may so request.

Contracted Products
The Contractor shall provide all godds and services as described in Attachment 7,
Subconiractors

The Contractor has committed to utilize the following subcontractors:

T T z - &QE

BT e e O

Castro International Consulfing Program management, technical services,
systems consulting

EMC Corporation ' Professional services

Small Business and Disabled Veteran Business Enterprise Commitment

The Contractor has committed to the following le

TR T o B

= ==

Castro International Consuiting SB, DVBE 5%
EMC Corporation None 2%

The Contractor shall meet or exceed their Disabled Veteran Business Enterprise (DVBE)
commitment level within six (6) months of contract award and continue to do so on a contract-to-
date basis.

Quality Assurance

Contract items - including hardware, sofiware, and firmware — are covered by a ninety (90) day
manufacturer's warranty.

Maintenance response is required per Section 6.6.3, Maintenance levels, of Attachment 7.

Liquidated damages of $100.00 will be deducted from a service invoice for each hour over the
required response fime and each hour of downtime exceeding twenty-four (24) work hours. In the
case of no service invoice, the State will provide the Contractor with written notification of any
liquidated damage fees assessed along with notification of how payment is to be received.

The Contractor shall offer credit for items shipped in error, items returned within thirty (30} caiendar
days of acceptance, and defective or freight damaged items.

The Contractor will not.impose a restocking fee for items that were damaged upon receipt,
incorrectly shipped, retumned within thirty (30) calendar days of acceptance, or returned items that
are exchanged within thirty (30) calendar days. A 10% restocking fee will be charged for all other
reasons.

The Contractor is not required to accept returns more than sixty (60) calendar days after
acceptance. '

In the event of product recall, the Contractor will provide notification the State’s Contract
Administrator (CA) and each applicable ordering agency. The Contractor will pick up, test, destroy,
or return recalled products to the manufacturer at no cost to the ordering agency. Each ordering
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. Exhibit A
1-13-70-10C Attachment 1

Entry Level Data Storage

agency will have the option of aceepting replacement products or credit in exchange for recalled
products.

Orders

The Contractor shall not accept orders that are incomplete, contain non-contract items, or contain
non-contract terms and conditions. The Contractor cannot refuse to accept orders from any State
department or local governmental agency for any reason without writien consent from the State’s
CA.

Delivery

Deliveries are to be made statewide to the location specified on the individual order and may be
inside buildings, high-rise office buildings, and receiving docks. Delivery shall be completed within
thirty (30) calendar days after receipt of an order unless otherwise agreed to by the ordering
agency. Products will be shipped in recycled packaging and will include a packing siip and a
packaging label visible on the outside of the box. Packing slip and packaging label content details
are as follows:

Agency order numbe ( urchase Order num er)
Ordering agency name

Line item description

Quantity ordered

Quantity included in shipment

Back ordered or out of stock items and availability date of
unfilled/partial shipment

Number of parcels

Destination

Authorized purchaser

Address

Department and floor

Authorized purchaser contact name

Authorized purchaser telephone number

e3¢ > |||

KX X[ X

Physical installation includes coordination of installation with the State representative, power-up,
installation of latest firmware, installation of software and updates, and removal of trade-in
equipment (if any) and dunnage. Testing and diagnostics must include execution of a suite of
hardware and software. The basic configuration must be completed and accepted by a State
representative. Instailation shall include electronic documentation, including configuration
instructions.

Take Back

The Contractor will work in conjunction with the manufacturer to provide trade-back options as
detailed below:

The Contractor offers different take-back / trade-in programs, depending on whether it is EMC
equipment or Non-EMC Equipment; .

e EMC Equipment - The Contractor will be responsible for facilitating the pick-up and return of
this equipment to an EMC facility. The customer is responsible for getting the equipment
de-installed and moved to a shipping dock for pick-up. Upon return to an EMC facility, the
equipment will either be refurbished or torn down and the refurbished product or parts will be
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Exhibit A
1-13-70-10C _ Attachment 1

Entry Level Data Storage

sold through an altemate market. If the products or parts are not re-marketable the equipment
will be recycled.

« Non-EMC Equipment — The Contractor will be responsible for facilitating the pick-up and return
of this equipment. The customer is responsibie for getting the equipment de-installed and
moved to a shipping dock for pick-up. If the equipment has market vaiue, it will be shipped
directly to an EMC broker partner who will re-sell the equipment in an alternate market. If the
equipment has no market value, the equipment will be shipped to an EMC facility where it will
be recycled.

Based on the process followed at EMC regarding the recycling of EMC equipment taken back
through trade-in programs, the recycling process is carried out at our manufacturing sites,
which are all located outside of California.

Under EMC's disk retention program, the State is permitted to remove and retain data storage
media (including but not limited to any hard disk drive(s) in the data storage device) prior fo
Take Back / Trade-In or replacement, if defective. Additional costs for such disk retention

- services can be found in the publicly available EMC.Price List. With respect to products NOT
covered under the disk retention requirements of this RFP, any defective Parts that have been
replaced will become the property of EMC.

Replacement parts installed will become the property of the authorized purchaser.

Coniract Management : _

The Contractor has designated the following Contract Manager (CM} to work with the CA to fully
implement and manage the contract: .

1| Daniel J. Morris
| (916) 949-3442
| (800) 558-9974

1420 E. Roseville Pkwy, Suite 140-106
1 Roseville, CA 95661-3080

The Goniractor employs a customer service unit that is dedicated to this contract. The unit is
available weekdays by telephone from 8:00 AM — 5:00 PM (the Contractor will extend customer
service hours during historically peak workload periods such as end of Fiscal Year); each unit
member has been trained in the requirements of the contract, has the authority fo take
administrative action to correct problems that may occur, and is designated for training and general
customer service follow-up. The customer service unit will respond fo all customer inquiries within
one (1) business day. In addition, the contractor's primary Original Equipment Manufacturer
(OEM), EMC2, will assign a Strategic Account Manager (SAM) to the State account. The SAM wiill
reside in EMC’s Roseville, California office and will develop support procedures designed to
resolve issues before they affect project operations. '

Reporting

Monthly " 15" of the following month

ontract Usage
Local Business Activity Monthly 15" of the following month
SB/DVBE Participation Monthly 15" of the following month
Aging Debt Monthly 15% of the foliowing month

40f7
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. Exhibit A A
1-13-70-10C ' Attachment 1
Entry Level Data Storage
| Ad Hoc | Asrequired | . As reguired ]

The Contract will submit these reports regardiess of contract activity.

Local Governmental Agén'cy Incentive Fee

On a monthly basis, the Contractor will remit to the Department of General Services a Local
Governmental Agency Incentive Fee check in the amount of one (1) percent of the total local
government agency sales — less taxes, returns, and credits — for one month.

5. STATE RESPONSIBILITIES

The State will provide a CA that will work with the Contractor's CM to fully implement and manage
the contract. :

The State CA will be responsible for reviewing and approving each deliverabie.

State users will follow the State Administrative Manual Chapter 5900 and the State Contracting
Manual, Volume 3, Chapter 2, Section C, Topic 1 prior to exercising any contract Take Back
provision. '

6. USER RESPONSIBILITIES

Mandatory Contract
Use of this contract is mandatory for all State of California departments.

SB/DVBE Option Off Ramp

This contract is subject to the SB/DVBE Option Off Ramp. A State department may, at its option,
purchase goods from $5,000.01 up to $249,999.99 from California certified SB or DVBE suppliers
as long as the department obtains price quotations from twe (2) or more such businesses, in
accordance with Government Code Section 14838.5(a) and (b). All Off Ramp purchases must be
for the same brand, model, and configuration listed in the Contractor’s catalog at the time of the
purchase. Pricing must be at or-below contract price.

Purchase Execution

State departments will submit orders on a Purchasing Authority Purchase Order (Std. 65) via fax or
mail. Local governmental agencies may submit orders on their own purchase document, All
purchase documents shall contain the following information: A

Agency Order Number (Purchase Order Number)
Ordering Agency Name

Agency Billing Code

Purchasing Authority Number

Leveraged Procurement Number (Contract Number)
Agency Name

Agency Contact information _
Supplier Information (Contact Name, Address, Phone Number, Fax Number, E-mail)
Line ltem number

Quantity

Unit of Measure

Commodity Code Number

Product Description

Unit Price

Extension Price

Electronic Wasie Recycling Fee

Delivery
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The ordering agencies will ensure the Contractor has proper access to the appropr-iate'-areas for
deliveries.

Point of Contact

The ordering agencies will provide a Point of Contact (POC) for each purchase to insure that the
goods and/or services are delivered in accordance with the terms and conditions of the contract.
This person will be the POC for arranging the delivery, installation, and maintenance.

7. TASKS

The Contractor égrees o perform the fequired tasks in accordance with the Attachment 6 and
Attachment 7, and the ordering customer’s purchase document.

8. DELIVERABLES , | _

Contractor shall provide all deliverables identified in Attachment 7. Deliverables must be prepared
in accordance with the RFP requirements and submitted to the CA by the dates as specified below.

The Contractor will provide the following deliverables according to the following schedule:

Within ¢ Final Implementation Plan
10 Days of :
- Contract Award
Within « Preliminary copy of invoice _
c 15’[ Day: of «  Preliminary Order Receipt Acknowledgment
ontract Award |, o ctomer Service Unit information
=+ Preliminary reports
Within ¢ Preliminary copy of catalog.
30Daysof | 4 Completed PCRC Workbook Information
Contract Award
Within ‘Contractor achieves SB/DVBE commitment level on a contract-to-date
80 Days of basis.
Contract Award

Monthly (by the + Contract Usage Report
5% « Local Business Activity Report .
¢ Local Governmental Agency Incentive Fee Check
¢ SB/DVBE Participation Report
» Aging Debt Report

Bi-Annually e Post Consumer Recycled Content Usage Report
(January 31/July
31)
Quarterly or as e Electronic Catalog
needed
Upon request « Toxics in Packaging Certificate of Compliance

¢« Material Safety Dafa Sheet
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1-13-70-10C Attachment 1

Entry Level Data Storage

9. BILLING INFORMATION

The Contractor will invoice the ordering agency within seven (7) calendar days of delivery. Invoice
content is detailed in the Contract User Instructions. Payment will be made by check, electronic
funds transfer, or CAL-Card.

wEERRE
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Exhibit A
D G s G E E QA L Sé RV i C E S Governor Edmund G. Brown Jr.
April 17, 2017 Emailed
Scott M. Wiele
Kovaris, Inc.

1303 J Street, Suite 410
Sacramento, CA 95814
Email: swiele@kovarus.com

Subject: Contract Number 1-13-70-10B, Contract Extension Inquiry
Mr. Wiele

This letter is in regards to Contract Number 1-13-70-10B, for “Mid-Range Data Storage” which
expires on 07/18/2017. The language in the solicitation provided for extension options. We are
offering your company a possible extension on this contract through 07/18/2018. As part of the
extension, the State will reserve the right to terminate this contract upon thirty (30) days written
notice.

Please sign the acknowledgment below and return via email by close of business April 24, 2017.
Check the appropriate box below:
(X 1| AGREE to the additional extension under the same prices, terms, and conditions. | further
understand that this acknowledgement is just an offer and may not be accepted by the
State.

[0 1 DO NOT AGREE to the extension.

COMPANY NAME: Ky vatuS, JL-nc. DATE: 7/2/// ’

PRINT NAME: 5(29 #/Vz //:{ /( SIGNATURE:

Failure to respond by the date specified above will be considered non-agreement to the extension
option. This offer is not a legally binding agreement to an extension and might not be accepted by
the State. This is not a legally binding agreement until a Supplement to the contract is issued.

If you have any questions, please contact me at (916) 375-4463.

Sincerely,

Eileen Tardiff
SR, EDP Acquisitions Specialist Technical
Contracts Management Unit

PROCUREMENT DIVISION | State of California | State Consumer Services Agency
707 3rd Street, 8th Floor | West Sacramento, CA 95605 | 1 916.375.4400f 916.375.4613
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Exhibit A
D E s G E N E R‘AL SE' R"V ICE S Governor Edmund G. Brown Jr.
April 17, 2017 Emailed
Scott M. Wiele
Kovaris, Inc.

1303 J Street, Suite 410
Sacramento, CA 95814
Email: swiele@kovarus.com

Subject: Contract Number 1-13-70-10A, Contract Extension Inquiry
Mr. Wiele

This letter is in regards to Contract Number 1-13-70-10A, for “Storage Area Network (SAN) Fabric”
which expires on 07/18/2017. The language in the solicitation provided for extension options. We
are offering your company a possible extension on this contract through 07/18/2018. As part of the
extension, the State will reserve the right to terminate this contract upon thirty (30) days written
notice.

Please sign the acknowledgment below and return via email by close of business April 24, 2017.
Check the appropriate box below:
X 1 AGREE to the additional extension under the same prices, terms, and conditions. | further
understand that this acknowledgement is just an offer and may not be accepted by the

State.

[0 1 DO NOT AGREE to the extension.

COMPANY NAME: _ KO/ AVUS '..1:«' DATE: ‘//Z-/// /

PRINT NAME: S o7/ M. Z/e/ < SIGNATURE: ‘/MW

Failure to respond by the date specified above will be considered non-agreement to the extension
option. This offer is not a legally binding agreement to an extension and might not be accepted by
the State. This is not a legally binding agreement until a Supplement to the contract is issued.

If you have any questions, please contact me at (916) 375-4463.

Sincerely,

Eileen Tardiff
SR, EDP Acquisitions Specialist Technical
Contracts Management Unit

PROCUREMENT DIVISION | State of California |State Consumer Services Agency
707 3rd Street, 8th Floor | West Sacramento, CA 95605 | t 916.375.4400f 916.375.4613
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D G S GA f:‘ N E Q A L S E R V ICES Governor Edmund G. Brown Jr.
April 17, 2017 Emailed
Scott M. Wiele
Kovaris, Inc.

1303 J Street, Suite 410
Sacramento, CA 95814
Email: swiele@kovarus.com

Subject: Contract Number 1-13-70-10C, Contract Extension Inquiry
Mr. Wiele

This letter is in regards to Contract Number 1-13-70-10C, for “Entry Level Data Storage” which
expires on 07/18/2017. The language in the solicitation provided for extension options. We are
offering your company a possible extension on this contract through 07/18/2018. As part of the
extension, the State will reserve the right to terminate this contract upon thirty (30) days written
notice.

Please sign the acknowledgment below and return via email by close of business April 24, 2017.
Check the appropriate box below:
Q{ | AGREE to the additional extension under the same prices, terms, and conditions. | further
understand that this acknowledgement is just an offer and may not be accepted by the

State.

[0 1 DO NOT AGREE to the extension.

COMPANY NAME: k& Vol 45/,IAL DATE: ‘//2—(//7
PRINT NAME: S/p #M 2 t/ ¢ SIGNATURE:

Failure to respond by the date specified above will be considered non-agreement to the extension
option. This offer is not a legally binding agreement to an extension and might not be accepted by
the State. This is not a legally binding agreement until a Supplement to the contract is issued.

If you have any questions, please contact me at (916) 375-4463.

Sincerely,

Eileen Tardiff
SR, EDP Acquisitions Specialist Technical
Contracts Management Unit

PROCUREMENT DIVISION | Statfe of California | State Consumer Services Agency
707 3rd Street, 8th Floor | West Sacramento, CA 95605 | t 916.375.4400f 916.375.4613
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Department of General Services
Procurement Division

707 Third Street, 2™ Floor

West Sacramento, CA 95605-2811

State of California

CONTRACT USER INSTRUCTIONS

*MANDATORY ™ ***

Incorporates Supplement 1-7
CONTRACT NUMBER: 1-13-70-10C, Supplement 7
DESCRIPTION: Entry Level Data Storage
CONTRACTOR(S): Kovarus, Inc.
CONTRACT TERM: 07/19/2013 through 07/18/2018
STATE CONTRACT Eileen Tardiff
ADMINISTRATOR: (916) 375-4463

Eileen.Tardiff@dgs.ca.gov

The contract user instructions, products, and pricing are included herein. All purchase documents issued
under this contract incorporate the contract terms and applicable California General Provisions.:
http://www.documents.dgs.ca.gov/pd/contracts/forms/rfp/Exhibit%2011 27 ITGeneral Provisions.pdf

Cal eProcure link:  www.caleprocure.ca.gov

ORDER PLACEMENT INFORMATION Kovarus, Inc.
U.S. Mail Contact Contractor Contract Manager
Kovarus. Inc Kovarus, Inc.
! ’ . 1303 J Street, Suite 410
Kovarus, Inc. 2000 Crow Canyon Place, Suite 250 Sacramento, CA 95814

San Ramon, CA 94583 Contact: Daniel J. Morris
Contact: Andrew Abodeely Phone: (916) 949-3442

Phone: (650) 952-7855 Fax: (800) 558-9974
aabodeely@kovarus.com A
dmorris@kovarus.com

2000 Crow Canyon Place, Suite 250
San Ramon, CA 94583

Contractor Website: www.kovarus.com

<Signature on file> Date: May 5, 2017
Eileen Tardiff, Contract Administrator
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Exhibit A
STATE OF CALIFORNIA
DEPARTMENT OF GENERAL SERVICES

PROCUREMENT DIVISION
Contract (Mandatory) 1-13-70-10C Supplement 7
Contract User Instructions

All changes to most recent Supplement are in bold red italic.

SUMMARY OF CHANGES

Supplement Description/Articles Supplement
No. Date
Subject contract is hereby modified to reflect the following
changes:
F » Page 8: $0.00 items do not require validation 5/5/17

against the price workbook.
» Page 8: Cloud compatible equipment is available for
purchase from this contract.
Subject contract is hereby modified to reflect the following
changes:
6 » Contract Administrator change 4/26/17

» Entire document updated with current information

» Contract extended

Subject contract is hereby modified to reflect the following
changes:

> All Flash Arrays (AFA) are allowed to be purchased via
this contract with the understanding “XtremIO provides
Clone like technology but does not meet the definition of
a byte-level clone. In order to provide optimal

5 deduplication benefit, XtremlO virtualizes storage blocks
and reassembles LBAs in a clone like fashion. For
further clarification please contract Kovarus staff at:
publicsectorssr@kovarus.com ”

» The following white paper also discusses clones and
writeable snapshots.
https://www.emc.com/collateral/white-paper/h13035-wp-
introduction-to-xtremio-snapshots.pdf

Subject contract is hereby modified to reflect the following

changes:

> Atrticle 2, Contract Usage/Rules, DGS Billing Code
Contacts has been updated.

» Atrticle 6, Contract Administration, contact information

4 has been updated. 3/28/2016

> Atrticle 8.2, Cloud Services is deemed out of scope and
is not allowed to be purchased via this contract.

> Article 8.3, Converged Infrastructure is deemed out of
scope and is not allowed to be purchased via this
contract.

Subject contract is hereby modified to reflect the following

changes:

» All Flash Arrays (AFA) are deemed out of scope and is
not allowed to be purchased via this contract.

3 » Cloud Services are deemed out of scope and is not

allowed to be purchased via this contract.

» Converged Infrastructure is deemed out of scope and is

not allowed to be purchased via this contract.

» See Corrected product and price pages dated

1/11/2016.

9/15/2016

1/11/2016
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SUMMARY OF CHANGES

Supplement Description/Articles Supplement
No. Date
Subject contract is hereby modified to reflect the following
2 changes: 07/22/2014

> Article 8, Contract Items, language has been added.
Subject contract is hereby modified to reflect the following
changes:
> Atrticle 4.C, SB/DVBE Offramp Reporting Requirements,
1 has been deleted.
» Article 6 Contract Administration, contact information
has been updated.
> Article 50 — Attachments: Attachment E - SB/DVBE
Offramp Spend Quarterly Report has been deleted.

05/01/2014

All other terms and conditions remain the same.
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1. SCOPE
The State’s contract with Kovarus, Inc. (Contractor) provides Entry Level Data Storage at contracted pricing to
the State of California and local governmental agencies in accordance with the requirements of contract
number 1-13-70-10C. The Contractor shall supply the entire portfolio of products as identified in the contract
and will be the primary point of contact for data collection, reporting, and distribution of Entry Level Data
Storage to the State.

The contract term is for four (4) years with an option to extend the contract for two (2) additional one (1) year
periods or portion thereof. The terms, conditions, and prices for the contract extension option shall be by
mutual agreement between the Contractor and the State. If a mutual agreement cannot be met the contract
may be terminated at the end of the current contract term.

2. CONTRACT USAGE/RULES
A. State Departments

e The use of this contract is mandatory for all State of California departments.

e Ordering departments must adhere to all applicable State laws, regulations, policies, best practices,
and purchasing authority requirements, e.g. California Codes, Code of Regulations, State
Administrative Manual, Management Memos, and State Contracting Manual Volume 2 and 3, as
applicable.

e Prior to placing orders against this contract, departments must have been granted IT purchasing
authority by the Department of General Services, Procurement Division (DGS/PD) for the use of this
statewide contract. The department’s current purchasing authority number must be entered in the
appropriate location on each purchase document. Departments that have not been granted purchasing
authority by DGS/PD for the use of the State’s statewide contracts may access the Purchasing Authority
Application at http://www.dgs.ca.gov/pd/Resources/publications/SCM2.aspx or may contact DGS/PD’s
Purchasing Authority Management Section by e-mail at pams@dgs.ca.gov.

o Departments must have a DGS agency billing code prior to placing orders against this contract.
Ordering departments may contact their Purchasing Authority contact or their department’s fiscal office
to obtain this information.

B. Local Governmental Agencies

e Local governmental agency use of this contract is optional.

e Local government agencies are defined as “any city, county, city and county, district or other
governmental body or corporation, including the California State Universities (CSU) and University of
California (UC) systems, K-12 schools and community colleges”, empowered to expend public funds
for the acquisition of products, per Public Contract Code Chapter 2, Paragraph 10298 (a) (b). While the
State makes this contract available to local governmental agencies, each local governmental agency
should determine whether this contract is consistent with its procurement policies and regulations.

e Local governmental agencies shall have the same rights and privileges as the State under the terms of
this contract. Any agencies desiring to participate shall be required to adhere to the same
responsibilities as do State agencies and have no authority to amend, modify or change any condition
of the contract.

e Local governmental agencies must have a DGS agency billing code prior to placing orders against this
contract. DGS agency billing codes may be obtained by emailing the DGS billing code contact with the
following information:

o Local governmental agency
Contact name
Telephone number
Mailing address
Facsimile number and e-mail address

O O O O

DGS Billing Code Contacts: 916-375-4400
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C. Unless otherwise specified within this document, the term “ordering agencies” will refer to all State
departments and/or local governmental agencies eligible to utilize this contract. Ordering and/or usage
instructions exclusive to State departments or local governmental agencies shall be identified within each
article.

3. DGS ADMINISTRATIVE FEES

A. State Departments
The DGS will bill each State department an administrative fee for use of this statewide contract. The
administrative fee should NOT be included in the order total, nor remitted before an invoice is received
from DGS.

Current fees are available online in the Procurement Division Price Book located at:
http://www.dgs.ca.gov/ofs/home.aspx (Go to Price Book and click on “Purchasing” under Procurement
Division.)

B. Local Governmental Agencies
For all local government agency transactions issued against the contract the Contractor is required to
remit to the DGS/PD an Incentive Fee of an amount equal to 1% of the total purchase order amount
excluding taxes and freight. This Incentive Fee shall not be included in the agency’s purchase price, nor
invoiced or charged to the purchasing entity. All prices quoted to local governmental agency customers
shall reflect State contract pricing, including any and all applicable discounts, and shall include no other
add-on fees.

4. SB/DVBE OFF-RAMP PROVISION
The Entry Level Data Storage Statewide Contract 1-13-70-10C is mandatory for use by all State of California
departments except when the “SB/DVBE Off-Ramp” provision is utilized. The SB/DVBE Off-Ramp provision
allows a State department to, at its option, purchase contract items from a California certified small business
(SB), including a “microbusiness” (MB), or a Disabled Veteran Business Enterprise (DVBE) in accordance
with the rules outlined within this document.

Note: The rules outlined herein are exclusive to the Entry Level Data Storage Statewide Contract 1-13-70-10C
and do not affect any other contract. Departments may not use the SB/DVBE Off-ramp provision to buy outside
of the mandatory statewide contract if the rules cannot be applied. In these situations, the purchase must be
made through the mandatory statewide contract.

A. SB/DVBE Off-Ramp Provision Usage Rules
In order to utilize the SB/DVBE Off-ramp provision, departments must comply with the following
usage rules:

Requirement Description / Procedure

Purchasing Authority Departments must have approved Purchasing Authority Category for
SB/DVBE Option per GC section 14838.5(a) granted by the DGS/PD in
order to utilize the SB/DVBE Off-Ramp provision as identified within the
statewide contract..

Transaction Limits Transactions must be less than $250,000 excluding sales and use tax,
finance charges, postage, and handling charges.

Supplier Certifications | SB/DVBE Offramp purchases must be made to a supplier with a current
California SB or DVBE certification. State departments can verify
certifications at the following website: www.caleprocure.ca.gov
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Requirement

Description / Procedure

Price Quotations

Departments must obtain price quotations from California-certified SB, MB,
or DVBE supplier(s) as follows:

>  For purchases between $0 and under $5,000, departments must
obtain at least one (1) phone quote or written quote.

>  For purchases between $5,000 and under $250,000, departments
must obtain at least two (2) price quotations. Refer to SCM Volume 3,
Chap.4.

Note: Quotes must be obtained from suppliers of the same certification type
(SB or DVBE).

Evaluation

State departments must document in the procurement file that the products
being purchased are:

1) The same brand and model as the products available from the
statewide contract including product description, functional requirements,
and manufacturer warranties as provided in the statewide contract; and

2) Equal to or less expensive than the pricing offered from the statewide
contract for the equivalent products based on the total order value before
taxes.

Identifying Off Ramp
purchases

Departments electing to exercise the Off Ramp provision by conducting a
SB/DVBE Option purchase must, when executing the resulting purchase
document, enter “OFF RAMP” in the box titled “Leveraged Procurement
Agreement No.” on the STD.65.

Refer to the following example for identifying Off Ramp purchases.

S0 68 (REV. 77200

STATE OF CALIFORNIA - GENERAL EERVICES PROCUREMENT DIVISION

PURCHASING AUTHORITY PURCHASE ORDER | contrict reciemmancn e

“AGENCY ORDER NUNEER [ANENDMENT NO

[CP1234567 | [12-H0Q-0092 i ]
SUPPLIER: The numbers identified above | CATE |PAGE OF PAGE
MUST be shown on Invoice & Packing Slip, [Ul 102012 ] 1 l

s 7 1l B AGENGY BILLING CODE

# [Department of General Services 1 |Pepartment of General Services [65999 ]

1 1707 3nd Steet. 2nd Floor L {707 3rd Street. 2ud Floor | 3

p [West Sacramento, CA 95605 L |West Sacrmmento, CA 95603 H]"“,"T’I".r‘ l“"f:_""”' RUMBER ]

\ N - -
At Jupe Doe Atti John Doe ,{‘(" 0113 f)(} .“K'l

Tlotey375-1111 T l(916) 375-1111 | LEVERAGED FROCFIEMENT ADRETMENT HO

o 0 EF RAMPY |
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B. Off Ramp Documentation

Requirement Description / Procedure
Off-Ramp The procurement file must be documented to support the contract award and
Documentation the action taken including the following documents:
° Copy of Statewide Contract User Instructions in support of executing a
SB/DVBE purchase outside of the mandatory contact.
. Statewide contract pricing sheet, highlighting the equivalent products

being purchased and used for evaluation.
. SB or DVBE price quotes obtained.
° SB or DVBE certification verification.

Refer to SCM Volume 3 for additional documentation requirements.

5. EXEMPT PURCHASES
To purchase Entry Level Data Storage equipment other than that offered on this contract or contract number 1-
13-70-10C requires an approved exemption from the DGS/PD CA. Please refer to
http://www.dgs.ca.gov/pd/Programs/Leveraged/contracts/exemptionprocess.aspx for information and the
required justification forms regarding the exemption process.

6. CONTRACT ADMINISTRATION
Both the State and the Contractor have assigned contract administrators as the single points of contact for
problem resolution and related contract issues.

Administrator DGS/PD Kovarus, Inc.
Information (State Contract Administrator) (Contractor)
Contact Name: | Eileen Tardiff Daniel J. Morris
Telephone: (916) 375-4463 (916) 949-3442
Facsimile: (916) 375-4613 (800) 558-9974
Email: eileen.tardiff@dgs.ca.gov dmorris@kovarus.com
Address: DGS/Procurement Division Kovarus, Inc.
Attn: Eileen Tardiff Attn: Daniel J. Morris
707 Third Street, 2 Floor, MS 222 1303 J Street, Suite 410
West Sacramento, CA 95605 Sacramento, CA 95814

7. PROBLEM RESOLUTION/SUPPLIER PERFORMANCE

A. Problem Resolution
For problem resolution and supplier performance issues, ordering agencies should first contact the
Contractor’s Contract Manager identified in Article 6, Contract Administration.
If difficulties continue or issues are unresolved after five (5) working days of initial contact, ordering
agencies may notify the DGS/PD CA identified in Article 6, Contract Administration for resolution.

B. Supplier Performance
For Contractor performance issues, ordering agencies must submit a completed Attachment D, Supplier
Performance Report, via email or facsimile to the DGS/PD CA identified in Article 6, Contract
Administration. The ordering agency must include all relevant order information and/or documentation
(e.g., purchase documents).
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CONTRACT ITEMS

Only products meeting or exceeding the specifications of Attachment B, Mandatory Technical Requirements,
within the scope of the V Data Storage may be purchased under this contract. ltems meeting or exceeding the
specifications may be quoted by the Contractor and require approval by the DGS/PD CA. The base criteria to
consider are:

o Allitems are directly related to Entry Level Data Storage.

e The discounts and the List Price from the OEM’s most current publically available Index meet the contract
discount for that type of item.

e 3$0.00 items do not require validation against the price workbook.

e Cloud compatible equipment is available for purchase from this contract.

e |tems do not conflict with any other mandatory statewide commodities contract.

Note: Department business needs determine the deployment of equipment; DGS/PD does not mandate the
manner in which equipment is to be employed.

All items must be offered at the same core discount appropriate for the product type: Hardware, Software,
Hardware Maintenance, Software Maintenance, Installation, and Technical Services. Offers may be offered at
a greater discount than the contract discount. Offers at a lesser discount will not be considered.

Entry Level Data Storage Contract Discount Group Contract Discount
Hardware 47.5%
Software 79.55%
Hardware Maintenance 100%
Software Maintenance 100%
Installation 20.21%
Technical Services 20.21%

Products outside the scope of Entry Level Data Storage may not be purchased from this contract. State
departments may request an Exemption and these requests require approval by the DGS/PD CA. Refer to
Article 5, Exempt Purchases.

Technical Services and Statements of Work:

Contractor shall provide the Technical Services listed in Attachment A, Contract Pricing, related to Entry Level
Data Storage as specified by Attachment B1, Technical Services. A Statement of Work (SOW) is required
when Technical Services are ordered. The SOW must be created by the ordering agency and submitted to the
DGS/PD CA for approval prior to executing and releasing the purchase order to the Contractor.

o Cloud Services is deemed out of scope and is not allowed to be purchased via this contract.
o Converged Infrastructure is deemed out of scope and is not allowed to be purchased via this contract.

SPECIFICATIONS
All products purchased must conform to Attachment B, Mandatory Technical Requirements.

CUSTOMER SERVICE

The Contractor will have a customer service unit that is dedicated to this contract. The customer service unit
provides office and personnel resources for responding to inquiries, including telephone and email coverage
weekdays during the hours of 8:00 a.m. - 5:00 p.m., PT.

The customer service unit shall be staffed with individuals that:
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e Are trained in the requirements of this contract;
o Have the authority to take administrative action to correct problems that may occur; and
¢ Are designated for training and general customer service follow-up.

The Contractor’s customer service unit shall respond to all customer inquiries within one (1) business day of
initial contact.

Customer Service Contact Phone Email
Andrew Abodeely (650) 952-7855 aabodeely@kovarus.com

CONTRACT WEBSITE CONTENTS
A contract website specific to the Statewide Contract for Entry Level Data Storage is available and contains the
following data elements at minimum:

Detailed line item descriptions of Entry Level Data Storage hardware, software, and technical services;
Warranty/Maintenance information

State-specific contract current pricing;

SB/DVBE participation information

PRE-ORDER CONFIGURATION CONSULTATION (OFFER GENERATION)

The Contractor shall provide pre-sale pre-order technical consultation and configuration assistance to ordering
departments in order to assure acquired configurations are operationally designed for the ordering agency’s
technology needs. Ordering agencies will assure that the Contractor has been appraised on the technical
needs of the systems and components acquired under the contract.

OFFER FORMAT

The Contractor shall provide an offer to ordering agencies in MS Excel spreadsheet format. Purchase items
may not take place without the written authorization of the DGS/PD CA. The authorization process requires
submission of the Contractor’s offer format spreadsheet showing company letterhead which must include the
following data elements:

Contractor letterhead

Offer/Quote “prepared by” name and contact information
Offer/Quote number

Date of Offer/Quote

Date of the OEM’s publically available price index (MSRP/MSIP)
Ordering agency name

Ordering agency contact person

Contract number

Contract expiration date

Table consisting of:

o  Description of Item

Quantity

Manufacturer's Part Number/SKU

MSRP/Index Price

Contract Discount

Contract Unit Price

Extended Price (Quantity x Contract Price)
Subtotals of taxable and non-taxable items

Rate and calculated tax

Applicable fees

Grand total

Note that contract terms require approval by the DGS/PD CA prior to purchase.

O 0O OO OO O OO0 O0O OO0
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ELECTRONIC WASTE RECYCLING FEE

The Contractor will comply with the Electronic Waste Recycling Act of 2003 requiring retailers to collect a
recycling fee from consumers on covered electronic devices, starting January 1, 2005. California Public
Resources Code Section 42463(f) defines a "covered electronic device" as a video display device containing a
screen greater than four inches measured diagonally. The fees must be shown on all purchase orders. See the
code identified above for more information and exceptions to this definition or go to
http://www.boe.ca.gov/sptaxprog/tax_rates_stfd.htm#6 for a breakdown of the current fees.

PRODUCT SUBSTITUTIONS/DISCONTINUED ITEMS

Products and configurations meeting or exceeding the contract requirements shall be available throughout the
duration of the contract term. The contract provides for technology refresh as models are discontinued or cease
production.

The Contractor will maintain the contract discount as bid throughout the original term of the contract and any
extensions.

PROMOTIONAL PRICING

During special pricing promotions, the Contractor shall offer State and local governmental agency purchasers
the promotional pricing or the discount percentage off list, per RFP DGS 1002-023 Section 6.7.1, Pricing,
whichever is lower.

The Contractor shall notify the DGS/PD CA of all promotional pricing changes. Notification shall include at a
minimum:

Promotion start and end dates.

Models, products, and services included in the promotion.

Promotional pricing.

Promotional pricing shall not be cause for a permanent change in pricing.

Promotional items shall come with all benefits of the statewide contract terms and conditions and shall
include all provisions such as warranty and delivery.

STATE AGENCY INFORMATION TECHNOLOGY CERTFICATION REQUIREMENT
This requirement does not apply to local government agencies.

For State agencies, a signed certification of compliance with State information technology policies is required
for all information technology procurements that cost $100,000 or more and are in support of a development
effort. The required format for the certification is provided in SAM Section 4832 and policy is set forth by the
State Office of the Chief Information Officer (OCIO), www.cio.ca.gov.

PURCHASE EXECUTION

A. State Departments

1) Std. 65 Purchase Documents
State departments not transacting in FISCAL must use the Purchasing Authority Purchase Order (Std.
65) for purchase execution. An electronic version of the Std. 65 is available at the Office of State
Publishing web site: http://www.dgs.ca.gov/pd/Forms.aspx (select Standard Forms).

The Contractor shall not accept purchase documents from ordering agencies for this contract
that are incomplete or contain non-contract items.

Buyers must include product and service line item descriptions and prices. Bundled configurations with
a total price are not acceptable.
Example of incorrect listing:
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Iltem QTY Unit Description Unit Price Extension Total
201 1 Each Computer equipment $3,000.00 $3,000.00

All Purchasing Authority Purchase Orders (STD 65) must contain the following elements at a minimum:
Agency Order Number (Purchase Order Number)

Ordering Agency Name

Agency Billing Code

Purchasing Authority Number

Leveraged Procurement Number (State Contract Number)

Agency Contact Information (Contact Name, Phone Number, Fax Number, E-mail)

Supplier Information (Contact Name, Address, Phone Number, Fax Number, E-mail)
Contract Line Iltem number (CLIN)

Quantity

Unit of Measure

Product Description

Unit Price (State Contract Price)

Extension Price

Cal-Card Payment information (if applicable)

Subcontractor name(s) and participation percentage (if applicable)

e Special instructions regarding delivery hours, security measures, pallet sizes (if applicable)
A DGS/PD approved offer must accompany all Purchasing Authority Purchase Orders (STD 65)
released to the Contractor.

2) FI$CAL Purchase Documents
State departments transacting in FISCAL will follow the FISCAL procurement and contracting
procedures.

3) Subcontractor Identification
Note: State departments must identify subcontractors on individual purchase documents whenever
subcontractors have been identified. Refer to SCM Volume 2 & 3, Chapter 3. Info Blocks 3.5.7 (SCM
2) and 3.4.7 (SCM 3) entitled “Bidder Declaration”. Click on the Bidder Declaration Narrative for further
information.

4) Bidder Declaration/Commercially Useful Function (CUF)
The DGS/PD, as the awarding department, has assessed the prime Contractor and subcontractor
certifications and CUF during the solicitation evaluation process. As a result, when executing purchase
documents pursuant to this contract it is not necessary for State departments operating under
statewide contract purchasing authority to request the completion of a Bidder Declaration document or
perform additional CUF analysis. The department should make a notation of this within their
procurement file.

5) Blanket Orders
The use of blanket orders against this statewide contract is not allowed.

B. Local Governmental Agencies
Local governmental agencies may use their own purchase document for purchase execution. The
purchase documents must include the same data elements as listed above (Exception: Purchasing
Authority Number is used by State departments only).

19. MINIMUM ORDER
There is no minimum order on this contract.
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ORDERING PROCEDURE
A. Ordering Methods:

Ordering agencies are to submit appropriate purchase documents directly to the Contractor via one of the
following ordering methods:

e U.S. Mail
e Facsimile
e Emaill

The Contractor’s Order Placement Information is as follows:

ORDER PLACEMENT INFORMATION
U.S. Mail Facsimile Email

Kovarus, Inc.

Attn: Dan Morris

2000 Crow Canyon Place, Suite 250
San Ramon, CA 4583

(800) 558-9974 dmorris@kovarus.com

Note: When using any of the ordering methods specified above, all State departments must conform to
proper State procedures.

ORDER ACCEPTANCE
The Contractor shall accept orders from any State department or local governmental agency. The Contractor
shall not accept purchase documents for this contract that:

e Areincomplete;

e Are submitted without DGS/PD CA approval;
e Contain non-contract items; or

e Contain non-contract terms and conditions.

The Contractor must not refuse to accept orders from any State department or local governmental agency for
any other reason without written authorization from the DGS/PD CA.

ORDER RECEIPT CONFIRMATION

The Contractor will provide ordering agencies with an order receipt confirmation, via e-mail or facsimile, within
48 hours of receipt of purchase document. The Order Receipt Confirmation shall include the following
information:

Ordering Agency Name

Agency Order Number (Purchase Order Number)
Contractor’s Order Number

Description of Goods

Purchase Order Total Cost

Anticipated Delivery Date

Identification of any Out of Stock/Discontinued ltems

OUT OF STOCK REMEDY
Upon receipt of order acknowledgment identifying out of stock items, the ordering agencies shall have the
following options:

e Request back order; or
e Cancel the item from the order with no penalty.
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Contractor will provide notification to the ordering agencies regarding out-of-stock items which have been back
ordered.

Under no circumstance is the Contractor permitted to make substitutions with non-contract items or
unauthorized products.

DISCONTINUED ITEM REMEDY
Upon receipt of order acknowledgment identifying discontinued items, the ordering agencies shall have the
following options:

o Amend purchase document to reflect State-approved substitute item (per Article 15, Product
Substitutions/Discontinued ltems)
e Cancel the item from the order.

Under no circumstance is the Contractor permitted to make substitutions with unauthorized products without
approval from the DGS/PD CA.

DELIVERY SCHEDULES
Delivery for orders placed against this contract shall be in accordance with the following:

A. Locations
Deliveries are to be made (statewide) to the location specified on the individual purchase order, which
may include, but not limited to inside buildings, high-rise office buildings, and receiving docks.

B. Schedule
Delivery of ordered product shall be completed in full within thirty (30) calendar days after receipt of an
order (ARO). Since receiving hours for each ordering agency will vary by facility, it will be the
Contractor’s responsibility to check with each facility for their specific delivery hours before delivery
occurs. The Contractor must notify the ordering agency within 12 hours of scheduled delivery time, if
delivery cannot be made within the time frame specified on the Order Receipt Confirmation.

Contractor is requested to make deliveries in Los Angeles County, Orange County, San Bernardino
Metropolitan Area, and San Diego Metropolitan Area during off-peak hours. Off-peak hours are Monday
through Friday, 10:00 AM to 4:00 PM.

C. Security Requirements
Deliveries may be made to locations inside secure institutional grounds (such as the California State
Prisons) that require prior clearances to be made for delivery drivers. Since security clearance
procedures for each facility may vary, it will be the Contractor’s responsibility for contacting the secure
location for security clearance procedures, hours of operation for deliveries and service, dress code, and
other rules of delivery.

Departments with these security requirements must note them on the Purchasing Authority Purchase
Orders (STD 65) or Statement of Work.

EMERGENCY/EXPEDITED ORDERS
Not Applicable.

FREE ON BOARD (F.O.B.) DESTINATION

All prices are F.O.B. destination; freight prepaid by the Contractor, to the ordering organization's receiving
point. Responsibility and liability for loss or damage for all orders will remain with the Contractor until final
inspection and acceptance, when all responsibility will pass to the ordering organization, except the
responsibility for latent defects, fraud, and the warranty obligations.
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PALLETS

Unless otherwise specified on the ordering agency’s purchase order document, standard commercially
available pallet sizes should be used. All pallets shall be of sturdy construction and adequate condition to
assure delivery of the goods without damage to the goods or safety hazards.

Exchange pallets may be available; however, the State assumes no responsibility for the availability to
exchange pallets. Delivery drivers shall not remove more pallets from the location than delivering at time of
delivery.

SHIPPED ORDERS

All shipments must comply with General Provisions (rev 06/08/2010) Paragraph 12 entitled “Packing and
Shipment”. The General Provisions are available at:
http://www.documents.dgs.ca.gov/pd/modellang/GPnonIT060810.pdf.

PACKING SLIP
A packing slip will be included with each shipment, which will include at least the following information in no
particular order:

e Agency Order Number (Purchase Order Number)

¢ Ordering Agency Name

e Line item description

e Quantity ordered

¢ Quantity included in shipment

e Any back ordered or out of stock items and availability date of unfilled and partial shipment
e Number of parcels

o Destination

e Allinformation contained on the packing label

PACKING LABEL
A packing label will also be included with each order shipped and include the following items, visible on the
outside of the box:

Authorized Purchaser

Address

Department and floor

Authorized Purchaser Contact Name
Authorized Purchaser Telephone Number

HAZARDOUS MATERIALS DOCUMENTATION

For products that contain hazardous chemicals, as defined by California Code of Regulations, Title 8, Section
339, the Contractor must provide a Material Safety Data Sheet (MSDS), via facsimile or email, to the ordering
agency upon written request.

INSTALLATION

Installation is available on the contract, including installation planning for new array or upgrades including
space, power receptacles, cabling and cooling. Physical installation coordination includes coordination of
installation with State representative, power-up, installation of latest firmware, installation of software and
updates and removal of trade-in equipment and dunnage. Testing and diagnostics must include execution of a
suite of hardware and software. The basic configuration must be completed and accepted by a State
representative. Installation shall include electronic documentation, including configuration instructions, at no
additional price.
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35.

36.

37.

38.

Contract (Mandatory) 1-13-70-10C Supplement 7
Contract User Instructions

INSPECTION AND ACCEPTANCE

In accordance with General Provisions — Information Technology (GSPD-401IT, 06/08/2010) unless otherwise
noted in the ordering agency’'s SOW, rejection of deliverables is must be processed within 30 days of delivery
or it shall be deemed as accepted by the State. Please refer to
http://www.documents.dgs.ca.gov/pd/modellang/GPIT060810.pdf for the complete language.

RETURN POLICY
Contractor will accept all products for return at no cost to the ordering agency within 30 calendar days of
acceptance, and credit the customer in full.

Note: Products returned should be in the packaging as delivered and include all documentation. Lost or
damaged packaging materials and/or documentation shall be supplied by the Contractor. The Contractor shall
not charge for these materials in excess of the Contractor’s cost or the ten (10) percent Restocking Fee,
whichever is lower. The Contractor shall provide the CA and/or ordering department(s) a copy of the
Contractor’s material cost, if requested, within ten (10) days of request.

All returns shall be picked up within seven (7) working days of notification. Notification is defined as notice in
writing, by facsimile or e-mail.

CREDIT POLICY
The Contractor shall offer credit/refund for the following items:

e ltems shipped in error
e |tems that are returned within 30 calendar days of delivery
o Defective or freight-damaged items

In all cases, the ordering agency shall have the option of taking an exchange or receiving a credit.
The Contractor will be responsible for the credit or replacement of all products, including those covered by
manufacturer warranties. Contractor cannot require the ordering agency to deal directly with the manufacturer.

RESTOCKING FEES
The Contractor will not impose a restocking fee on the ordering agency for the following situations:

e Items returned that were damaged upon receipt

e Incorrect items shipped

e |tems that are returned within 30 calendar days of delivery

e |tems that are returned, but exchanged for other items within 30 calendar days.

Re-stocking fees for all other reasons shall be ten percent (10%) of the value of the items needing re-stocking.
The packaging and documentation provisions of Article 36, Return Policy, shall apply to re-stocked items.

The Contractor will not be required to accept returns more than 60 days after delivery. The State will be
responsible for return transportation costs to the Contractor if so accepted after 60 days after delivery.

INVOICING
Ordering agencies may require separate invoicing, as specified by each ordering agency. The Contractor’'s
invoice must identify, at a minimum, the information listed below:
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Contractor’'s name, address and telephone number

Leveraged Procurement Number (State’s Contract Number)

Agency Order Number (Purchase Order Number)

Agency Billing Code

Ordering Agency Name

Delivery address of the order

Product(s) description

Contractor’s product stock keeping unit number (SKU)

State Contract Price(s) per unit(s) and extended price

Quantities of merchandise issued

Date ordered

Date delivered

Listing of returns or back ordered items

If applicable, discounts shall be clearly indicated on each invoice as a written statement.

Totals for each order. Each invoice shall have a total for all orders, a total for all credits, and amount due
from each agency

e Any other mutually agreed upon requirements the State may later deem necessary

¢ Invoices shall be submitted to the ordering agencies within seven (7) calendar days from date of delivery.

39. PAYMENT
A. Terms
Payment terms for this contract are net forty-five (45) days. Payment will be made in accordance with the
provisions of the California Prompt Payment Act, Government Code Section 927, et seq. Unless expressly
exempted by statute, the Act requires State departments to pay properly submitted, undisputed invoices
not more than forty- five (45) days after the date of acceptance of goods, performance of services, or
receipt of an undisputed invoice, whichever is later.

B. CAL-Card Use
State departments may use the CAL-Card for the payment of invoices. Use of the CAL-Card requires the
execution of Purchasing Authority Purchase Order (Std. 65) as referenced in Article 18, Purchase
Execution, and must include all required documentation applicable to the purchase.
The CAL-Card is a payment mechanism, not a procurement approach and, therefore, does not relieve
departments from adhering to all procurement laws, regulations, policies, procedures, and best practices,
including those discussed in the State Contracting Manual (SCM) Volume 1 and Volume 2. This includes
but is not limited to the application of all sales and use tax laws, rules and policies as applicable to the
purchase.

C. Payee Data Record
Each State accounting office must have a copy of the Payee Data Record (Std. 204) in order to process
payments. State departments should forward a copy of the Std. 204 to their accounting offices. Without the
Std. 204, payment may be unnecessarily delayed. State departments should contact the Contractor for
copies of the Payee Data Record.

40. CAL-CARD INVOICING
All CAL-Card invoices are to be processed separately from other payment methods and include the elements
identified in Article 39, Invoicing. CAL-Card invoices shall be submitted to the CAL-Card account holder.

Note: The total invoice amount for each CAL-Card order must reflect a zero balance due or credit, if applicable,
and state “paid by CAL-Card”.

For additional information regarding DGS/PD’s CAL-Card program, see the following website:
http://www.dgs.ca.gov/pd/Programs/CALCard.aspx
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41. CALIFORNIA SELLER’S PERMIT
The California seller permit number for the Contractor is listed below. State departments can verify that permits
are currently valid at the following website: www.boe.ca.gov. State departments must adhere to the file
documentation required identified in the State Contracting Manual Volume 2 and Volume 3, as applicable.

Contractor Name Seller Permit #
Kovarus, Inc. 100427261

42. WARRANTY
The Contractor must honor all manufacturers’ warranties and guarantees for a period of no less than ninety
(90) days from the date of acceptance on all products offered as part of this contract. The Contractor shall bear
all material and labor costs for repair of equipment defects and failure. The hardware/software cost shall
include the manufacturer’'s warranty cost.

During the warranty period, the Contractor must:

e Honor all manufacturers’ warranties and guarantees on all products offered through the contract.

e Continue to provide warranty service after contract termination until expiration of warranties for products
that have been sold under the contract.

e Provide all labor, parts and travel necessary to keep the products in good operating condition and preserve
its operating efficiency in accordance with its technical specifications.

e Pay any necessary shipment and insurance costs.

o All operating system software and firmware will be considered an integral component of the equipment and
the Contractor will respond to all requests for warranty service for any failure.

Warranty services during the warranty period will not include electrical work external to the products, the
furnishing of supplies, or adding or removing accessories, attachments, or other devices not provided under
this contract. Warranty services also will not include repair of damage resulting from transportation by the
ordering agency between State or local sites or from accident, unless the accident is caused by negligent or
intentional acts or omissions of Bidder or its agents.

43. QUALITY ASSURANCE GUARANTEES
The Contractor shall represent and warrant that Entry Level Data Storage products provided shall be free from
defects in material and workmanship, given normal use and care, over the period of the manufacturer warranty.
The terms of this contract will supersede any language to the contrary on purchase orders, invoices, or other
sources. Contractors must use new products, parts, and components for all new equipment purchased by the
State. Contractors may use parts that are equal in performance to new parts for warranty replacement repair
parts only as long as it does not violate manufacturers’ warranty.

44. MAINTENANCE
Maintenance services shall include all products, software and firmware maintenance costs and costs of labor,
parts, travel, factory overhaul, rehabilitation, transportation and substitute products as necessary. If it is
necessary to remove any products from an ordering agency’s location covered by on-site maintenance, the
Contractor will provide substitute products at the time of removal. Substitute products will be comparable to or
better than the products removed. If the Contractor must return the products to the factory, the Contractor will
pay all costs of the products from the time it leaves the ordering agency’s site until it is returned to the site in
good operating condition. Only new standard parts or parts equal in performance to new parts will be used in
effecting repairs. Replacement parts installed will become the property of the ordering agency. Replaced parts
will become the property of the Contractor except as follows. The State reserves the right to remove and retain
data storage media, including but not limited to any hard disk drives in the data storage device, prior
replacement, if defective.
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All operating system software and firmware will be considered an integral component of the equipment and the
Contractor will respond to all requests for maintenance service for any failure.

Maintenance services during the maintenance period will not include electrical work external to the products,
the furnishing of supplies, or adding or removing accessories, attachments, or other devices not provided
under this contract. Maintenance services also will not include repair of damage resulting from transportation
by the ordering agency between State or local sites or from accident, unless the accident is caused by
negligent or intentional acts or omissions of Bidder or its agents.

PRINCIPAL PERIOD OF MAINTENANCE

The Contractor must provide onsite maintenance in accordance with the following Principal Period of
Maintenance (PPM) times after notification from an authorized representative of the State of a problem with
any of the goods included on this contract.

e Level 1: Metropolitan Areas shall be:

= 24x7x2 (two (2) hour call-back response time), including State holidays; and
= 24x7x4 (four (4) hour, onsite response time), including State holidays.

e Level 2: In all areas of the state not identified below: shall be:

= 24x7x2 (two (2) hour call-back response time), including public holidays; and
= 24x7x8 NBD (eight (8) hour, Next Business Day, onsite response time), including State holidays.

Metropolitan Areas

Counties
San Diego Orange Riverside Los Angeles San Francisco
Alameda Sacramento Santa Clara San Bernardino Yolo
Solano Contra Costa San Mateo
Cities
Redding Stockton Bakersfield Ventura Tracy
San Quentin Santa Rosa Santa Barbara Frontera Fresno

46. RECYCLED CONTENT

There is no recycled content for this contract.

47. SMALL BUSINESS/DISABLED VETERAN BUSINESS ENTERPRISE
The subcontractors to be used in the work performed for this contract are listed below. Their Small Business
(SB) and Disabled Veteran Business Enterprise (DVBE) certifications and percentage commitments for this
contract are also listed.

State departments can verify that the certifications are currently valid at the following website:

www.caleprocure.ca.gov.
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SUBCONTRACTOR INFORMATION
0SDS SB DVBE
Name Certification # Percent Percent Work to be Performed
(%) (%)

Castro International Program Management

. 1744407 5% 5% Technical Services

Consulting .

Systems Consulting

EMC Corporation NA NA NA Professional Services

State departments must identify subcontractors on individual purchase documents whenever subcontractors
have been identified. Refer to SCM Volume 2 & 3, Chapter 3. Info Blocks 3.5.7 (SCM 2) and 3.4.7 (SCM 3)
entitled “Bidder Declaration”. Click on the Bidder Declaration Narrative for further information.

The Contractor has committed to DVBE participation at total statewide contract levels of 5%.

Individual orders may have no applicable participation or may have participation greater than that of the total
contract commitment. The exact participation percentage levels for each purchase order will be determined on
an order-by-order basis in cooperation with the Contractor prior to submittal of a Purchasing Authority
Purchase Order (STD 65).

The DGS/PD, as the awarding department, has assessed the prime Contractor and subcontractor certifications
and CUF during the solicitation evaluation process. As a result, when executing purchase documents pursuant
to this contract it is not necessary for State departments operating under statewide contract purchasing
authority to request the completion of a Bidder Declaration document or perform additional CUF analysis. The
department should make a notation of this within their procurement file.

Exception: It is the responsibility of ordering departments to confirm CUF when technical services are acquired
by an ordering department and performed by certified SB/DVBE subcontractors consistent with commitments
identified in the table above.

Any irregularities or concerns regarding prime or SB/DVBE sub-Contractor responsibilities are to be
immediately documented and reported to the DGS/PD CA for further investigation. Information provided to the
DGS/PD CA includes, but is not limited to:

Copy of executed purchase document

Value-added service description

Work performance issue or concern

Department contact name, email, and phone number

Departments may request from the Contractor a monthly report providing the SB/DVBE participation levels on
purchase orders.

48. TAKE BACK/TRADE IN
Before any Take Back or Trade-In can occur, ordering agencies must obtain approval for discarding their IT
equipment from the DGS Surplus Property and Reutilization Program. In accordance with the State
Administrative Manual (SAM), Chapter 5900, Information Technology-Disposal of IT Equipment, each agency
must explore the reutilization of surplus IT equipment prior to requesting approval for recycling or attempting to
use the equipment as a credit toward the purchase of new equipment.
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This contract offers a Take Back service for replaced data storage equipment, including other OEM equipment.
It is not mandatory that the ordering agency use the Take Back service offered. The equipment returned as
part of the Take Back service shall be environmentally responsibly managed. To the greatest extent feasible,
the equipment is to be refurbished for resale or recycled. Ordering agencies may remove and retain storage
media prior to Take Back/Trade-In.

See Attachment C, Take Back/Trade In for more information.

ELECTRONIC WASTE RECYCLING

The Contractor will comply with the Electronic Waste Recycling Act of 2003 requiring retailers to collect a
recycling fee from consumers on covered electronic devices, starting January 1, 2005. California Public
Resources Code Section 42463(f) defines a "covered electronic device" as a video display device containing a
screen greater than four inches measured diagonally. The fees must be shown on all purchase orders. See the
code identified above for more information and exceptions to this definition or go to
http://www.boe.ca.gov/sptaxprog/tax_rates stfd.htm#6 for a breakdown of the fees.

ATTACHMENTS

Attachment A — Contract Pricing

Attachment B — Mandatory Technical Requirements
Attachment B1 — Technical Services

Attachment C — Take Back/Trade In

Attachment D — Supplier Performance Report

Contract 1-13-70-01C Supplement 7 Page 20 5/5/17


http://www.boe.ca.gov/sptaxprog/tax_rates_stfd.htm#6

ATTACHMENT A

Contractor: Kovarus, Inc. PrIQ'thtbiPAge Attachment A
M Entry Lovel Dat Storage
' Contract #1-13-70-10C
PRODUCTS
Item Description Discount Percentage Segment ID
Hardware 47.50% HW
Software 79.55% SW
Hardware Maintenance 100.00% HWM
Software Maintenance 100.00% SWM
Installation 20.21% INS
SERVICES
Contract Quanity in
Line Item UNSPSC Maufacturer Unit of
Number Code Part Number | Manuacturer Unit of | Measure (If | Contract
(CLIN) Item Description (Version 11) (OEM) (OEM) SKU #/ltem # | Measure | Applicable) | Unit Price
100 Lead Implementation Manager 81111812|CAL-LIM-PS |Kovarus CAL-LIM-PS |Hour 1 $134.65
Associtate Implementation
200 Manager 81111812|CAL-AIM-PS |Kovarus CAL-AIM-PS  |Hour 1 $124.67
300 Senior Solutions Architect 81111812|CAL-SSA-PS |Kovarus CAL-SSA-PS [Hour 1 $134.65
400 SAN Manager 81111812|CAL-SM-PS |Kovarus CAL-SM-PS  |Hour 1 $124.67
500 Storage Resource Manager 81111812|CAL-SRM-PS [Kovarus CAL-SRM-PS |Hour 1 $124.67
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ENTRY LEVEL STORAGE - MANDATORY TECHNICAL REQUIREMENTS

Item | Mandatory Requirement
MR Cat C - 1 |Block mode functionality The solution must support block mode storage.
MR Cat C - 2 |Hardware Connectivity The solution must support multiple 1Gbps and 10Gbps iSCSI ports.
The solution product set/family must have offerings that cover a range from
MR Cat C - 3 |Scalability 12 to 96 or more drives.

The solution must provide high availability, 99.99%, via maintenance
functions and designed in reliability and redundancy. Single component

MR Cat C - 4 [Availability and Redundancy failures must never bring down the system.
The solution must provide non-disruptive hardware, firmware and software
MR Cat C - 5 [Non-disruptive Upgrade upgrades.

The solution must provide comprehensive data protection and disaster
recovery functionality. Functions must include snapshots, clones, and

MR Cat C - 6 |Data Protection Disaster Recovery replication.

The solution must support based multi-pathing including Windows Server
MR Cat C - 7 [Multi-pathing MPIO.
MR Cat C - 8 [Thin Provisioning The solution must provide thin provisioning.

MR Cat C - 9 |[This Item Intentionally Left Blank

The solution must provide functionality for controlling access, restricting
MR Cat C - 10 |Security access, logging access, and protecting data.

The solution must provide a comprehensive management system for
configuration, monitoring, alerting, performance, and administration. The
management solution must be able to consolidate multiple systems in one

MR Cat C - 11 |Management command console and managed as an integrated solution.
MR Cat C - 12 |Virtualization support The solution must be compatible with VMware and Hyper-V.

‘The solution must be compatible with database software includingbut not
MR Cat C - 13 |Database support limited to Micrsoft SQL Server and Oracle.

The solution must be compatible with backup software including Tivoli
Storage Manager, Symantec NetBackup, EMC Networker, and
MR Cat C - 14 [Backup software support CommVault.

MR Cat C - 15 |Hardware and Software Compatibility Lists The solution must have a compatibility list of hardware and software.

Must provide drive configurations with fault tolerance from single and
multiple (two or more) drive failures; array continues to operate with single
MR Cat C - 16 |Drive Configuration Protection and multiple failed drives.
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Technical Services

Lead Implementation Manager

The Lead Implementation Manager will ensure that complex storage efforts are aligned with the overall IT
Architectural road map, and disposition issues between suppliers, technical staff, and Contractor Subject Matter
Experts (SME’s). As required, the Lead Implementation Manager will escalate to the Customer Program Portfolio
Management (PPM) and the Executive Steering Committee (ESC) office and if required, the CIO. The Lead
Implementation Manager will review, align, update, and integrate supplier SOW'’s, receive technical input from the
Customer team, and SME’s, to ensure a comprehensive production and tactical action plan to meet the approved,
refreshed end state strategic storage architecture.

Responsibilities of the Lead Implementation Manager include:

Ensures Contractor provides deliverables on time as developed with the Customer Sponsor and Project Leader
related to the activities of this engagement.

Provide high level oversight and meet when necessary to coordinate project teams and sponsor activities.
Resolve issues with the Customer CIO, ESC, and Module Teams.

Ensure the Customer team, Contractor team, Customer Sponsor and Customer PPM are aware of program
status and issues.

Provide high level contact with Project Sponsor and project leader to assure all Contractor, third party resources
and subcontractors are performing to project expectations.

Deliver Storage Implementation Portfolio Management leadership for all program tasks pertaining to this
engagement.

Assures risk assessments are maintained throughout the project lifecycle.

Conduct meetings as necessary, gathering information needed to ensure the refreshed storage configurations
and planned storage implementations meet Customer’s IT infrastructure and business requirements.

Provide artifacts for implementations, SOW'’s, processes, procedures, risk assessments, and other items as they
pertain to the verification and support of deliverables within the Customer master implementation schedule.

Provide a communications plan for phases and sub-elements as applicable. Targeted communications will
include; end customer, staff, program, and CIO. All communications will be reviewed and vetted with Customer
Program Portfolio Management prior to release.

Ensure Customer staff engagement and knowledge transfer throughout the life of the project. In addition,
Contractor will provide documentation and operational procedures in support of sustaining an enterprise class IT
storage environment.

Obtain program completion signoff from Customer.
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Associate Implementation Manager

Contractor will provide an experienced Associate Implementation Manager to provide leadership in supervising and
managing the execution of this effort in a controlled, phased implementation strategy that will limit downtime and
application outage requirements. The individuals assigned to this effort will provide SME capabilities for the
respective areas. Accountability and closure of assigned duties will report to the lead implementation manager and
Customer Sponsors. The associate will be individuals which are SME’s to support the required storage technology
integration at the scheduled time to support the overall schedule and effort

Responsibilities of the Associate Implementation Manager include:

Develop the Project Timeline, and ensure schedules are observed

Manage the day-to-day activities of the project team
Resolve issues with the Customer Project Manager and module teams

Ensure the Customer team, Contractor team, Customer Sponsor and Customer Project Manager are aware of
project status and issues

Provide a single point-of-contact between Contractor and Customer and all third party resources for the duration
of each activity

Deliver project leadership for all project tasks pertaining to this engagement
Perform risk assessment planning throughout the lifecycle of the project
Verify all hardware and software requirements are met

Manage all Contractor resources and coordination of Customer and any third party resources assigned to project
related activities

Conduct meetings as necessary, gathering information needed to ensure the configuration and implementation
meet the Customer IT infrastructure and business requirements

Obtain project completion signoff from customer.
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Senior Solutions Architect
Contractor will provide an experienced and qualified Senior Solutions Architect to the project.

Responsibilities of the Senior Solutions Architect include:

Supports the configuration and development of the technical content defined in a statement of work.
Configures the solution and supports the installation, customization, and integration of the solution.

Prepares technical architectural and implementation configuration documents and works
with project management to develop the implementation plan.

Works closely with project management to define project deliverables and schedules, and for professional
services engagements plays a project quality assurance role to ensure the delivery proceeds smoothly and on-
schedule helping to resolve project delivery issues that may arise.

Provides technical leadership during the implementation of an engagement.

Participates in the installation, customization, and integration of a solution.

Maintains awareness of existing or potential customer software/hardware/systems situations.
Proactively alerts project management technical team of potential problems and solutions.

Storage Area Network (SAN) Manager
The SAN Manager, at a minimum, must be able to support the following requirements:

Interoperability with all major hardware vendors (e.g., EMC, HDS, HP, IBM, SUN, Dell).

SAN security software that can be applied to individual network ports, switches or entire fabric.
Automatic discovery of SAN components and devices.

Topology views (both at the physical and logical levels).

Zone Control (add or remove devices from a single console).

Real Time Monitoring and Alerts.

Capable of predicting errors/potential SAN problems.

Open industry standards.

Storage Resource Manager (SRM)
The Storage resources Manager, at a minimum, must be able to support the following requirements:

Interoperability with all major hardware vendors (EMC, HDS, HP, IBM, SUN).

Interoperability with UNIX, AIX, Windows and Linux environments.

Enterprise wide reporting (detailed information on capacity and utilization).

Asset Management and Charge (detailed information used for chargeback, must be able to export chargeback
information to an enterprise wide chargeback system).

File level analysis (detailed information on all files).

Subsystem reporting (detailed information on disk subsystems).

Automated capacity provisioning (capacity on demand).

Must include Volume Virtualization. This will allow the defining of small LUNS on the hardware side and
presenting them to the host system as one LUN.



ATTACHMENT A
Exhibit A

1-13-70-10C Attachment C

Entry Level Data Storage

Trade-In Program
Kovarus works in conjunction with the manufacturer, EMC to provide trade-back options as detailed below:

Kovarus/EMC offers different take-back / trade-in programs, depending on whether it is EMC equipment or
Non-EMC Equipment:

o EMC Equipment — Kovarus will be responsible for facilitating the pick-up and return of this equipment to
an EMC facility. The customer is responsible for getting the equipment
de-installed and moved to a shipping dock for pick-up. Upon return to an EMC facility, the equipment will
either be refurbished or torn down and the refurbished product or parts will be sold through an alternate
market. If the products or parts are not re-marketable the equipment will be recycled.

¢ Non-EMC Equipment — Kovarus will be responsible for facilitating the pick-up and return of this
equipment. The customer is responsible for getting the equipment de-installed and moved to a shipping
dock for pick-up. If the equipment has market value, it will be shipped directly to an EMC broker partner
who will re-sell the equipment in an alternate market. If the equipment has no market value, the
equipment will be shipped to an EMC facility where it will be recycled.

Based on the process followed at EMC regarding the recycling of EMC equipment taken back through trade-
in programs, the recycling process is carried out at our manufacturing sites, which are all located outside of
California.

Under EMC's disk retention program, the State is permitted to remove and retain data storage media
(including but not limited to any hard disk drive(s) in the data storage device) prior to Take Back / Trade-In or
replacement, if defective. Additional costs for such disk retention services can be found in the publicly
available EMC Price List. With respect to products NOT covered under the disk retention requirements of this
RFP, any defective Parts that have been replaced will become the property of EMC.

Replacement parts installed will become the property of the authorized purchaser.
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NAME: TELEPHONE #: EMAIL: DATE:
DEPARTMENT NAME: AGENCY ORDER #:
CONTRACTOR NAME: LEVERAGED PROCUREMENT AGREEMENT #:

(check all applicable boxes)

DELIVERY DATE(S) DELIVERY SPECIFICATION CONSEQUENCES | ACTIONS
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COMMENTS: Include all applicable information (issue, event, date, time)

Return completed form with any applicable attachments to the DGS Buyer/Contract Administrator:

DGS - Procurement Division
Acquisitions & Contracts Section
707 3rd Street, 2nd Floor, MS 201
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Exhibit A

EATIACHVENT A
(REVISED AND EFFECTIVE 9/5/14)

GENERAL PROVISIONS — INFORMATION TECHNOLOGY

1. DEFINITIONS: Unless otherwise specified in the Statement of
Work, the following terms shall be given the meaning shown,
unless context requires otherwise.

a)

b)

c)

d)

e)

f)

9)

m)

"Acceptance Tests" means those tests performed during
the Performance Period which are intended to determine
compliance of Equipment and Software with the
specifications and all other Attachments incorporated herein
by reference and to determine the reliability of the
Equipment.

"Application Program" means a computer program which
is intended to be executed for the purpose of performing
useful work for the user of the information being processed.
Application programs are developed or otherwise acquired
by the user of the Hardware/Software system, but they may
be supplied by the Contractor.

"Attachment” means a mechanical, electrical, or electronic
interconnection to the Contractor-supplied Machine or
System of Equipment, manufactured by other than
the original Equipment manufacturer that is not connected
by the Contractor.

“Business entity’ means any individual, business,
partnership, joint venture, corporation, S-corporation,
limited liability company, sole proprietorship, joint stock
company, consortium, or other private legal entity
recognized by statute.

“Buyer” means the State’s authorized contracting official.
“Commercial Hardware” means Hardware developed or
regularly used that: (i) has been sold, leased, or licensed to
the general public; (i) has been offered for sale, lease,
or license to the general public; (iii) has not been offered,
sold, leased, or licensed to the public but will be available for
commercial sale, lease, or license in time to satisfy the
delivery requirements of this Contract; or (iv) satisfies
a criterion expressed in (i), (i), or (i) above and would
require only minor maodifications to meet the requirements of
this Contract.

“Commercial Software” means Software developed or
regularly used that: (i) has been sold, leased, or licensed to
the general public; (i) has been offered for sale, lease,
or license to the general public; (iii) has not been offered,
sold, leased, or licensed to the public but will be available for
commercial sale, lease, or license in time to satisfy the
delivery requirements of this Contract; or (iv) satisfies
a criterion expressed in (i), (i), or (iii) above and would
require only minor modifications to meet the requirements of
this Contract.

“Contract” means this Contract or agreement (including any
purchase order), by whatever name known or in whatever
format used.

“Custom Software” means Software that does not meet
the definition of Commercial Software.

“Contractor” means the Business Entity with whom the
State enters into this Contract. Contractor shall be
synonymous with “supplier”, “vendor” or other similar term.
"Data Processing Subsystem" means a complement of
Contractor-furnished individual Machines, including the
necessary controlling elements (or the functional equivalent),
Operating Software and Software, if any, which are acquired
to operate as an integrated group, and which are
interconnected entirely by Contractor-supplied power and/or
signal cables; e.g., direct access controller and drives,
a cluster of terminals with their controller, etc.

"Data Processing System (System)" means the total
complement of Contractor-furnished Machines, including one
or more central processors (or instruction processors),
Operating Software which are acquired to operate as an
integrated group.

“Deliverables” means Goods, Software, Information
Technology, telecommunications technology, Hardware, and
other items (e.g. reports) to be delivered pursuant to this
Contract, including any such items furnished incident to the
provision of services.

n)

0)

p)

a)

N

s)

t)

u)

v)

w)

%)

y)

2)

aa)

bb)

"Designated CPU(s)" means for each product, if applicable,
the central processing unit of the computers or the server

unit, including any associated peripheral units. If no specific
“Designated CPU(s)” are specified on the Contract, the term
shall mean any and all CPUs located at the site specified
therein.

"Documentation" means manuals and other printed
materials necessary or useful to the State in its use or
maintenance of the Equipment or Software provided
hereunder. Manuals and other printed materials customized
for the State hereunder constitute Work Product if such
materials are required by the Statement of Work.

"Equipment “is an all-inclusive term which refers either to
individual Machines or to a complete Data Processing
System or Subsystem, including its Hardware and Operating
Software (if any).

"Equipment Failure" is a malfunction in the Equipment,
excluding all external factors, which prevents the
accomplishment of the Equipment’s intended function(s).
If microcode or Operating Software residing in the
Equipment is necessary for the proper operation of the
Equipment, a failure of such microcode or Operating
Software which prevents the accomplishment of the
Equipment’s intended functions shall be deemed to be an
Equipment Failure.

"Facility Readiness Date" means_the date specified in the
Statement of Work by which the State must have the
site prepared and available for Equipment delivery and
installation.

“Goods” means all types of tangible personal property,
including but not limited to materials, supplies, and
Equipment (including computer and telecommunications
Equipment).

"Hardware" usually refers to computer Equipment and is
contrasted with Software. See also Equipment.

"Installation Date" means the date specified in the
Statement of Work by which the Contractor must have the
ordered Equipment ready (certified) for use by the State.
"Information Technology" includes, but is not limited to,
all electronic technology systems and services, automated
information  handling, System design and analysis,
conversion of data, computer programming, information
storage and retrieval, telecommunications which include
voice, video, and data communications, requisite System
controls, simulation, electronic commerce, and all related
interactions between people and Machines.

"Machine" means an individual unit of a Data Processing
System or Subsystem, separately identified by a type and/or
model number, comprised of but not limited to mechanical,
electro-mechanical, and electronic parts, microcode,
and special features installed thereon and including any
necessary Software, e.g., central processing unit, memory
module, tape unit, card reader, etc.

"Machine Alteration" means any change to a Contractor-
supplied Machine which is not made by the Contractor,
and which results in the Machine deviating from its physical,
mechanical, electrical, or electronic (including microcode)
design, whether or not additional devices or parts are
employed in making such change.

"Maintenance Diagnostic Routines" means the diagnostic
programs customarily used by the Contractor to test
Equipment for proper functioning and reliability.

“Manufacturing Materials” means parts, tools, dies, jigs,
fixtures, plans, drawings, and information produced or
acquired, or rights acquired, specifically to fulfill obligations
set forth herein.

"Mean Time Between Failure (MTBF)" means the average
expected or observed time between consecutive failures in a
System or component.

"Mean Time to Repair (MTTR)" means the average
expected or observed time required to repair a System or
component and return it to normal operation.
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cc) "Operating Software" means those routines, whether or not Section 12100), and 3.6 (commencing with Section 12125)

identified as Program Products, that reside in the Equipment
and are required for the Equipment to perform its intended
function(s), and which interfface the operator, other
Contractor-supplied programs, and user programs to the
Equipment.

dd) "Operational Use Time" means for performance
measurement purposes, that time during which Equipment is
in actual operation by the State. For maintenance
Operational Use Time purposes, that time during which
Equipment is in actual operation and is not synonymous with
power on time.

ee) "Period of Maintenance Coverage" means the period of
time, as selected by the State, during which maintenance
services are provided by the Contractor for a fixed monthly
charge, as opposed to an hourly charge for services
rendered. The Period of Maintenance Coverage consists of
the Principal Period of Maintenance and any additional hours
of coverage per day, and/or increased coverage for
weekends and holidays.

ff) "Preventive Maintenance" means that maintenance,
performed on a scheduled basis by the Contractor, which is
designed to keep the Equipment in proper operating
condition.

gg) "Principal Period of Maintenance” means any nine
consecutive hours per day (usually between the hours of
7:00 am. and 6:00 p.m.) as selected by the State,
including an official meal period not to exceed one hour,
Monday through Friday, excluding holidays observed at
the installation.

hh) "Programming Aids" means Contractor-supplied programs
and routines executable on the Contractor's Equipment
which assists a programmer in the development of
applications  including  language  processors,  sorts,
communications modules, data base management systems,
and utility routines, (tape-to-disk routines, disk-to-print
routines, etc.).

ii) "Program Product” means  programs, routines,
subroutines, and related items which are proprietary to the
Contractor and which are licensed to the State for its use,
usually on the basis of separately stated charges and
appropriate contractual provisions.

i) "Remedial Maintenance" means that maintenance
performed by the Contractor which results from Equipment
(including Operating Software) failure, and which is
performed as required, i.e., on an unscheduled basis.

kk) "Software" means an all-inclusive term which refers to any
computer programs, routines, or subroutines supplied by the
Contractor, including Operating Software, Programming
Aids, Application Programs, and Program Products.

) "Software Failure"means a malfunction in the Contractor-
supplied Software, other than Operating Software,
which prevents the accomplishment of work, even though
the Equipment (including its Operating Software) may still be
capable of operating properly. For Operating Software
failure, see definition of Equipment Failure.

mm) “ State” means the government of the State of California,
its employees and authorized representatives, including
without limitation any department, agency, or other unit of
the government of the State of California.

nn) "System" means the complete collection of Hardware,
Software and services as described in this Contract,
integrated and functioning together, and performing in
accordance with this Contract.

00) “U.S. Intellectual Property Rights” means intellectual
property rights enforceable in the United States of America,
including without limitation rights in trade secrets, copyrights,
and U.S. patents.

CONTRACT FORMATION:

a) If this Contract results from a sealed bid offered in response
to a solicitation conducted pursuant to Chapters 2
(commencing with Section 10290), 3 (commencing with

of Part 2 of Division 2 of the Public Contract Code (PCC),
then Contractor's bid is a firm offer to the State which is
accepted by the issuance of this Contract and no further
action is required by either party.

b) If this Contract results from a solicitation other than
described in paragraph a), above, the Contractor's quotation
or proposal is deemed a firm offer and this Contract
document is the State's acceptance of that offer.

c) If this Contract resulted from a joint bid, it shall be deemed
one indivisible Contract. Each such joint Contractor will
be jointly and severally liable for the performance of
the entire Contract. The State assumes no responsibility or
obligation for the division of orders or purchases among
joint Contractors.

COMPLETE INTEGRATION: This Contract, including any
documents incorporated herein by express reference, is intended
to be a complete integration and there are no prior or
contemporaneous different or additional agreements pertaining to
the subject matter of the Contract.

SEVERABILITY: The Contractor and the State agree that if any
provision of this Contract is found to be illegal or unenforceable,
such term or provision shall be deemed stricken and the
remainder of the Contract shall remain in full force and effect.
Either party having knowledge of such term or provision shall
promptly inform the other of the presumed non-applicability of
such provision.

INDEPENDENT CONTRACTOR: Contractor and the agents and
employees of the Contractor, in the performance of this Contract,
shall act in an independent capacity and not as officers or
employees or agents of the State.

APPLICABLE LAW: This Contract shall be governed by and
shall be interpreted in accordance with the laws of the State of
California; venue of any action brought with regard to this
Contract shall be in Sacramento County, Sacramento, California.
The United Nations Convention on Contracts for the International
Sale of Goods shall not apply to this Contract.

COMPLIANCE WITH STATUTES AND REGULATIONS:

a) The State and the Contractor warrants and certifies that in
the performance of this Contract, it will comply with all
applicable statutes, rules, regulations and orders of the
United States and the State of California. The Contractor
agrees to indemnify the State against any loss, cost,
damage or liability by reason of the Contractor’s violation of
this provision.

b) The State will notify the Contractor of any such claim in
writing and tender the defense thereof within a reasonable
time; and

c) The Contractor will have sole control of the defense of any
action on such claim and all negotiations for its settlement or
compromise; provided that (i) when substantial principles of
government or public law are involved, when litigation might
create precedent affecting future State operations or liability,
or when involvement of the State is otherwise mandated by
law, the State may participate in such action at its own
expense with respect to attorneys’ fees and costs (but not
liability); (ii) where a settlement would impose liability on the
State, affect principles of California government or public
law, or impact the authority of the State, the Department of
General Services will have the right to approve or
disapprove any settlement or compromise,
which approval will not unreasonably be withheld or delayed;
and (iii) the State will reasonably cooperate in the defense
and in any related settlement negotiations.

d) If this Contract is in excess of $554,000, it is subject to the
requirements of the World Trade Organization (WTO)
Government Procurement Agreement (GPA).

e) To the extent that this Contract falls within the scope of
Government Code Section 11135, the Contractor hereby
agrees to respond to and resolve any complaint brought to
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its attention, regarding accessibility of its products or
services.

CONTRACTOR’S POWER AND AUTHORITY: The Contractor

warrants that it has full power and authority to grant the rights
herein granted and will hold the State harmless from and against
any loss, cost, liability, and expense (including reasonable
attorney fees) arising out of any breach of this warranty.
Further, the Contractor avers that it will not enter into any
arrangement with any third party which might abridge any rights of
the State under this Contract.

a) The State will notify the Contractor of any such claim in
writing and tender the defense thereof within a reasonable
time; and

b)  The Contractor will have sole control of the defense of any
action on such claim and all negotiations for its settlement or
compromise; provided that (i) when substantial principles of
government or public law are involved, when litigation might
create precedent affecting future State operations or liability,
or when involvement of the State is otherwise mandated by
law, the State may participate in such action at its
own expense with respect to attorneys’ fees and costs
(but not liability); (i) where a settlement would impose
liability on the State, affect principles of California
government or public law, or impact the authority of the
State, the Department of General Services will have the right
to approve or disapprove any settlement or compromise,
which approval will not unreasonably be withheld or delayed,;
and (iii) the State will reasonably cooperate in the defense
and in any related settlement negotiations.

ASSIGNMENT:  This Contract shall not be assignable by the
Contractor in whole or in part without the written consent of the
State. The State’s consent shall not be unreasonably withheld or
delayed. For the purpose of this paragraph, the State will not
unreasonably prohibit the Contractor from freely assigning its right
to payment, provided that the Contractor remains responsible for
its obligations hereunder.

WAIVER OF RIGHTS: Any action or inaction by the State or the
failure of the State on any occasion, to enforce any right or
provision of the Contract, shall not be construed to be a waiver by
the State of its rights hereunder and shall not prevent the State
from enforcing such provision or right on any future occasion.
The rights and remedies of the State herein are cumulative and
are in addition to any other rights or remedies that the State may
have at law or in equity.

ORDER OF PRECEDENCE: In the event of any inconsistency
between the articles, attachments, specifications or provisions
which constitute this Contract, the following order of precedence
shall apply:

a) These General Provisions — Information Technology (In the
instances provided herein where the paragraph begins:
“Unless otherwise specified in the Statement of Work”
provisions specified in the Statement of Work replacing
these paragraphs shall take precedence over the paragraph
referenced in these General Provisions);

b) Contract form, i.e., Purchase Order STD 65, Standard
Agreement STD 213, etc., and any amendments thereto;

c) Other Special Provisions;

d) Statement of Work, including any specifications incorporated
by reference herein;

e) Cost worksheets; and

f)  All  other attachments
by reference.

PACKING AND SHIPMENT:

a) All Goods are to be packed in suitable containers for
protection in shipment and storage, and in accordance with
applicable specifications. Each container of a multiple
container shipment shall be identified to:

i) show the number of the container and the total number
of containers in the shipment; and

i) the number of the container in which the packing sheet
has been enclosed.

incorporated in the Contract

13. TRANSPORTATION

14.

15.

16.

b)  All shipments by the Contractor or its subcontractors must
include packing sheets identifying: the State’s Contract
number; item number; quantity and unit of measure;
part number and description of the Goods shipped;
and appropriate evidence of inspection, if required.
Goods for different Contracts shall be listed on separate
packing sheets.

c) Shipments must be made as specified in this Contract, as it
may be amended, or otherwise directed in writing by the
State’s  Transportation Management Unit within the
Department of General Services, Procurement Division.

COSTS AND OTHER FEES OR
EXPENSES: No charge for delivery, drayage, express, parcel
post, packing, cartage, insurance, license fees, permits, cost of
bonds, or for any other purpose will be paid by the State unless
expressly included and itemized in the Contract.

a) The Contractor must strictly follow Contract requirements
regarding Free on Board (F.O.B.), freight terms and routing
instructions. The State may permit use of an alternate
carrier at no additional cost to the State with advance written
authorization of the Buyer.

b) If “prepay and add” is selected, supporting freight bills are
required when over $50, unless an exact freight charge is
approved by the Transportation Management Unit within the
Department of General Services Procurement Division and a
waiver is granted.

c) On "F.O.B. Shipping Point" transactions, should any
shipments under the Contract be received by the State in a
damaged condition and any related freight loss and damage
claims filed against the carrier or carriers be wholly or
partially declined by the carrier or carriers with the inference
that damage was the result of the act of the shipper such as
inadequate packaging or loading or some inherent defect in
the Equipment and/or material, the Contractor, on request of
the State, shall at Contractor's own expense assist the State
in establishing carrier liability by supplying evidence that the
Equipment and/or material was properly constructed,
manufactured, packaged, and secured to withstand normal
transportation conditions.

DELIVERY: The Contractor shall strictly adhere to the delivery
and completion schedules specified in this Contract. Time, if stated
as a number of days, shall mean calendar days unless
otherwise specified. The quantities specified herein are the only
quantities required. If the Contractor delivers in excess of the
quantities specified herein, the State shall not be required to make
any payment for the excess Deliverables, and may return them
to Contractor at the Contractor's expense or utilize any other rights
available to the State at law or in equity.

SUBSTITUTIONS: Substitution of Deliverables may not be
tendered without advance written consent of the Buyer. The
Contractor shall not use any specification in lieu of those
contained in the Contract without written consent of the Buyer.

INSPECTION, ACCEPTANCE AND REJECTION: Unless

otherwise specified in the Statement of Work:

a) When acquiring Commercial Hardware or Commercial
Software, the State shall rely on Contractor's existing quality
assurance system as a substitute for State inspection and
testing. For all other acquisitions, Contractor and its
subcontractors will provide and maintain a quality assurance
system acceptable to the State covering Deliverables and
services under this Contract and will tender to the State only
those Deliverables that have been inspected and found to
conform to this Contract’'s requirements. The Contractor will
keep records evidencing inspections and their result, and will
make these records available to the State during Contract
performance and for three years after final payment.  The
Contractor shall permit the State to review procedures,
practices, processes,
and related documents to determine the acceptability of the
Contractor's quality assurance System or other similar
business practices related to performance of the Contract.
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b) All Deliverables may be subject to inspection and test by the
State or its authorized representatives.

c) The Contractor and its subcontractors shall provide all
reasonable facilities for the safety and convenience of
inspectors at no additional cost to the State. The Contractor
shall furnish to inspectors all information and data as may be
reasonably required to perform their inspection.

d) Subject to subsection 16 (a) above, all Deliverables may be
subject to final inspection, test and acceptance by the State
at destination, notwithstanding any payment or inspection at
source..

e) The State shall give written notice of rejection of
Deliverables delivered or services performed hereunder
within a reasonable time after receipt of such Deliverables or
performance of such services. Such notice of rejection will
state the respects in which the Deliverables do not
substantially conform to their specifications. If the State
does not provide such notice of rejection within fifteen (15)
days of delivery for purchases of Commercial Hardware or
Commercial Software or thirty (30) days of delivery for all
other purchases, such Deliverables and services will be
deemed to have been accepted. Acceptance by the State
will be final and irreversible, except as it relates to latent
defects, fraud, and gross mistakes amounting to fraud.
Acceptance shall not be construed to waive any warranty
rights that the State might have at law or by
express reservation in this Contract with respect to
any nonconformity.

f) Unless otherwise specified in the Statement of Work, title to
Equipment shall remain with the Contractor and assigns, if
any, until such time as successful acceptance testing has
been achieved. Title to a special feature installed on a
Machine and for which only a single installation charge was
paid shall pass to the State at no additional charge, together
with title to the Machine on which it was installed.

SAMPLES:

a) Samples of items may be required by the State for
inspection and specification testing and must be furnished
free of expense to the State. The samples furnished must
be identical in all respects to the products bid and/or
specified in the Contract.

b)  Samples, if not destroyed by tests, may, upon request made
at the time the sample is furnished, be returned at the
Contractor’'s expense.

WARRANTY:

a) Unless otherwise specified in the Statement of Work,
the warranties in this subsection a) begin upon delivery of
the goods or services in question and end one (1) year
thereafter. The Contractor warrants that (i) Deliverables and
services furnished hereunder will substantially conform to
the requirements of this Contract (including without limitation
all descriptions, specifications, and drawings identified in the
Statement of Work), and (ii) the Deliverables will be free
from material defects in materials and workmanship. Where
the parties have agreed to design specifications (such as a
Detailed Design Document) and incorporated the same or
equivalent in the Statement of Work directly or by reference,
the Contractor will warrant that it's Deliverables provide all
material functionality required thereby. In addition to the
other warranties set forth herein, where the Contract calls for
delivery of Commercial Software, the Contractor warrants
that such Software will perform in accordance with its license
and accompanying Documentation. The State’s approval of
designs or specifications furnished by Contractor shall not
relieve the Contractor of its obligations under this warranty.

b) The Contractor warrants that Deliverables furnished
hereunder (i) will be free, at the time of delivery, of harmful
code
(i.e. computer viruses, worms, trap doors, time bombs,
disabling code, or any similar malicious mechanism
designed to interfere with the intended operation of, or cause
damage to, computers, data, or Software); and (ii) will not
infringe or violate any U.S. Intellectual Property Right.

19.

20.

Without limiting the generality of the foregoing, if the State
believes that harmful code may be present in any
Commercial Software delivered hereunder, the Contractor
will, upon the State’s request, provide a new or clean install
of the Software.

c) Unless otherwise specified in the Statement of Work:

0] The Contractor does not warrant that any Software
provided hereunder is error-free or that it will run
without immaterial interruption.

(i)  The Contractor does not warrant and will have no
responsibility for a claim to the extent that it arises
directly from (A) a modification made by the State,
unless such modification is approved or directed by the
Contractor, (B) use of Software in combination with or
on products other than as specified by the Contractor,
or (C) misuse by the State.

(i)  Where the Contractor resells Commercial Hardware or
Commercial Software it purchased from a third party,
Contractor, to the extent it is legally able to do so, will
pass through any such third party warranties to the
State and will reasonably cooperate in enforcing them.
Such warranty pass-through will not relieve the
Contractor from Contractor's warranty obligations set
forth above.

d) All warranties, including special warranties specified
elsewhere herein, shall inure to the State, its successors,
assigns, customer agencies, and governmental users of the
Deliverables or services.

e) Except as may be specifically provided in the Statement of
Work or elsewhere in this Contract, for any breach of the
warranties provided in this Section, the State’s exclusive
remedy and the Contractor’s sole obligation will be limited to:
(i) re-performance, repair, or replacement of the

nonconforming Deliverable (including without limitation
an infringing Deliverable) or service; or

(i)  should the State in its sole discretion consent, refund of
all amounts paid by the State for the nonconforming
Deliverable or service and payment to the State of any
additional amounts necessary to equal the State’s Cost
to Cover. “Cost to Cover” means the cost, properly
mitigated, of procuring Deliverables or services of
equivalent capability, function, and performance. The
payment obligation in subsection (e)(ii) above will not
exceed the limits on the Contractor’s liability set forth in
the Section entitled “Limitation of Liability.”

f) EXCEPT FOR THE EXPRESS WARRANTIES SPECIFIED
IN THIS SECTION, THE CONTRACTOR MAKES NO
WARRANTIES EITHER EXPRESS OR IMPLIED,
INCLUDING WITHOUT LIMITATION ANY  IMPLIED
WARRANTIES OF MERCHANTABILITY OR FITNESS FOR
A PARTICULAR PURPOSE.

SAFETY AND ACCIDENT PREVENTION: In performing work
under this Contract on State premises, the Contractor shall
conform to any specific safety requirements contained in the
Contract or as required by law or regulation. The Contractor shall
take any additional precautions as the State may reasonably
require for safety and accident prevention purposes.  Any
violation of such rules and requirements, unless promptly
corrected, shall be grounds for termination of this Contract in
accordance with the default provisions hereof.

INSURANCE: The Contractor shall maintain all commercial
general liability insurance, workers’ compensation insurance and
any other insurance required under the Contract. The
Contractor shall furnish insurance certificate(s) evidencing
required insurance coverage acceptable to the State, including
endorsements showing the State as an “additional insured” if
required under the Contract. Any required endorsements
requested by the State must be separately provided; merely
referring to such coverage on the certificates(s) is insufficient for
this purpose. When performing work on state owned or controlled
property, Contractor shall provide a waiver of subrogation in favor
of the State for its workers’ compensation policy.

21. TERMINATION FOR NON-APPROPRIATION OF FUNDS:
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If the term of this Contract extends into fiscal years
subsequent to that in which it is approved, such continuation
of the Contract is contingent on the appropriation of funds for
such purpose by the Legislature. If funds to effect such
continued payment are not appropriated, the Contractor
agrees to take back any affected Deliverables furnished
under this Contract, terminate any services supplied to the
State under this Contract, and relieve the State of any further
obligation therefor.

The State agrees that if it appears likely that subsection a)
above will be invoked, the State and Contractor shall agree
to take all reasonable steps to prioritize work and
Deliverables and minimize the incurrence of costs prior to
the expiration of funding for this Contract.

THE STATE AGREES THAT IF PARAGRAPH a) ABOVE IS
INVOKED, COMMERCIAL HARDWARE AND SOFTWARE
THAT HAS NOT BEEN PAID FOR SHALL BE RETURNED
TO THE CONTRACTOR IN SUBSTANTIALLY THE SAME
CONDITION IN WHICH DELIVERED TO THE STATE,
SUBJECT TO NORMAL WEAR AND TEAR.
THE STATE FURTHER AGREES TO PAY FOR PACKING,
CRATING, TRANSPORTATION TO THE CONTRACTOR'S
NEAREST FACILITY AND FOR REIMBURSEMENT TO
THE CONTRACTOR FOR EXPENSES INCURRED FOR
THEIR ASSISTANCE IN SUCH PACKING AND CRATING.

22. TERMINATION FOR THE CONVENIENCE OF THE STATE:

a)

b)

c)

d)

e)

The State may terminate performance of work under this
Contract for its convenience in whole or, from time to time, in
part, if the Department of General Services, Deputy Director
Procurement Division, or designee, determines that a
termination is in the State’s interest. The Department of
General Services, Deputy Director, Procurement Division,
or designee, shall terminate by delivering to the Contractor a
Notice of Termination specifying the extent of termination
and the effective date thereof.

After receipt of a Notice of Termination, and except as
directed by the State, the Contractor shall immediately
proceed with the following obligations, as applicable,
regardless of any delay in determining or adjusting any
amounts due under this clause. The Contractor shall:

(i) Stop work as specified in the Notice of Termination.

(i)  Place no further subcontracts for materials, services,
or facilities, except as necessary to complete the
continuing portion of the Contract.

(i)  Terminate all subcontracts to the extent they relate to
the work terminated.

(iv) Settle all outstanding liabilites and termination
settlement proposals arising from the termination
of subcontracts;

After termination, the Contractor shall submit a final

termination settlement proposal to the State in the form and

with the information prescribed by the State. The Contractor
shall submit the proposal promptly, but no later than 90 days
after the effective date of termination, unless a different time
is provided in the Statement of Work or in the Notice of

Termination.

The Contractor and the State may agree upon the whole or

any part of the amount to be paid as requested under

subsection (c) above.

Unless otherwise set forth in the Statement of Work, if the

Contractor and the State fail to agree on the amount to be
paid because of the termination for convenience, the State
will pay the Contractor the following amounts; provided that
in no event will total payments exceed the amount payable
to the Contractor if the Contract had been fully performed:

(i) The Contract price for Deliverables or services
accepted or retained by the State and not previously
paid for, adjusted for any savings on freight and other
charges; and

(i) The total of:

A)  The reasonable costs incurred in the performance
of the work terminated, including initial costs and
preparatory expenses allocable thereto,

f)

but excluding any cost attributable to Deliverables
or services paid or to be paid;

B) The reasonable cost of settling and paying
termination settlement proposals under terminated
subcontracts that are properly chargeable to the
terminated portion of the Contract; and

C) Reasonable storage, transportation,
demobilization, unamortized overhead and capital
costs, and other costs reasonably incurred by the
Contractor in winding down and terminating
its work.

The Contractor will use generally accepted accounting
principles, or accounting principles otherwise agreed to in
writing by the parties, and sound business practices in
determining all costs claimed, agreed to, or determined
under this clause.

23. TERMINATION FOR DEFAULT:

a)

b)

c)

d)

e)

The State may, subject to the clause titled “Force Majeure”
and to sub-section d) below, by written notice of default to
the Contractor, terminate this Contract in whole or in part if
the Contractor fails to:

i) Deliver the Deliverables or perform the services within
the time specified in the Contract or any amendment
thereto;

ii)  Make progress, so that the lack of progress endangers
performance of this Contract; or

iiiy  Perform any of the other provisions of this Contract.

The State’s right to terminate this Contract under sub-section

a) above, may be exercised only if the failure constitutes a

material breach of this Contract and if the Contractor does

not cure such failure within the time frame stated in the

State’s cure notice, which in no event will be less than

fifteen (15) days, unless the Statement of Work calls for a

different period.

If the State terminates this Contract in whole or in part

pursuant to this Section, it may acquire, under terms and in

the manner the Buyer considers appropriate, Deliverables or
services similar to those terminated, and the Contractor will
be liable to the State for any excess costs for those

Deliverables and services, including without limitation costs

third party vendors charge for Manufacturing Materials

(but subject to the clause entitled “Limitation of Liability”).

However, the Contractor shall continue the work

not terminated.

If the Contract is terminated for default, the State may

require the Contractor to transfer title, or in the case of

licensed Software, license, and deliver to the State,
as directed by the Buyer, any:

(i) completed Deliverables,

(ii) partially completed Deliverables, and,

(i) subject to provisions of sub-section e) below,
Manufacturing Materials related to the terminated
portion of this Contract. Nothing in this sub-section d)
will be construed to grant the State rights to
Deliverables that it would not have received had this
Contract been fully performed.  Upon direction of the
Buyer, the Contractor shall also protect and preserve
property in its possession in which the State has
an interest.

The State shall pay Contract price for completed

Deliverables delivered and accepted and items the State

requires the Contractor to transfer under section (d) above.

Unless the Statement of Work calls for different procedures

or requires no-charge delivery of materials, the Contractor

and Buyer shall attempt to agree on the amount of payment
for Manufacturing Materials and other materials delivered
and accepted by the State for the protection and
preservation of the property; provided that where the

Contractor has billed the State for any such materials, no

additional charge will apply. Failure to agree will constitute a

dispute under the Disputes clause. The State may withhold

from these amounts any sum it determines to be necessary
to protect the State against loss because of outstanding liens
or claims of former lien holders.
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f) If, after termination, it is determined by a final decision that
the Contractor was not in default, the rights and obligations
of the parties shall be the same as if the termination had
been issued for the convenience of the State.

g) Both parties, State and Contractor, upon any termination for
default, have a duty to mitigate the damages suffered by it.

h)  The rights and remedies of the State in this clause are in
addition to any other rights and remedies provided by law or
under this Contract, and are subject to the clause titled
“Limitation of Liability.”

FORCE MAJEURE: Except for defaults of subcontractors at any

tier, the Contractor shall not be liable for any excess costs if the

failure to perform the Contract arises from causes beyond the

control and without the fault or negligence of the Contractor.

Examples of such causes include, but are not limited to:

a) Acts of God or of the public enemy, and

b) Acts of the federal or State government in either its
sovereign or contractual capacity.

If the failure to perform is caused by the default of a subcontractor

at any tier, and if the cause of the default is beyond the control of

both the Contractor and subcontractor, and without the fault or

negligence of either, the Contractor shall not be liable for any

excess costs for failure to perform.

RIGHTS AND REMEDIES OF STATE FOR DEFAULT:

a) In the event any Deliverables furnished or services provided
by the Contractor in the performance of the Contract should
fail to conform to the requirements herein, or to the sample
submitted by the Contractor, the State may reject the same,
and it shall become the duty of the Contractor to reclaim and
remove the item promptly or to correct the performance of
services, without expense to the State, and immediately
replace all such rejected items with others conforming to the
Contract.

b) In addition to any other rights and remedies the State may
have, the State may require the Contractor, at Contractor's
expense, to ship Deliverables via air freight or expedited
routing to avoid or minimize actual or potential delay if the
delay is the fault of the Contractor.

c) In the event of the termination of the Contract, either in
whole or in part, by reason of default or breach by the
Contractor, any loss or damage sustained by the State in
procuring any items which the Contractor agreed to supply
shall be borne and paid for by the Contractor (but subject to
the clause entitled “Limitation of Liability”).

d) The State reserves the right to offset the reasonable cost of
all damages caused to the State against any outstanding
invoices or amounts owed to the Contractor or to make a
claim against the Contractor therefore.

LIMITATION OF LIABILITY:

a) Except as may be otherwise approved by the Department of
General Services Deputy Director, Procurement Division or
their designee, Contractor’s liability for damages to the State
for any cause whatsoever, and regardless of the form of
action, whether in Contract or in tort, shall be limited to the
Purchase Price. For purposes of this sub-section a),
“Purchase Price” will mean the aggregate Contract price;
except that, with respect to a Contract under which multiple
purchase orders will be issued (e.g., a Master Agreement or
Multiple Award Schedule contract), “Purchase Price” will
mean the total price of the purchase order for the
Deliverable(s) or service(s) that gave rise to the loss, such
that the Contractor will have a separate limitation of liability
for each purchase order.

b) The foregoing limitation of liability shall not apply (i) to any
liability under the General Provisions entitled “Compliance
with Statutes and Regulations” (ii) to liability under the
General Provisions, entitled “Patent, Copyright, and Trade
Secret Indemnity” or to any other liability (including without
limitation indemnification obligations) for infringement of third
party intellectual property rights; (iii) to claims arising under
provisions herein calling for indemnification for third party
claims against the State for death, bodily injury to persons or
damage to real or tangible personal property caused by the

27.

28.

29.

Contractor’s negligence or willful misconduct; or (iv) to €osts
or attorney’s fees that the State becomes entitled to recover
as a prevailing party in-any action.

c) The State’s liability for damages for any cause whatsoever,
and regardless of the form of action, whether in Contract or
in tort, shall be limited to the Purchase Price, as that term is
defined in subsection a) above. Nothing herein shall be
construed to waive or limit the State’s sovereign immunity or
any other immunity from suit provided by law.

d) Inno event will either the Contractor or the State be liable for
consequential, incidental, indirect, special, or punitive
damages, even if notification has been given as to the
possibility of such damages, except (i) to the extent that the
Contractor’s liability for such damages is specifically set forth
in the Statement of Work or (ii) to the extent that the
Contractor’s liability for such damages arises out of sub-
section b)(i), b)(ii), or b)(iv) above.

CONTRACTOR’S LIABILITY FOR INJURY TO PERSONS OR

DAMAGE TO PROPERTY:

a) The Contractor shall be liable for damages arising out of
injury to the person and/or damage to the property of the
State, employees of the State, persons designated by the
State for training, or any other person(s) other than agents or
employees of the Contractor, designated by the State for any
purpose, prior to, during, or subsequent to delivery,
installation, acceptance, and use of the Deliverables either at
the Contractor's site or at the State’s place of business,
provided that the injury or damage was caused by the fault
or negligence of the Contractor.

b) The Contractor shall not be liable for damages arising out of
or caused by an alteration or an Attachment not made or
installed by the Contractor, or for damage to alterations or
Attachments that may result from the normal operation and
maintenance of the Deliverables provided by the Contractor
during the Contract.

INDEMNIFICATION: The Contractor agrees to indemnify, defend
and save harmless the State, its officers, agents and employees
from any and all third party claims, costs (including without
limitation reasonable attorneys’ fees), and losses due to the injury
or death of any individual, or the loss or damage to any real or
tangible personal property, resulting from the willful misconduct or
negligent acts or omissions of the Contractor or any of its
affiliates, agents, subcontractors, employees, suppliers, or
laborers furnishing or supplying work, services, materials, or
supplies in connection with the performance of this Contract.
Such defense and payment will be conditional upon
the following:

a) The State will notify the Contractor of any such claim in
writing and tender the defense thereof within a reasonable
time; and

b)  The Contractor will have sole control of the defense of any
action on such claim and all negotiations for its settlement or
compromise; provided that (i) when substantial principles of
government or public law are involved, when litigation might
create precedent affecting future State operations or liability,
or when involvement of the State is otherwise mandated by
law, the State may participate in such action at its own
expense with respect to attorneys’ fees and costs (but not
liability); (ii) where a settlement would impose liability on the
State, affect principles of California government or public
law, or impact the authority of the State, the Department of
General Services will have the right to approve or
disapprove any settlement or compromise, which approval
will not unreasonably be withheld or delayed; and (iii) the
State will reasonably cooperate in the defense and in any
related settlement negotiations.

INVOICES: Unless otherwise specified, invoices shall be sent to
the address set forth herein. Invoices shall be submitted in
triplicate and shall include the Contract number; release order
number (if applicable); item number; unit price, extended item
price and invoice total amount. State sales tax and/or use tax
shall be itemized separately and added to each invoice as
applicable.
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REQUIRED PAYMENT DATE: Payment will be made in
accordance with the provisions of the California Prompt Payment

Act, Government Code Section 927 et. seq. Unless expressly
exempted by statute, the Act requires State agencies to pay
properly submitted, undisputed invoices not more than 45 days
after (i) the date of acceptance of Deliverables or performance
of services; or (i) receipt of an undisputed invoice,
whichever is later.

TAXES: Unless otherwise required by law, the State of California
is exempt from Federal excise taxes. The State will only pay for
any State or local sales or use taxes on the services rendered or
Goods supplied to the State pursuant to this Contract.

NEWLY MANUFACTURED GOODS: All Goods furnished under
this Contract shall be newly manufactured Goods or certified as
new and warranted as new by the manufacturer; used or
reconditioned Goods are prohibited, unless otherwise specified.

CONTRACT MODIFICATION: No amendment or variation of the
terms of this Contract shall be valid unless made in writing, signed
by the parties and approved as required. No oral understanding
or agreement not incorporated in the Contract is binding on any of
the parties.

CONFIDENTIALITY OF DATA: All financial, statistical, personal,
technical and other data and information relating to the State's
operation which are designated confidential by the State and
made available to the Contractor in order to carry out this
Contract, or which become available to the Contractor in carrying
out this Contract, shall be protected by the Contractor from
unauthorized use and disclosure through the observance of the
same or more effective procedural requirements as are applicable
to the State. The identification of all such confidential data and
information as well as the State's procedural requirements for
protection of such data and information from unauthorized use
and disclosure shall be provided by the State in writing to the
Contractor. If the methods and procedures employed by the
Contractor for the protection of the Contractor's data and
information are deemed by the State to be adequate for the
protection of the State's confidential information, such methods
and procedures may be used, with the written consent of the
State, to carry out the intent of this paragraph. The Contractor
shall not be required under the provisions of this paragraph to
keep confidential any data or information which is or becomes
publicly available, is already rightfully in the Contractor's
possession without obligation of confidentiality, is independently
developed by the Contractor outside the scope of this Contract, or
is rightfully obtained from third parties.

NEWS RELEASES: Unless otherwise exempted, news releases,
endorsements, advertising, and social media content pertaining
to this Contract shall not be made without prior written approval of
the Department of General Services.

DOCUMENTATION:

a) The Contractor agrees to provide to the State, at no charge,
all Documentation as described within the Statement of
Work, and updated versions thereof, which are necessary or
useful to the State in its use of the Equipment or Software
provided hereunder. The Contractor agrees to provide
additional Documentation at prices not in excess of charges
made by the Contractor to its other customers for
similar Documentation.

b) If the Contractor is unable to perform maintenance or the
State desires to perform its own maintenance on Equipment
purchased under this Contract then upon written notice by
the State the Contractor will provide at Contractor's then
current rates and fees adequate and reasonable assistance
including relevant Documentation to allow the State to

maintain the Equipment based on the Contractor's
methodology. The Contractor agrees that the State may
reproduce such Documentation for its own use in

maintaining the Equipment.  If the Contractor is unable to
perform maintenance, the Contractor agrees to license any
other Contractor that the State may have hired to maintain
the Equipment to use the above noted Documentation. The
State agrees to include the Contractor’'s copyright notice on

37.

38.

any such Documentation reproduced, in accordance with
copyright instructions to be provided by the Contractor.

RIGHTS IN WORK PRODUCT:

a) All inventions, discoveries, intellectual property, technical
communications and records originated or prepared by the
Contractor pursuant to this Contract including papers,
reports, charts, computer programs, and other
Documentation or improvements thereto, and including the
Contractor's administrative communications and records
relating to this Contract (collectively, the “Work Product”),
shall be the Contractor’'s exclusive property. The provisions
of this sub-section a) may be revised in a Statement of
Work.

b) Software and other materials developed or otherwise
obtained by or for the Contractor or its affiliates
independently of this Contract or applicable purchase order
(“Pre-Existing Materials”) do not constitute Work Product. If
the Contractor creates derivative works of Pre-Existing
Materials, the elements of such derivative works created
pursuant to this Contract constitute Work Product, but other
elements do not. Nothing in this Section 37 will be
construed to interfere with the Contractor’s or its affiliates’
ownership of Pre-Existing Materials.

c) The State will have Government Purpose Rights to the
Work Product as Deliverable or delivered to the State
hereunder. “Government Purpose Rights” are the
unlimited, irrevocable, worldwide, perpetual, royalty-free,
non-exclusive rights and licenses to use, modify, reproduce,
perform, release, display, create derivative works from, and
disclose the Work Product. “Government Purpose Rights”
also include the right to release or disclose the Work
Product outside the State for any State government
purpose and to authorize recipients to use, modify,
reproduce, perform, release, display, create derivative
works from, and disclose the Work Product for any State
government purpose. Such recipients of the Work Product
may include, without limitation, State Contractors, California
local governments, the U.S. federal government, and the
State and local governments of other states. “Government
Purpose Rights” do not include any rights to use, modify,
reproduce, perform, release, display, create derivative
works from, or disclose the Work Product for any
commercial purpose.

d) The ideas, concepts, know-how, or techniques relating to
data processing, developed during the course of this
Contract by the Contractor or jointly by the Contractor and
the State may be used by either party without obligation of
notice or accounting.

e) This Contract shall not preclude the Contractor from
developing materials outside this Contract that are
competitive, irrespective of their similarity to materials which
might be delivered to the State pursuant to this Contract.

SOFTWARE LICENSE: Unless otherwise specified in the

Statement of Work, the Contractor hereby grants to the State and

the State accepts from the Contractor, subject to the terms and

conditions of this Contract, a perpetual, irrevocable, royalty-free,

non-exclusive, license to use the Software Products in this

Contract (hereinafter referred to as “Software Products”).

a) The State may use the Software Products in the conduct of
its own business, and any division thereof

b) The license granted above authorizes the State to use the
Software Products in machine-readable form on the
Computer System located at the site(s) specified in the
Statement of Work. Said Computer System and its
associated units (collectively referred to as CPU) are as
designated in the Statement of Work. If the designated CPU
is inoperative due to malfunction, the license herein granted
shall be temporarily extended to authorize the State to use
the Software Products, in machine-readable form, on any
other State CPU until the designated CPU is returned to
operation.
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c) By prior written notice, the State may redesignate the CPU in
which the Software Products are to be used provided that
the redesignated CPU is substantially similar in size and
scale at no additional cost. The redesignation shall not be
limited to the original site and will be effective upon the date
specified in the notice of redesignation.

d) Acceptance of Commercial Software (including third party
Software) and Custom Software will be governed by the
terms and conditions of this Contract.

PROTECTION OF PROPRIETARY SOFTWARE AND OTHER

PROPRIETARY DATA:

a) The State agrees that all material appropriately marked or
identified in writing as proprietary, and furnished hereunder
are provided for the State’s exclusive use for the purposes of
this Contract only. All such proprietary data shall remain the
property of the Contractor. The State agrees to take all
reasonable steps to insure that such proprietary data are not
disclosed to others, without prior written consent of the
Contractor, subject to the California Public Records Act.

b) The State will insure, prior to disposing of any media,
that any licensed materials contained thereon have been
erased or otherwise destroyed.

c) The State agrees that it will take appropriate action by
instruction, agreement or otherwise with its employees or
other persons permitted access to licensed software and
other proprietary data to satisfy its obligations in this
Contract with respect to use, copying, modification,
protection and security of proprietary software and other
proprietary data.

RIGHT TO COPY OR MODIFY:

a) Any Software Product provided by the Contractor in
machine-readable form may be copied, in whole or in part, in
printed or machine-readable form for use by the State with
the designated CPU, to perform one-time benchmark tests,
for archival or emergency restart purposes, to replace a
worn copy, to understand the contents of such machine-
readable material, or to modify the Software Product as
provided below; provided, however, that no more than the
number of printed copies and machine-readable copies as
specified in the Statement of Work will be in existence under
this Contract at any time without prior written consent of the
Contractor. Such consent shall not be unreasonably withheld
by the Contractor. The original, and any copies of the
Software Product, in whole or in part, which are made
hereunder shall be the property of the Contractor.

b) The State may modify any non-personal computer Software
Product, in machine-readable form, for its own use and
merge it into other program material. Any portion of the
Software Product included in any merged program material
shall be used only on the designated CPUs and shall be
subject to the terms and conditions of the Contract.

FUTURE RELEASES: Unless otherwise specifically provided in
this Contract, or the Statement of Work, if improved versions, e.g.,
patches, bug fixes, updates or releases, of any Software Product
are developed by the contractor, and are made available to other
licensees, they will be made available to the State at no additional
cost only if such are made available to other licensees at no
additional cost. If the Contractor offers new versions or upgrades
to the Software Product, they shall be made available to the
State at the State’s option at a price no greater than the Contract
price plus a price increase proportionate to the increase from the
list price of the original version to that of the new version, if any. If
the Software Product has no list price, such price increase will be
proportionate to the increase in average price from the original to
the new version, if any, as estimated by the Contractor in good
faith.

ENCRYPTION/CPU ID AUTHORIZATION CODES:
a) When Encryption/CPU lIdentification (ID) authorization codes
are required to operate the Software Products, the

b)

<)

Contractor will provide all codes to the State with delivery of
the Software.

In case of an inoperative CPU, the Contractor will provide a
temporary encryption/CPU ID authorization code to the State
for use on a temporarily authorized CPU until the designated
CPU is returned to operation.

When changes in designated CPUs occur, the State will
notify the Contractor via telephone and/or facsimile/e-mail of
such change. Upon receipt of such notice, the Contractor will
issue via telephone and/or facsimile/e-mail to the State
within 24 hours, a temporary encryption ID authorization
code for use on the newly designated CPU until such time as
permanent code is assigned.

43. PATENT, COPYRIGHT AND TRADE SECRET INDEMNITY:

a)

b)

Contractor will indemnify, defend, and save harmless the
State, its officers, agents, and employees, from any and all
third party claims, costs (including without limitation
reasonable attorneys’ fees), and losses for infringement or
violation of any U.S. Intellectual Property Right by any
product or service provided hereunder. With respect to
claims arising from computer Hardware or Software
manufactured by a third party and sold by Contractor as a
reseller, Contractor will pass through to the State such
indemnity rights as it receives from such third party (“Third
Party Obligation”) and will cooperate in enforcing them;
provided that if the third party manufacturer fails to honor the
Third Party Obligation, Contractor will provide the State with
indemnity protection equal to that called for by the Third
Party Obligation, but in no event greater than that called for
in the first sentence of this Section ). The provisions of the
preceding sentence apply only to third party computer
Hardware or Software sold as a distinct unit and accepted by
the State.

Unless a Third Party Obligation provides otherwise,
the defense and payment obligations set forth in this
Section will be conditional upon the following:

(i)  The State will notify the Contractor of any such claim in
writing and tender the defense thereof within a
reasonable time; and

(i) The Contractor will have sole control of the defense of
any action on such claim and all negotiations for its
settlement or compromise; provided that
(a) when substantial principles of government or public
law are involved, when litigation might create precedent
affecting future State operations or liability, or when
involvement of the State is otherwise mandated by law,
the State may participate in such action at its own
expense with respect to attorneys’ fees and costs
(but not liability); (b) where a settlement would impose
liability on the State, affect principles of California
government or public law, or impact the authority of the
State, the Department of General Services will have the
right to approve or disapprove any settlement or
compromise, which approval will not unreasonably be
withheld or delayed; and (c) the State will reasonably
cooperate in the defense and in any related settlement
negotiations.

Should the Deliverables, or the operation thereof, become,
or in the Contractor's opinion are likely to become, the
subject of a claim of infringement or violation of a U.S.
Intellectual Property Right, the State shall permit the
Contractor, at its option and expense, either to procure for
the State the right to continue using the Deliverables, or to
replace or modify the same so that they become
non-infringing.  If none of these options can reasonably be
taken, or if the use of such Deliverables by the State shall be
prevented by injunction, the Contractor agrees to take back
such Deliverables and make every reasonable effort to
assist the State in procuring substitute Deliverables.
If, in the sole opinion of the State, the return of such
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infringing Deliverables makes the retention of other

Deliverables acquired from the Contractor under this

Contract impractical, the State shall then have

the option of terminating such Contracts, or applicable

portions thereof, without penalty or termination charge.

The Contractor agrees to take back such Deliverables and

refund any sums the State has paid the Contractor less any

reasonable amount for use or damage.

The Contractor shall have no liability to the State under any

provision of this clause with respect to any claim of patent,

copyright or trade secret infringement which is based upon:

(i)  The combination or utilization of Deliverables furnished
hereunder with Equipment, Software or devices not
made or furnished by the Contractor; or,

(i)  The operation of Equipment furnished by the Contractor
under the control of any Operating Software other
than, or in addition to, the current version of
Contractor-supplied Operating Software; or

(i)  The modification initiated by the State, or a third party
at the State’s direction, of any Deliverable furnished
hereunder; or

(iv) The combination or utilization of Software furnished
hereunder with non-contractor supplied Software.

The Contractor certifies that it has appropriate systems and

controls in place to ensure that State funds will not be used

in the performance of this Contract for the acquisition,
operation or maintenance of computer Software in violation
of copyright laws.

44. DISPUTES:

a)

b)

The parties shall deal in good faith and attempt to resolve
potential disputes informally.  If the dispute persists, the
Contractor shall submit to the contracting Department
Director or designee a written demand for a final decision
regarding the disposition of any dispute between the parties
arising under, related to or involving this Contract.
Contractor's written demand shall be fully supported by
factual information, and if such demand involves a cost
adjustment to the Contract, the Contractor shall include with
the demand a written statement signed by an authorized
person indicating that the demand is made in good faith, that
the supporting data are accurate and complete and that the
amount requested accurately reflects the Contract
adjustment for which Contractor believes the State is liable.
The contracting Department Director or designee shall have
30 days after receipt of Contractor's written demand invoking
this Section “Disputes” to render a written decision. If a
written decision is not rendered within 30 days after receipt
of the Contractor's demand, it shall be deemed a decision
adverse to the Contractor’'s contention. If the Contractor is
not satisfied with the decision of the contracting Department
Director or designee, the Contractor may appeal the
decision, in writing, within 15 days of its issuance (or the
expiration of the 30 day period in the event no decision is
rendered by the contracting department), to the Department
of General Services,
Deputy Director, Procurement Division, who shall have 45
days to render a final decision. If the Contractor does not
appeal the decision of the contracting Department Director
or designee, the decision shall be conclusive and binding
regarding the dispute and the Contractor shall be barred
from commencing an action in court, or with the Victims
Compensation Government Claims Board, for failure to
exhaust Contractor's administrative remedies.

Pending the final resolution of any dispute arising under,
related to or involving this Contract, Contractor agrees to
diligently proceed with the performance of this Contract,
including the delivery of Goods or providing of services in
accordance with the State’s instructions regarding this
Contract. Contractor’s failure to diligently proceed in
accordance with the State’'s instructions regarding this
Contract shall be considered a material breach of
this Contract.

c)

d)

e)

Any final decision of the State shall be expressly identified
as such, shall be in writing, and shall be signed by the
Deputy Director, Procurement Division if an appeal was
made. If the Deputy Director, Procurement Division fails to
render a final decision within 45 days after receipt of the
Contractor’'s appeal for a final decision, it shall be deemed a
final decision adverse to the Contractor’s contentions. The
State’s final decision shall be conclusive and binding
regarding the dispute unless the Contractor commences an
action in a court of competent jurisdiction to contest such
decision within 90 days following the date of the final
decision or one (1) year following the accrual of the cause of
action, whichever is later.

For disputes involving purchases made by the Department of
General Services, Procurement Division, the Contractor
shall submit to the Department Director or designee a
written demand for a final decision, which shall be fully
supported in the manner described in subsection a above.
The Department Director or designee shall have 30 days to
render a final decision. If a final decision is not rendered
within 30 days after receipt of the Contractor's demand, it
shall be deemed a final decision adverse to the Contractor’s
contention.  The final decision shall be conclusive and
binding regarding the dispute unless the Contractor
commences an action in a court of competent jurisdiction to
contest such decision within 90 days following the date of
the final decision or one (1) year following the accrual of the
cause of action, whichever is later.

The dates of decision and appeal in this section may be
modified by mutual consent, as applicable, excepting the
time to commence an action in a court of competent
jurisdiction.

45. STOP WORK:

a)

b)

c)

The State may, at any time, by written Stop Work Order to
the Contractor, require the Contractor to stop all, or any part,
of the work called for by this Contract for a period up to
45 days after the Stop Work Order is delivered to the
Contractor, and for any further period to which the parties
may agree. The Stop Work Order shall be specifically
identified as such and shall indicate it is issued under this
clause. Upon receipt of the Stop Work Order, the Contractor
shall immediately comply with its terms and take all
reasonable steps to minimize the incurrence of costs
allocable to the work covered by the Stop Work Order during
the period of work stoppage. Within a period of 45 days
after a Stop Work Order is delivered to the Contractor, or
within any extension of that period to which the parties shall
have agreed, the State shall either:

(i) Cancel the Stop Work Order; or

(i)  Terminate the work covered by the Stop Work Order as
provided for in the termination for default or the
termination for convenience clause of this Contract.

If a Stop Work Order issued under this clause is canceled or
the period of the Stop Work Order or any extension thereof
expires, the Contractor shall resume work. The State shall
make an equitable adjustment in the delivery schedule,
the Contract price, or both, and the Contract shall
be modified, in writing, accordingly, if:

(i)  The Stop Work Order results in an increase in the time
required for, or in the Contractor's cost properly
allocable to the performance of any part of this
Contract; and

(i) The Contractor asserts its right to an equitable
adjustment within 60 days after the end of the period of
work stoppage; provided, that if the State decides the
facts justify the action, the State may receive and act
upon a proposal submitted at any time before final
payment under this Contract.

If a Stop Work Order is not canceled and the work covered

by the Stop Work Order is terminated in accordance with the

provision entitled Termination for the Convenience of the

State, the State shall allow reasonable costs resulting from

the StopWork Order in arriving at the termination settlement.
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d) The State shall not be liable to the Contractor for loss of
profits because of a Stop Work Order issued under
this clause.

EXAMINATION AND AUDIT: The Contractor agrees that the
State or its designated representative shall have the right to
review and copy any records and supporting documentation
directly pertaining to performance of this Contract. The Contractor
agrees to maintain such records for possible audit for a minimum
of three (3) years after final payment, unless a longer period of
records retention is stipulated. The Contractor agrees to allow the
auditor(s) access to such records during normal business hours
and in such a manner so as to not interfere unreasonably with
normal business activities and to allow interviews of any
employees or others who might reasonably
have information related to such records. Further, the Contractor agrees to
include a similar right of the State to audit records and interview
staff in any subcontract related to performance of this Contract.
The State shall provide reasonable advance written notice of such
audit(s) to the Contractor.

FOLLOW-ON CONTRACTS:

a) If the Contractor or its affiliates provides Technical
Consulting and Direction (as defined below), the Contractor
and its affiliates:

(i)  will not be awarded a subsequent Contract to supply
the service or system, or any significant component
thereof, that is used for or in connection with any
subject of such Technical Consulting and Direction; and

(i)  will not act as consultant to any person or entity that
does receive a Contract described in sub-section ().
This prohibition will continue for one (1) year after
termination of this Contract or completion of the
Technical Consulting and Direction, whichever comes
later.

b) “Technical Consulting and Direction” means services for
which the Contractor received compensation from the State
and includes:

(i) development of or assistance in the development of
work  statements, specifications,  solicitations, or
feasibility studies;

(i) development or design of test requirements;

(i) evaluation of test data;

(iv) direction of or evaluation of another Contractor;

(v) provision of formal recommendations regarding the
acquisition of Information Technology products or
services; or

(vi) provisions of formal recommendations regarding any of
the above. For purposes of this Section, “affiliates” are
employees, directors, partners, joint  venture
participants, parent corporations, subsidiaries, or any
other entity controlled by, controlling, or under common
control with the Contractor. Control exists when an
entity owns or directs more than fifty percent (50%) of
the outstanding shares or securities representing the
right to vote for the election of directors or other
managing authority.

c) To the extent permissible by law, the Director of the
Department of General Services, or designee, may waive the
restrictions set forth in this Section by written notice to the
Contractor if the Director determines their application would
not be in the State’'s best interest. Except as prohibited by
law, the restrictions of this Section will not apply:

0] to follow-on advice given by vendors of commercial
off-the-shelf  products, including  Software and
Hardware, on the operation, integration, repair,
or maintenance of such products after sale; or

(i) where the State has entered into a master agreement
for Software or services and the scope of work at
the time of Contract execution expressly calls for
future recommendations among the Contractor's
own products.

d) The restrictions set forth in this Section are in addition to
conflict of interest restrictions imposed on public Contractors

48

49.

50.

51.

52. ASSIGNMENT OF ANTITRUST ACTIONS:

by California law (“Conflict Laws”). In the event of any
inconsistency, such Conflict Laws override the provisions of
this Section, even if enacted after execution of this Contract.

PRIORITY HIRING CONSIDERATIONS: If this Contract includes
services in excess of $200,000, the Contractor shall give priority
consideration in filing vacancies in positions funded by
the Contract to qualified recipients of aid under Welfare and
Institutions Code Section 11200 in accordance with PCC Section
10353.

COVENANT AGAINST GRATUITIES: The Contractor warrants
that no gratuities (in the form of entertainment, gifts, or otherwise)
were offered or given by the Contractor, or any agent or
representative of the Contractor, to any officer or employee of the
State with a view toward securing the Contract or securing
favorable treatment with respect to any determinations concerning
the performance of the Contract. For breach or violation of this
warranty, the State shall have the right to terminate the Contract,
either in whole or in part, and any loss or damage sustained by
the State in procuring on the open market any items which the
Contractor agreed to supply shall be borne and paid for by the
Contractor. The rights and remedies of the State provided in this
clause shall not be exclusive and are in addition to any other
rights and remedies provided by law or in equity.

NONDISCRIMINATION CLAUSE:

a) During the performance of this Contract, the Contractor and
its subcontractors shall not unlawfully discriminate, harass or
allow harassment, against any employee or applicant for
employment because of sex, sexual orientation, race, color,
ancestry, religious creed, national origin, disability
(including HIV and AIDS), medical condition (cancer), age,
marital status, and denial of family care leave. The
Contractor and subcontractors shall insure that the
evaluation and treatment of their employees and applicants
for employment are free from such discrimination and
harassment. The Contractor and subcontractors shall
comply with the provisions of the Fair Employment and
Housing Act (Government Code, Section 12990 et seq.) and
the  applicable  regulations  promulgated thereunder
(California Code of Regulations, Title 2, Section 7285.0 et
seq.). The applicable regulations of the Fair Employment
and Housing Commission implementing Government Code
Section 12990 (a-f), set forth in Chapter 5 of Division 4 of
Title 2 of the California Code of Regulations are incorporated
into this Contract by reference and made a part hereof as if
set forth in full. The Contractor and its subcontractors shall
give written notice of their obligations under this clause to
labor organizations with which they have a collective
bargaining or other agreement.

b) The Contractor shall include the nondiscrimination and
compliance provisions of this clause in all subcontracts to
perform work under the Contract.

NATIONAL LABOR RELATIONS BOARD CERTIFICATION:
The Contractor swears under penalty of perjury that no more than
one final, unappealable finding of contempt of court by a federal
court has been issued against the Contractor within the
immediately preceding two-year period because of the
Contractor’s failure to comply with an order of the National Labor
Relations Board. This provision is required by, and shall be
construed in accordance with, PCC Section 10296.

Pursuant to
Government Code Sections 4552, 4553, and 4554, the following
provisions are incorporated herein:

a) In submitting a bid to the State, the supplier offers and
agrees that if the bid is accepted, it will assign to the State all
rights, title, and interest in and to all causes of action it may
have under Section 4 of the Clayton Act (15 U.S.C. 15)
or under the Cartwright Act (Chapter 2, commencing with
Section 16700, of Part 2 of Division 7 of the Business and
Professions Code), arising from purchases of Goods,
material or other items, or services by the supplier for sale to
the State pursuant to the solicitation. Such assignment shall
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be made and become effective at the time the State tenders
final payment to the supplier.

b) If the State receives, either through judgment or settlement,
a monetary recovery for a cause of action assigned under
this chapter, the assignor shall be entitled to receive
reimbursement for actual legal costs incurred and may, upon
demand, recover from the State any portion of the recovery,
including treble damages, attributable to overcharges that
were paid by the assignor but were not paid by the State as
part of the bid price, less the expenses incurred in obtaining
that portion of the recovery.

c) Upon demand in writing by the assignor, the assignee shall,
within one year from such demand, reassign the cause of
action assigned under this part if the assignor has been or
may have been injured by the violation of law for which the
cause of action arose and
(i) the assignee has not been injured thereby, or
(ii) the assignee declines to file a court action for the cause

of action.

DRUG-FREE WORKPLACE CERTIFICATION: The Contractor

certifies under penalty of perjury under the laws of the State of

California that the Contractor will comply with the requirements of

the Drug-Free Workplace Act of 1990 (Government Code

Section 8350 et seq.) and will provide a drug-free workplace by

taking the following actions:

a) Publish a statement notifying employees that unlawful
manufacture, distribution, dispensation, possession, or use
of a controlled substance is prohibited and specifying actions
to be taken against employees for violations, as required by
Government Code Section 8355(a).

b) Establish a Drug-Free Awareness Program as required by
Government Code Section 8355(b) to inform employees
about all of the following:

(i) the dangers of drug abuse in the workplace;

(i) the person's or organization's policy of maintaining a
drug-free workplace;

(i) any available counseling, rehabilitation and employee
assistance programs; and,

(iv) penalties that may be imposed upon employees for
drug abuse violations.

c) Provide, as required by Government Code Section 8355(c),
that every employee who works on the proposed or resulting
Contract:

(i) will receive a copy of the company's drug-free policy
statement; and,

(i) will agree to abide by the terms of the company's
statement as a condition of employment on
the Contract.

FOUR-DIGIT DATE COMPLIANCE: Contractor warrants that it
will provide only Four-Digit Date Compliant (as defined below)
Deliverables and/or services to the State. “Four Digit Date
Compliant” Deliverables and services can accurately process,
calculate, compare, and sequence date data, including without
limitation date data arising out of or relating to leap years and
changes in centuries. This warranty and representation is
subject to the warranty terms and conditions of this Contract and
does not limit the generality of warranty obligations set forth
elsewhere herein.

SWEATFREE CODE OF CONDUCT:

a) Contractor declares under penalty of perjury that no
equipment, materials, or supplies furnished to the State
pursuant to the Contract have been produced in whole or in
part by sweatshop labor, forced labor, convict Ilabor,
indentured labor under penal sanction, abusive forms of
child labor or exploitation of children in sweatshop labor, or
with the benefit of sweatshop labor, forced labor, convict
labor, indentured labor under penal sanction, abusive forms
of child labor or exploitation of children in sweatshop labor.
The Contractor further declares under penalty of
perjury that they adhere to the Sweatfree Code of Conduct
as set forth on the California Department of Industrial
Relations website located at www.dir.ca.gov, and Public
Contract Code Section 6108.

56.

57.

58.

59.

60.

61.

62.

b) The Contractor agrees to cooperate fully in providing
reasonable access to its records, documents, agents or
employees, or premises if reasonably required by authorized
officials of the State, the Department of Industrial Relations,
or the Department of Justice to determine the Contractor’s
compliance with the requirements under paragraph (a).

RECYCLED CONTENT REQUIRMENTS: The Contractor shall
certify in writing under penalty of perjury, the minimum, if not
exact, percentage of post-consumer material (as defined in the
Public Contract Code (PCC) Section 12200-12209), in products,
materials, goods, or supplies offered or sold to the State that fall
under any of the statutory categories regardless of whether the
product meets the requirements of Section 12209. The certification
shall be provided by the contractor, even if the product or good
contains no postconsumer recycled material, and even if the
postconsumer content is unknown. With respect to printer or
duplication cartridges that comply with the requirements of Section
12156(e), the certification required by this subdivision shall specify
that the cartridges so comply (PCC 12205 (b)(2)). A state agency
contracting officer may waive the certification requirements if the
percentage of postconsumer material in the products, materials,
goods, or supplies can be verified in a written advertisement,
including, but not limited to, a product label, a catalog, or a
manufacturer or vendor Internet web site. Contractors are to use,
to the maximum extent economically feasible in the performance
of the contract work, recycled content products (PCC 12203(d)).

CHILD SUPPORT COMPLIANCE ACT: For any Contract in
excess of $100,000, the Contractor acknowledges in accordance
with PCC Section 7110, that:

a) The Contractor recognizes the importance of child and family
support obligations and shall fully comply with all applicable
State and federal laws relating to child and family support
enforcement, including, but not limited to, disclosure of
information and compliance with earnings assignment
orders, as provided in Chapter 8 (commencing with Section
5200) of Part 5 of Division 9 of the Family Code; and

b) The Contractor, to the best of its knowledge is fully
complying with the earnings assignment orders of all
employees and is providing the names of all new employees
to the New Hire Registry maintained by the California
Employment Development Department.

AMERICANS WITH DISABILITIES ACT: The Contractor assures
the State that the Contractor complies with the Americans with
Disabilities Act of 1990 (42 U.S.C. 12101 et seq.).

ELECTRONIC WASTE RECYCLING ACT OF 2003:
The Contractor certifies that it complies with the applicable
requirements of the Electronic Waste Recycling Act of 2003,
Chapter 8.5, Part 3 of Division 30, commencing with Section
42460 of the Public Resources Code. The Contractor shall
maintain documentation and provide reasonable access to its
records and documents that evidence compliance.

USE TAX COLLECTION: In accordance with PCC
Section 10295.1, the Contractor certifies that it complies with the
requirements of Section 7101 of the Revenue and Taxation Code.
Contractor further certifies that it will immediately advise the State
of any change in its retailer's seller's permit or certification
of registration or applicable affiliate’s seller's permit or
certificate of registration as described in subdivision (a) of PCC
Section 10295.1.

EXPATRIATE CORPORATIONS: Contractor hereby declares
that it is not an expatriate corporation or subsidiary of an
expatriate corporation within the meaning of PCC Sections 10286
and 10286.1, and is eligible to contract with the State.

DOMESTIC PARTNERS: For contracts over $100,000 executed
or amended after January 1, 2007, the contractor certifies that the
contractor is in compliance with Public Contract Code Section
10295.3.
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63. SMALL BUSINESS PARTICIPATION AND DVBE
PARTICIPATION REPORTING REQUIREMENTS:

If for this Contract the Contractor made a commitment to
achieve small business participation, then the Contractor
must within 60 days of receiving final payment under this
Contract (or within such other time period as may be
specified elsewhere in this Contract) report to the awarding
department the actual percentage of small business
participation that was achieved. (Govt. Code § 14841.)

If for this Contract the Contractor made a commitment to
achieve disabled veteran business enterprise (DVBE)
participation, then Contractor must within 60 days of
receiving final payment under this Contract (or within such
other time period as may be specified elsewhere in this
Contract) certify in a report to the awarding department: (1)
the total amount the prime Contractor received under the
Contract; (2) the name and address of the DVBE(S) that
participated in the performance of the Contract; (3) the
amount each DVBE received from the prime Contractor; (4)
that all payments under the Contract have been made to the
DVBE; and (5) the actual percentage of DVBE participation
that was achieved. A person or entity that knowingly
provides false information shall be subject to a civil penalty
for each violation. (Mil. & Vets. Code § 999.5(d);
Govt. Code § 14841.)

64. LOSS LEADER: It is unlawful for any person engaged in
business within this state to sell or use any article or product as a
“loss leader” as defined in Section 17030 of the Business and
Professions Code. (PCC 12104.5(b).).
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TO BE USED WITH THE GENERAL PROVISIONS - IT. DEVELOP AND
INCLUDE A STATEMENT OF WORK

1 Liquidated Damages
a. General

In the event that the Contractor fails to deliver in accordance with the Contract requirements, the parties agree that the delay will
interfere with the proper implementation of the State's programs, to the loss and damage of the State. From the nature of the case,
it would be impracticable and extremely difficult to fix the actual damages sustained in the event of any such delay. The State and
Contractor, therefore, presume that in the event of any such delay the amount of damage which will be sustained from a delay
will be the amounts set forth in the Statement of Work, and the State and the Contractor agree that in the event of any such delay,
the Contractor shall pay such amounts as liquidated damages and not as a penalty. Amounts due the State as liquidated damages
may be deducted by the State from any money payable to the Contractor. The State shall notify the Contractor in writing of any
claim for liquidated damages pursuant to this paragraph on or before the date State deducts such sums from money payable to the
Contractor.

b. Timing of Delivery

i)  Contractor will be liable for any liquidated damages for late performance (including late delivery) specified in the Statement
of Work if Contractor fails to provide any subject service or deliver any subject Deliverable, ready for use in substantial
conformance with its specifications, on or before the Delivery Dates in the Statement of Work. Unless otherwise specified in
the Statement of Work: (A) such liquidated damages will stand in lieu of all other damages for such late performance or
nonperformance; and (B) if the Contractor fails to provide a software Deliverable listed in the Statement of Work by the
specified Delivery Date, but provides suitable substitution of software acceptable to the State, liquidated damages shall not
apply to the listed software Deliverable.

ii) The State will pay additional monetary compensation for early performance to the extent specifically called for in the
Statement of Work.

2 Title to Equipment

Unless otherwise specified in the Statement of Work, title to the Equipment shall remain in the Contractor and assigns, if any, until
such time as successful acceptance testing has been achieved. Title to a special feature installed on a Machine and for which only a
single installation charge was paid shall pass to the State at no additional charge, together with title to the Machine on which it was
installed.
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3 Price Decline (Applicable to Third Party Contractors)

Prices quoted shall be the maximum for the contract period subject to any price escalation provisions reflected in the Statement of
Work. However, should a price decline be announced by the manufacturer after contract award, but prior to a third party contractor
taking title to the Equipment, and should the third party contractor be the recipient of this manufacturer's price decline, it shall be
passed on in total to the State by the third party contractor. Any interest, finance, or other charges based on the contract price will be
recomputed using the original bid rates and the differences will also be passed to the State in total.

4 Price Decline (Applicable to Manufacturers)

Prices quoted shall be the maximum for the contract period subject to any price escalation provisions reflected in the Statement of
Work. However, should a price decline be announced by the manufacturer after contract award, but prior to the State taking title to the
Equipment, it shall be passed on in total to the State by the manufacturer. Any interest, finance, or other charges based on the contract
price will be recomputed using the original bid rates and the differences will also be passed to the State in total.
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TO BEUSED WITH THE GENERAL PROVISIONS—-IT. DEVELOP AND
INCLUDE A STATEMENT OF WORK.

The following terms and conditions are superseded and replaced by any alternate or inconsistent terms and conditions in the
Statement of Work.

1 Maintenance of Equipment

The Contractor is responsible under this Contract to maintain the Equipment identified in the Statement of Work. The
Contractor shall keep the Equipment in good operating condition and shall always be responsive to the maintenance
reguirements of the State. Equipment maintenance shall be provided in accordance with this Contract, with the maintenance
charges, Period of Maintenance Coverage, locations, etc. listed in the Statement of Work.

2 Exclusions

a. Maintenance service does not include:

1) Electrical work external to the Machines or maintenance of accessories, alterations, Attachments, or other devices
not listed in the Statement of Work.

2) Repair of damage or increase in service time caused by: accident; disaster, which shall include, but not be limited
to, fire, flood, water, wind, and lightning; transportation; neglect, misuse, fault or negligence of the State; and
aterations, which shall include, but not be limited to, any deviation from Contractor's physical, mechanical, or
electrical Machine design, and Attachments.

3) Repair of damage or increase in service time resulting from failure to provide a suitable installation environment
with all facilities prescribed by the appropriate Contractor Installation Manual—Physical Planning (including, but
not limited to, failure of, or failure to provide adequate electrical power, air conditioning or humidity contral).

4) Repair of damage or increase in service time attributable to the use of the Machines for other than the data
processing purpose for which it was acquired.

5) Furnishing platens, supplies or accessories; painting or refinishing the Machines or furnishing material therefore;
inspecting Machines altered by other than Contractor; making specification changes or performing services
connected with the relocation of Machines; or adding or removing accessories, Attachments or other devices.

6) Such service which isimpractical for Contractor to render because of alterations or connection by mechanical or
electrical means to another Machine.

7) Repair of damage, replacement of parts (due to other than normal wear) or repetitive service calls caused by the
use of suppliesor materials not meeting Contractor's specifications for such supplies or materials.

8) Repair of damage or increase in service time caused by conversion from one Contractor model to another or the
installation or removal of a Contractor feature whenever any of the foregoing was performed by other than the
Contractor.
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9) Repair or maintenance by Contractor that is required to restore Equipment to proper operating condition after any
person other than Contractor's employee had performed maintenance or otherwise repaired an item of Equipment.

b. The Contractor may be required to perform repair or maintenance on excluded items in paragraph a, above. An
additional charge for such repair or maintenance shall be at the established Contract rates in the Statement of Work, or
if not stated, be at Contractor's applicable time and materia rates and terms then in effect. The procedures for
authorization of such maintenance may be the same as those for Remedial Maintenance outside of the Principle Period
of Maintenance.

3 Responsibilities of the Contractor

a. Thismaintenance service includes the following and may be further described in the Statement of Work:

1) Scheduled Preventive Maintenance based upon the specific needs of the individual Machines as determined by
manufacturer.

2) Unscheduled, on-call Remedia Maintenance. Such maintenance will include lubrication, adjustments, and
replacement of maintenance parts deemed necessary by the Contractor.

b. Maintenance parts will be furnished by Contractor and will be new or equivalent to new in performance when used in
these Machines. Replaced maintenance parts become the property of the Contractor.

C. Preventive maintenance shall be performed on a schedule which is mutually acceptable to the State and the Contractor,
which is consistent with the State's operating requirements, and which is based upon the specific needs of the
Equipment as determined by the manufacturer. Such schedules shall be in writing and shall specify the frequency and
duration of Preventive Maintenance for the Equipment in the Statement of Work.

d. Remedial Maintenance shall be commenced promptly after notification by an authorized State representative that
Equipment and/or Softwareisinoperative.

4 Responsibilities of the State

a. The State shall provide an appropriate operating environment, including temperature, humidity, and electrical power, in
accordance with the environmental requirements contained in the Contractor's published specifications for the
Equipment listed on the Statement of Work.

b Unless mutually agreed to by the Contractor and the State, State personnel will not perform maintenance or attempt
repairs to the Equipment while such Equipment is governed by the terms of this Contract.

C Subject to the State's security regulations, the Contractor shall have full and free access to the Machines to provide
service thereon.

5 Maintenance Coverage

a. Period of Maintenance Coverage:
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1) The State may select a period or periods of maintenance coverage, as stated in the Statement of Work, in
accordance with the following:

(@ A minimum monthly maintenance charge entitles the State to maintenance coverage during the Principal
Period of Maintenance.

(b) The State may select in lieu of the hours available for the minimum monthly maintenance charge, one or more
of the optional periods of maintenance coverage for an additional charge as shown in the Statement of Work

2) Thehours of maintenance coverage for a Machine on Monday through Friday shall be the same each day; and the
hours on Saturday and Sunday shall be the same hours on all Saturdays or Sundays. All Machines covered under
this Contract must have a simultaneous span of time within the selected periods of maintenance coverage, at least
equal to the shortest period offered for any Machine in the System.

3) The State may change its selected Period of Maintenance Coverage by giving Contractor fifteen (15) days prior
written notice.

b. Preventive Maintenance (schedul ed)
Preventive maintenance can either be performed within or outside of the Principal Period of Maintenance (PPM). An
additional charge may be made for Preventive Maintenance to be performed outside of the PPM, as set forth in the

Statement of Work. No additional charge shall be made for Preventive Maintenance that is to be performed within the
PPM.

C. Remedia Maintenance (unschedul ed)

1) Remedial Maintenance shall be performed after notification by authorized State personnel that the Equipment is
malfunctioning.

2) The Contractor shall provide the State with a designated point of contact and will initiate the Remedial
Maintenance.

3) Thereshall be no additional maintenance chargesfor:

(@) Remedia Maintenance during the Period of Maintenance Coverage unless the Remedial Maintenance is due
to the fault or negligence of the State.

(b) Time spent by maintenance personnel after arrival at the site awaiting the arrival of additional maintenance
personnel and/or delivery of parts, etc., after aservice call has been commenced.

(c) Remedia Maintenance required because the scheduled Preventive Maintenance preceding the malfunction
had not been performed, unless the State had failed to provide access to the Equipment.

(d) For time of delay beyond the PPM, Contractor shall continue to perform maintenance for the same amount of
time outside the covered period without additional charge to the State.

(e) Thefirst hour of work performed when Remedial Maintenance service is requested during the covered Period
of Maintenance and the actual work is begun outside such period.
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6 Maintenance Charges

a. The monthly maintenance charges described include all maintenance costs, and the State will pay no additional
charges unless specifically set forth in this Contract. Maintenance rates shall be firm for the Contract period subject to
any maximum annual maintenance escalation as set forth in the Statement of Work.

b. Maintenance charges for fractions of a calendar month shall be computed at the rate of 1/30 of the applicable Total
Monthly Maintenance Charge, for each day maintenance was provided.

C. There will be no charge for travel expense associated with maintenance service or programming service under this
Contract except that actual travel expenses will be charged in those instances where the site at which the Machine is
located is not normally accessible by private automobile or scheduled public transportation.

d. All maintenance and other service activities (including but not limited to activities relating to pre-installation planning,
inspections, relocation of Machines, engineering changes and altered programming) which may be made available by
Contractor to the State at no additional charge or at Contractor's then applicable time and material charges, in
connection with any Machines or programming supplied under this Contract, shall be subject to the terms and
conditions of this Contract, unless such activities are provided under another written agreement signed by the State
and the Contractor.

7 Maintenance Credit for Inoperative Machines

The Contractor shall grant a proportionate maintenance credit on a Machine shown in the Statement of Work when the
Machine is inoperative for consecutive scheduled work periods totaling 24 hours from the time the State notifies the
Contractor the Machine was inoperative, provided (1) the Machine became inoperative through no fault of the State, and (2)
the breakdown was attributable to Equipment Failure. The credits to be granted by the Contractor to the State shall be as
reflected in the Statement of Work.

8 Engineering Changes

Engineering changes, determined applicable by Contractor, will be controlled and installed by Contractor on Equipment
covered by this contract. The State may elect to have only mandatory changes, as determined by Contractor, installed on
Machines so designated. A written notice of this election must be provided to the Contractor for confirmation. There shall
be no charge for engineering changes made. Any Contractor-initiated change shall be installed at atime mutually agreeable
to the State and the Contractor. Contractor reserves the right to charge, at its then current time and material rates, for
additional service time and materials required due to noninstallation of applicable engineering changes after Contractor has
made areasonabl e effort to secure timeto install such changes.

9 Relocation of EQuipment
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a. In the event the Equipment being naintained under the terms and conditions of this Contract is moved to another
location within the State of California, the Contractor shall continue to maintain the Equipment at the new location.

b. The charges of the Contractor to dismantle and pack the Equipment and installation at the new location shall be at the
rates set forth in the Statement of Work. The State agrees to pay all costs incidental to any move, including costs for
packing, crating, rigging, transportation, unpacking, uncrating, insurance, installation, and State and local sales tax, if
any.

C. If Contractor is responsible for the move, no re-certification charges to confirm continued maintenance eligibility will be
applicable. If the move is conducted by other than Contractor, State agrees to pay re-certification charges to
Contractor at rates set forth in the Statement of Work.

10 Termination

Notwithstanding the Termination for Convenience provisions contained in the General Provisions, upon thirty (30) days
written notification to the Contractor, State may terminate, at no cost to the State, maintenance for all or any portion of the
Equipment identified in the Statement of Work.
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TO BEUSED WITH THE GENERAL PROVISIONS--IT. DEVELOP AND
INCLUDE A STATEMENT OF WORK.

1 License Grant

a. Contractor hereby grants to the State and the State accepts from Contractor, subject to the terms and conditions of this
Contract, a non-exclusive, non-transferable license to use the Software Products listed in Statement of Work of this
Contract (hereinafter referred to as " Software Products").

b. State may use the Software Products in the conduct of its own business, and any division thereof.

C. Thelicense granted above authorizes the State to use the Software Products in machine-readable form on the Computer
System located at the site(s) specified in the Statement of Work. Said Computer System and its associated units
(collectively referred to as CPU) are as designated in the Statement of Work. If the designated CPU is inoperative due
to malfunction, the license herein granted shall be temporarily extended to authorize the State to use the Software
Products, in machine-readable form, on any other State CPU until the designated CPU is returned to operation.

d. By prior written notice, the State may redesignate the CPU in which the Software Products are to be used. The
redesignation will be effective upon the date specified in the notice of redesignation.

2 Encryption/CPU ID Authorization Codes

a. When Encryption/CPU Identification (ID) authorization codes are required to operate the Software Products, the
Contractor will provide all codesto the State with delivery of the Software.

b. In case of an inoperative CPU as defined in paragraph 1c. above, Contractor will provide a temporary encryption/CPU
ID authorization code to the State for use on a temporarily authorized CPU until the designated CPU is returned to
operation.

C. When changes in designated CPUs occur, the State will notify the Contractor via telephone and/or facsimile/e-mail of
such change. Upon receipt of such notice, Contractor will issue via telephone and/or facsimile/e-mail to the State
within 24 hours, a temporary encryption 1D authorization code for use on the newly designated CPU until such time as
apermanent code is assigned.

3 Fees and Charges

Upon acceptance of Software by State, in accordance with Paragraphs 5 herein and the Statement of Work, State will pay
the license fee or recurring charge for the Software Products as set forth in Statement of Work. Charges will commence on
the Acceptance Date as established in the Statement of Work. The Contractor shall render invoices for recurring charges or
single charges in the month foll owing the month in which the charges accrue.
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4 Maintenance
The following terms and conditions are superseded and replaced by any alternate or inconsistent terms and conditions in
the Statement of Work.

a. The correction of any residual errorsin any Software Product that may be discovered by Contractor or by the State will
be considered maintenance. Such maintenance will be performed by Contractor without additional charge for the
duration of this contract. Suspected errors discovered by the State in the Software Products will be handled by the
following procedures:

1) A listing of the output and a copy of the identical input data in machine-readable form will be submitted to
Contractor along with a completed copy of the appropriate Contractor information form and, if appropriate, alisting
of the contents of the memory of the CPU at the time the error condition was noted.

2) Errorsinthe Software Product as verified by Contractor will be corrected by providing anew copy of said Software
Product (or of the affected portions) in machine-readable form.

3) The Contractor shall attempt to correct Software Product errors within areasonable time.

b. Contractor will be available to assist the State in isolating and correcting error conditions caused by the State's
particular Hardware or Operating System at rates in accordance with the Statement of Work.

C. If Contractor is called upon by State to correct an error caused by State's negligence, modification by State, State
supplied data, Machine or operator failure, or due to any other cause not inherent in the original Software Products,
Contractor reserves the right to charge State for such service on atime and material basis, or rates in accordance with
the Statement of Work.

5 Acceptance of Software

a. Commercial Software. Acceptance of Commercial Software will be governed by the terms and conditions of the
license agreement governing such Software.

b. Custom Software. Unless otherwise provided in the Statement of Work, acceptance procedures for Custom Software
will be as set forth in this subsection (b). The State shall be deemed to have accepted each Custom Software Product
(i) upon its issuance of written notice of such acceptance or (ii) sixty (60) days after the Installation Date, unless at or
before that time the State gives Contractor written notice of rejection (collectively, “ Acceptance”). No payment for
Custom Software will be due before Acceptance thereof, except to the extent required by progress payment termsin the
Statement of Work. Any notice of reection will plain how the Custom Software Product fails to substantially
conform to the functional and performance specifications of this Contract. Contractor will, upon receipt of such notice,
investigate the reported deficiency and exercise reasonable best efforts to remedy it promptly. The State, in its sole
discretion, will have the option to re-perform the acceptance test. If the Contractor is unable to remedy the deficiency
within (60) days of notice of rejection, the State shall have the option of accepting substitute Software, terminating for
default the portion of the Contract that relates to such Custom Software, or terminating thisContract in its entirety for
default.
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6 Right To Copy or Modify

a. Any Software Product provided by Contractor in machine-readable form may be copied, in whole or in part, in printed
or machine-readable form for use by the State with the designated CPU, to perform one-time benchmark tests, for
archival or emergency restart purposes, to replace a worn copy, to understand the contents of such machine-readable
material, or to modify the Software Product as provided below; provided, however, that no more than the number of
printed copies and machine-readable copies as specified in the Statement of Work will be in existence under this
Contract at any one time without prior written consent from Contractor. Such consent shall not be unreasonably
withheld by the Contractor. The original, and any copies of the Software Product, in whole or in part, which are made
hereunder shall be the property of the Contractor.

b. The State agreesto keep any such copies and the original at a mutually designated State location, except that the State
may transport or transmit a copy of the original of any Software Product to another State location for backup use when
required by CPU malfunction, provided the copy or the original is destroyed or returned to the designated location
when the malfunction is corrected.

C. The State may modify any non-personal computer Software Product, in machine-readable form, for its own use and
merge it into other program material; provided that nothing in this sub-section c¢) will be construed to contradict the
terms of any separate applicable third party license agreement. Any portion of the Software Product included in any
merged program material shall be used only on the designated CPUs and shall be subject to the terms and conditions of
this Contract.

7 Future Releases

Unless otherwise specifically provided in this Contract, or the Statement of Work, if improved versions of any Software Product
are developed by Contractor, and are made available to other licensees, they will be made available to the State at the State's
option at aprice no greater than the Contract price plus a price increase proportionate to the increase from thelist price of the
original version to that of the new version, if any. If the Software Product has no list price, such price increase will be
proportionate to the increase in average price from the original to the new version, if any, as estimated by the Contractor in good
faith.
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Contract |UNSPSC Segment ID
Line Item |Code Product
Number [(Version Manufacturer Part MFG Qty in| List Price / Contract| Contract|Category /
(CLIN) 11) Number (OEM #) OEM |MFG Model SKU # / Item # Item Description uom | UoM MSRP|  Unit Price| Discount|Group ID

N/A 43210000 [40UC-SECURE2 EMC |CLARIION 40UC-SECURE2 CLRN 40UC ANTI-MOVE KIT EA 1 $1,000 $525.00 47.50%|Non-Core HW
N/A 43210000 [BSMI-PWR-CORD EMC |CLARIION BSMI-PWR-CORD POWER CORD - BSMI TAIWAN EA 1 $1,150 $603.75 47.50%|Non-Core HW
N/A 43210000 [C-MODEM-US EMC |CLARIION C-MODEM-US CLARIION SERVICE MODEM-US EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-0 EMC |CLARIION C13-PWR-0 2 C13 PWRCORDS W/ SEV1011 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-1 EMC |CLARIION C13-PWR-1 2 C13 PWRCORDS W/ NBR 14136 250V 10A EA 1 S0 $0.00 47.50%[Non-Core HW
N/A 43210000 |[C13-PWR-10 EMC |CLARIION C13-PWR-10 2 C13 PWRCORDS W/ KSC8305 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-11 EMC |CLARIION C13-PWR-11 2 C13 CORDS CNS690 125V 10A - NON DPE EA 1 S0 $0.00 47.50%[Non-Core HW
N/A 43210000 |[C13-PWR-12 EMC |CLARIION C13-PWR-12 2 C13 CORDS NEMA 5-15 125V 10A - NON DPE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-13 EMC |CLARIION C13-PWR-13 2 C13 PWRCORDS W/ BS546 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-14 EMC |CLARIION C13-PWR-14 2 C13 PWRCORDS W/ SI-32 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-15 EMC |CLARIION C13-PWR-15 2 C13 POWER CORDS WITH IN6SA3 PLUGS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-2 EMC |CLARIION C13-PWR-2 2 C13 CORDS JISC8303 125V 10A - NON DPE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-3 EMC |CLARIION C13-PWR-3 2 C13 PWRCORDS W/ GB1002 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-4 EMC |CLARIION C13-PWR-4 2 C13 PWRCORDS W/ IRAM 2073 250V 10A EA 1 S0 $0.00 47.50%[Non-Core HW
N/A 43210000 |[C13-PWR-5 EMC |CLARIION C13-PWR-5 2 C13 PWRCORDS W/ BSI 1363 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-6 EMC |CLARIION C13-PWR-6 2 C13 PWRCORDS w/ SAA/3 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-7 EMC |CLARIION C13-PWR-7 2 C13 PWRCORDS W/ CEE7/7 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-8 EMC |CLARIION C13-PWR-8 2 C13 PWRCORDS W/ CEl 23-16 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-PWR-9 EMC |CLARIION C13-PWR-9 2 C13 CORDS W/ AFSNIT 107-2-D1 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-ARG EMC |CLARIION CLAR-RM-ARG CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |CLAR-RM-AUS EMC |CLARIION CLAR-RM-AUS CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%[Non-Core HW
N/A 43210000 |[CLAR-RM-DEN EMC |CLARIION CLAR-RM-DEN CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-EUR EMC |CLARIION CLAR-RM-EUR CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-IND EMC |CLARIION CLAR-RM-IND CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-ISR EMC |CLARIION CLAR-RM-ISR CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-ITA EMC |CLARIION CLAR-RM-ITA CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-JPN EMC |CLARIION CLAR-RM-JPN CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-KOR EMC |CLARIION CLAR-RM-KOR CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-SWI EMC |CLARIION CLAR-RM-SWI CLRN REM MOINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[CLAR-RM-TAI EMC |CLARIION CLAR-RM-TAI CLRN REM MAINT MODEM KIT EA 1 N $0.00 47.50%|Non-Core HW
N/A 43210000 |CLAR-RM-UK EMC |CLARIION CLAR-RM-UK CLRN REM MAINT MODEM KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |CX-FRAME-1UADJ EMC |CLARIION CX-FRAME-1UADJ 1U ADJUSTABLE RAIL KIT EA 1 $160 $84.00 47.50%[Non-Core HW
N/A 43210000 |CX-FRAME-4UADJ EMC |CLARIION CX-FRAME-4UADJ 4U ADJUSTABLE RAIL KIT EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 |CX-FRAME-ADJ EMC |CLARIION CX-FRAME-ADJ CX DPEDAE ADJ RAILKIT EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 |[CX-FRAME-PADJ EMC |CLARIION CX-FRAME-PADJ ADJUSTABLE RAILS 2PDAE EA 1 $150 $78.75 47.50%|Non-Core HW
N/A 43210000 |[CX-M1GI-U EMC |CLARIION CX-M1GI-U UPGRADE PAIR 1G ISCSI - TOTAL 4 FE PORTS EA 1 $7,000 $3,675.00 47.50%|Non-Core HW
N/A 43210000 |CX-MA4GF-FE-U EMC |CLARIION CX-MA4GF-FE-U UPGRADE PAIR 4G FC - TOTAL 8 FE PORTS EA 1 $7,000 $3,675.00 47.50%|Non-Core HW
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N/A 43210000 [CX-M8GF-FE-U EMC [CLARIION CX-M8GF-FE-U UPGRADE PAIR 8 GB FC - TOTAL 8 FE PORTS EA 1 $8,750 $4,593.75 47.50%|Non-Core HW
N/A 43210000 [CX-MXGFCOEOPU EMC [CLARIION CX-MXGFCOEOPU FCOE 1 PAIR ADD-ON 2 PORT OPT IO MODULE EA 1 $8,400 $4,410.00 47.50%|Non-Core HW
N/A 43210000 [CX-MXGFCOETWU EMC [CLARIION CX-MXGFCOETWU FCOE 1 PAIR ADD-ON 2PORT 10 ACTIVETWINAX EA 1 $5,880 $3,087.00 47.50%|Non-Core HW
N/A 43210000 |[CX-MXGI-U EMC [CLARIION CX-MXGI-U UPGRADE PAIR 10G ISCSI OPTICAL 10 MODS EA 1 $21,000| $11,025.00 47.50%|Non-Core HW
N/A 43210000 |[CX-NEBS2-HWKT EMC [CLARIION CX-NEBS2-HWKT CX LAN CABLE SURGE SUPPRESSOR KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [CX-OM3-100M EMC [CLARIION CX-OM3-100M OM3 50/125 MICRON OPT CABLE LC- LC 100M EA 1 $570 $299.25 47.50%|Non-Core HW
N/A 43210000 [CX-OM3-10M EMC [CLARIION CX-OM3-10M OM3 50/125 MICRON OPT CABLE LC- LC 10M EA 1 $290 $152.25 47.50%|Non-Core HW
N/A 43210000 [CX-OM3-1M EMC [CLARIION CX-OM3-1M OM3 50/125 MICRON OPT CABLE LC- LC 1M EA 1 $230 $120.75 47.50%|Non-Core HW
N/A 43210000 [CX-OM3-30M EMC [CLARIION CX-OM3-30M OM3 50/125 MICRON OPT CABLE LC- LC 30M EA 1 $310 $162.75 47.50%|Non-Core HW
N/A 43210000 [CX-OM3-3M EMC [CLARIION CX-OM3-3M OM3 50/125 MICRON OPT CABLE LC- LC 3M EA 1 $250 $131.25 47.50%|Non-Core HW
N/A 43210000 |CX-OM3-50M EMC |CLARIION CX-OM3-50M OM3 50/125 MICRON OPT CABLE LC- LC 50M EA 1 $390 $204.75 47.50%|Non-Core HW
N/A 43210000 [CX-OM3-5M EMC [CLARIION CX-OM3-5M OM3 50/125 MICRON OPT CABLE LC- LC 5M EA 1 $260 $136.50 47.50%|Non-Core HW
N/A 43210000 [CX-PWA40U-NIEC EMC [CLARIION CX-PW40U-NIEC 40U CORD NA IEC 309-330P6 EA 1 $3,500 $1,837.50 47.50%|Non-Core HW
N/A 43210000 [DS-16B-CRK EMC [CLARIION DS-16B-CRK CLAR RAIL KIT FOR DS-16B EA 1 $340 $178.50 47.50%|Non-Core HW
N/A 43210000 [DS16M-CRKL EMC [CLARIION DS16M-CRKL 16PORT RAILKIT LO-P BEZEL EA 1 $660 $346.50 47.50%|Non-Core HW
N/A 43210000 [DS2-RK1U-T EMC [CLARIION DS2-RK1U-T TELCO RKT FOR 1U CL EA 1 $360 $189.00 47.50%|Non-Core HW
N/A 43210000 [DS24M2RK39 EMC [CLARIION DS24M2RK39 DS24M MOUNT-CLAR 39U RACK EA 1 $350 $183.75 47.50%|Non-Core HW
N/A 43210000 |[DS24M2RK40 EMC [CLARIION DS24M2RK40 DS24M MOUNT-CLAR 40U RACK EA 1 $275 $144.38 47.50%|Non-Core HW
N/A 43210000 [DS32B2RK39 EMC [CLARIION DS32B2RK39 DS-32B2-0D RAIL KIT FOR THE 39U HIGH CAB EA 1 $650 $341.25 47.50%|Non-Core HW
N/A 43210000 [DS32B2RK40 EMC [CLARIION DS32B2RK40 DS-32B2-0D 40U RAIL KIT EA 1 $230 $120.75 47.50%|Non-Core HW
N/A 43210000 [DS32B2RK40-FD EMC [CLARIION DS32B2RK40-FD DS 32B RK- VARIABLE EA 1 $230 $120.75 47.50%|Non-Core HW
N/A 43210000 |[DSB2RK40-FD EMC [CLARIION DSB2RK40-FD DS8B/16B RK-VARIABLE EA 1 $275 $144.38 47.50%|Non-Core HW
N/A 43210000 |[DSB2RK4QEXT EMC [CLARIION DSB2RK40EXT DSB2RK40 EXTENSION RAIL EA 1 $280 $147.00 47.50%|Non-Core HW
N/A 43210000 [FC-HS2-10M EMC [CLARIION FC-HS2-10M 10M HSSDC to HSSDC bus cbl Qty 1 EA 1 $230 $120.75 47.50%|Non-Core HW
N/A 43210000 [FC-HS2-1M EMC [CLARIION FC-HS2-1M 1M HSSDC to HSSDC bus cbl Qty 1 EA 1 $80 $42.00 47.50%|Non-Core HW
N/A 43210000 [FC-HS2-5M EMC [CLARIION FC-HS2-5M 5M HSSDC to HSSDC bus cbl Qty 1 EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 |FC-OPT100M EMC [CLARIION FC-OPT100M 100M OPTICAL CABLE EA 1 $570 $299.25 47.50%|Non-Core HW
N/A 43210000 [FC-OPT10M EMC [CLARIION FC-OPT10M 10M OPTICAL CABLE EA 1 $120 $63.00 47.50%|Non-Core HW
N/A 43210000 [FC-OPT250M EMC [CLARIION FC-OPT250M 250M OPTICAL CABLE EA 1 $1,300 $682.50 47.50%|Non-Core HW
N/A 43210000 [FC-OPT500M EMC [CLARIION FC-OPT500M 500M OPTICAL CABLE EA 1 $2,500 $1,312.50 47.50%|Non-Core HW
N/A 43210000 [FC-OPT50M EMC [CLARIION FC-OPT50M 50M OPTICAL CABLE EA 1 $290 $152.25 47.50%|Non-Core HW
N/A 43210000 ([FC-OPT5M EMC [CLARIION FC-OPT5M 5M OPTICAL CABLE EA 1 $110 $57.75 47.50%|Non-Core HW
N/A 43210000 [FC1-HSSDC-2M EMC [CLARIION FC1-HSSDC-2M 2M HSSDC to HSSDC2 bus cbl Qty 1 EA 1 $150 $78.75 47.50%|Non-Core HW
N/A 43210000 [FC1-HSSDC-5M EMC [CLARIION FC1-HSSDC-5M 5M HSSDC to HSSDC2 bus cbl Qty 1 EA 1 $275 $144.38 47.50%|Non-Core HW
N/A 43210000 [FC1-HSSDC-8M EMC [CLARIION FC1-HSSDC-8M 8M HSSDC to HSSDC2 bus cbl Qty 1 EA 1 $500 $262.50 47.50%|Non-Core HW
N/A 43210000 [FC2-HSSDC-2M EMC [CLARIION FC2-HSSDC-2M 2M HSSDC2 to HSSDC2 bus cbl Qty 1 EA 1 $250 $131.25 47.50%|Non-Core HW
N/A 43210000 [FC2-HSSDC-8M EMC [CLARIION FC2-HSSDC-8M 8M HSSDC2 to HSSDC2 bus cbl Qty 1 EA 1 $600 $315.00 47.50%|Non-Core HW
N/A 43210000 [FM-LL100MD EMC [CLARIION FM-LL100MD 100M MM FIBRE CABLE LC-LC EA 1 $570 $299.25 47.50%|Non-Core HW
N/A 43210000 [FM-LL1OMD EMC [CLARIION FM-LL10MD 10M MM FIBRE CABLE LC-LC EA 1 $290 $152.25 47.50%|Non-Core HW
N/A 43210000 [FM-LLIMD EMC [CLARIION FM-LLIMD 1M MM FIBRE CABLE LC-LC EA 1 $230 $120.75 47.50%|Non-Core HW
N/A 43210000 [FM-LL3OMD EMC [CLARIION FM-LL30MD 30M MM FIBRE CABLE LC-LC EA 1 $310 $162.75 47.50%|Non-Core HW
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N/A 43210000 |[FM-LL3MD EMC [CLARIION FM-LL3MD 3M MM FIBRE CABLE LC-LC EA 1 $250 $131.25 47.50%|Non-Core HW
N/A 43210000 [FM-LL5S0MD EMC [CLARIION FM-LL50MD 50M MM FIBRE CABLE LC-LC EA 1 $390 $204.75 47.50%|Non-Core HW
N/A 43210000 [FM-LLSMD EMC [CLARIION FM-LLSMD 5M MM FIBRE CABLE LC-LC EA 1 $260 $136.50 47.50%|Non-Core HW
N/A 43210000 |[FM-LS100MD EMC [CLARIION FM-LS100MD 100M MM FIBRE CABLE LC-SC EA 1 $570 $299.25 47.50%|Non-Core HW
N/A 43210000 [FM-LS10MD EMC [CLARIION FM-LS10MD 10M MM FIBRE CABLE LC-SC EA 1 $290 $152.25 47.50%|Non-Core HW
N/A 43210000 |[FM-LSIMD EMC [CLARIION FM-LS1IMD 1M MM FIBRE CABLE LC-SC EA 1 $230 $120.75 47.50%|Non-Core HW
N/A 43210000 [FM-LS30MD EMC [CLARIION FM-LS30MD 30M MM FIBRE CABLE LC-SC EA 1 $310 $162.75 47.50%|Non-Core HW
N/A 43210000 |[FM-LS3MD EMC [CLARIION FM-LS3MD 3M MM FIBRE CABLE LC-SC EA 1 $250 $131.25 47.50%|Non-Core HW
N/A 43210000 [FM-LS50MD EMC [CLARIION FM-LS50MD 50M MM FIBRE CABLE LC-SC EA 1 $390 $204.75 47.50%|Non-Core HW
N/A 43210000 |[FM-LS5MD EMC [CLARIION FM-LS5MD 5M MM FIBRE CABLE LC-SC EA 1 $260 $136.50 47.50%|Non-Core HW
N/A 43210000 [FRAME-ADJ EMC |CLARIION FRAME-ADJ ADJ RACK RAIL KIT-DAE/DPE EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [FRAME-T EMC [CLARIION FRAME-T TELCO RAILS FOR DAE/DPE EA 1 $540 $283.50 47.50%|Non-Core HW
N/A 43210000 [FRAME-T-CS EMC [CLARIION FRAME-T-CS TELCO RAIL KIT FOR NS CS EA 1 $565 $296.63 47.50%|Non-Core HW
N/A 43210000 [FRAME-T-DAE2 EMC [CLARIION FRAME-T-DAE2 TELCO RAILKIT - DAE2 EA 1 $340 $178.50 47.50%|Non-Core HW
N/A 43210000 [FRAME-T-PDAE EMC [CLARIION FRAME-T-PDAE TELCO RAILKIT EA 1 $340 $178.50 47.50%|Non-Core HW
N/A 43210000 |[FRAME-T-SPE EMC [CLARIION FRAME-T-SPE TELCO RAILKIT - SPE EA 1 $340 $178.50 47.50%|Non-Core HW
N/A 43210000 [HW-INT-CAB EMC [CLARIION HW-INT-CAB FACTORY RACK INSTALL FLAG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [PW25U-AZP EMC [CLARIION PW25U-AZP PDU FOR AUSTRALIA AND NZ EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [PW25U-EUP EMC [CLARIION PW25U-EUP PDU FOR EUROPE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [PW25U-NAP EMC [CLARIION PW25U-NAP PDU FOR NORTH AMERICA EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [PW40U-60-ASTL EMC [CLARIION PW40U-60-ASTL RACK-40U-60 PWR CORD ASTL EA 1 $2,200 $1,155.00 47.50%|Non-Core HW
N/A 43210000 [PW40U-60-1EC3 EMC [CLARIION PW40U-60-1EC3 RACK-40U-60 PWR CORD IEC3 EA 1 $1,150 $603.75 47.50%|Non-Core HW
N/A 43210000 [PW40U-60-RS EMC [CLARIION PW40U-60-RS RACK-40U-60 PWR CORD EA 1 $2,200 $1,155.00 47.50%|Non-Core HW
N/A 43210000 [PW40U-60-US EMC [CLARIION PW40U-60-US RACK-40U-60 PWR CORD US EA 1 $1,150 $603.75 47.50%|Non-Core HW
N/A 43210000 [PW40QU-C-ASTL EMC [CLARIION PW40QU-C-ASTL 40U-C PWR CORD - AUST EA 1 $1,150 $603.75 47.50%|Non-Core HW
N/A 43210000 [PW40U-C-IEC3 EMC [CLARIION PW40U-C-IEC3 40U-C PWR CORD - IEC309 EA 1 $1,150 $603.75 47.50%|Non-Core HW
N/A 43210000 |PW40QU-C-RS EMC [CLARIION PW40U-C-RS 40U-C PWR CORD - RS EA 1 $1,150 $603.75 47.50%|Non-Core HW
N/A 43210000 [PW40U-C-US EMC [CLARIION PW40U-C-US 40U-C PWR CORD - US EA 1 $1,150 $603.75 47.50%|Non-Core HW
N/A 43210000 [PWA40UD-ASTL EMC [CLARIION PWA40UD-ASTL 40U DEEP RACK PWR CORD ASTL LP-57 QTY 2 EA 1 $3,130 $1,643.25 47.50%|Non-Core HW
N/A 43210000 [PW40UD-IEC3 EMC [CLARIION PW40UD-IEC3 40U DEEP RACK PWR CORD IEC309 - QTY 2 EA 1 $1,326 $696.15 47.50%|Non-Core HW
N/A 43210000 [PWA40UD-RS EMC [CLARIION PW40UD-RS 40U DEEP RACK PWR CORD R&S PLUG - QTY 2 EA 1 $4,529 $2,377.73 47.50%|Non-Core HW
N/A 43210000 [PWCAB-ASTL EMC [CLARIION PWCAB-ASTL DUAL PWR RACK AUSTRALIA EA 1 $1,200 $630.00 47.50%|Non-Core HW
N/A 43210000 [PWCAB-IEC3 EMC [CLARIION PWCAB-IEC3 DUAL PWR RACK IEC309 EA 1 $1,200 $630.00 47.50%|Non-Core HW
N/A 43210000 [PWCAB-INTL EMC [CLARIION PWCAB-INTL DUAL PWR RACK INTL TWIST EA 1 $850 $446.25 47.50%|Non-Core HW
N/A 43210000 [PWCAB-USL EMC [CLARIION PWCAB-USL DUAL PWR RACK US TWIST EA 1 $670 $351.75 47.50%|Non-Core HW
N/A 43210000 |RACK-40U-C EMC |CLARIION RACK-40U-C 40U COMMON RACK EA 1 $4,200 $2,205.00 47.50%|Non-Core HW
N/A 43210000 [RCK40U-SECURE EMC [CLARIION RCK40U-SECURE ANTI-TIP BRACKET, 40U CAB EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [SFP-HSSDC-10M EMC [CLARIION SFP-HSSDC-10M 10M SFP to HSSDC encl-0 bus cbl Qty 1 EA 1 $550 $288.75 47.50%|Non-Core HW
N/A 43210000 [SFP-HSSDC-2.5M EMC [CLARIION SFP-HSSDC-2.5M 2.5M SFP to HSSDC encl-0 bus cbl Qty 1 EA 1 $130 $68.25 47.50%|Non-Core HW
N/A 43210000 [SFP-HSSDC-6M EMC [CLARIION SFP-HSSDC-6M 6M SFP to HSSDC encl-0 bus cbl Qty 1 EA 1 $275 $144.38 47.50%|Non-Core HW
N/A 43210000 [SFP-HSSDC2-2M EMC [CLARIION SFP-HSSDC2-2M 2M SFP to HSSDC2 encl-0 bus cbl Qty 1 EA 1 $150 $78.75 47.50%|Non-Core HW
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N/A 43210000 [SFP-HSSDC2-5M EMC [CLARIION SFP-HSSDC2-5M 5M SFP to HSSDC2 encl-0 bus cbl Qty 1 EA 1 $275 $144.38 47.50%|Non-Core HW
N/A 43210000 [SFP-TWNACT-1M EMC [CLARIION SFP-TWNACT-1M SFP+ TO SFP+ 1M ACTIVE 10G CABLE - PAIR EA 1 $750 $393.75 47.50%|Non-Core HW
N/A 43210000 [SFP-TWNACT-3M EMC [CLARIION SFP-TWNACT-3M SFP+ TO SFP+ 3M ACTIVE 10G CABLE EA 1 $900 $472.50 47.50%|Non-Core HW
N/A 43210000 [SFP-TWNACT-5M EMC [CLARIION SFP-TWNACT-5M SFP+ TO SFP+ 5M ACTIVE 10G CABLE EA 1 $1,100 $577.50 47.50%|Non-Core HW
N/A 43210000 [SOLIDPANEL-1U EMC [CLARIION SOLIDPANEL-1U 1U SOLID FILLER FOR USE BEHIND 1U FILLER EA 1 540 $21.00 47.50%|Non-Core HW
N/A 43210000 [SOLIDPANEL-2U EMC [CLARIION SOLIDPANEL-2U 2U SOLID FILLER FOR USE BEHIND 2U FILLER EA 1 $45 $23.63 47.50%|Non-Core HW
N/A 43210000 [SOLIDPANEL-3U EMC [CLARIION SOLIDPANEL-3U 3U SOLID FILLER FOR USE BEHIND 3U FILLER EA 1 $50 $26.25 47.50%|Non-Core HW
N/A 43210000 [SP-TELCO-1U EMC [CLARIION SP-TELCO-1U 1U STORAGE PROCESSOR TELCO RAIL KIT EA 1 $500 $262.50 47.50%|Non-Core HW
N/A 43210000 [SP-TELCO-2U EMC [CLARIION SP-TELCO-2U 2U STORAGE PROCESSOR TELCO RAIL KIT EA 1 $750 $393.75 47.50%|Non-Core HW
N/A 43210000 [SP-TELCO-4U EMC [CLARIION SP-TELCO-4U 4U STORAGE PROCESSOR TELCO RAILKIT EA 1 $1,500 $787.50 47.50%|Non-Core HW
N/A 43210000 [SPE-TELCO-2U EMC |CLARIION SPE-TELCO-2U CX4 TELCO ADJUSTABLE RAIL KIT FOR 2U SPE EA 1 $750 $393.75 47.50%|Non-Core HW
N/A 43210000 |[SPS-ADJ EMC [CLARIION SPS-AD) ADJ RACK RAIL KIT FOR SPS EA 1 $420 $220.50 47.50%|Non-Core HW
N/A 43210000 |[SPST EMC [CLARIION SPST TELCO RAILS FOR SPS EA 1 $600 $315.00 47.50%|Non-Core HW
N/A 43210000 [SPST-2GB EMC [CLARIION SPST-2GB TELCO RAILKIT - 2GB SPS EA 1 $420 $220.50 47.50%|Non-Core HW
N/A 43210000 [1U-FILLERAF EMC [UNITY ALL FLASH 1U-FILLERAF Unity 1U Solid Filler 40U EMC Rck EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [2U-FILLERAF EMC [UNITY ALL FLASH 2U-FILLERAF Unity 2U Solid Filler 40U EMC Rck EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [3U-FILLERAF EMC [UNITY ALL FLASH 3U-FILLERAF Unity 3U Solid Filler 40U EMC Rck EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [40U-PWR-ASTLAF EMC [UNITY ALL FLASH 40U-PWR-ASTLAF CAB QUAD POWER CORD AUSTRALIA EA 1 $860 $451.50 47.50%|Non-Core HW
N/A 43210000 [40U-PWR-IECAF EMC [UNITY ALL FLASH 40U-PWR-IECAF CAB QUAD POWER CORD IEC309 EA 1 $450 $236.25 47.50%|Non-Core HW
N/A 43210000 |40U-PWR-RSAF EMC [UNITY ALL FLASH 40U-PWR-RSAF CAB QUAD POWER CORD US R&S EA 1 $860 $451.50 47.50%|Non-Core HW
N/A 43210000 [40U-PWR-USAF EMC [UNITY ALL FLASH 40U-PWR-USAF CAB QUAD POWER CORD US EA 1 $450 $236.25 47.50%|Non-Core HW
N/A 43210000 [40U-RK-DOORAF EMC [UNITY ALL FLASH 40U-RK-DOORAF Unity AFA Rack W/Door EA 1 $1,645 $863.63 47.50%|Non-Core HW
N/A 43210000 [40U-RK-DRLKAF EMC [UNITY ALL FLASH 40U-RK-DRLKAF Unity AFA Rack W/Door Lock EA 1 $1,645 $863.63 47.50%|Non-Core HW
N/A 43210000 [40U-SECUREAF EMC [UNITY ALL FLASH 40U-SECUREAF 40U Rack Stabilizing Kit EA 1 $395 $207.38 47.50%|Non-Core HW
N/A 43210000 [D3122ADAF EMC [UNITY ALL FLASH D3122ADAF Unity 2U 25x2.5 12G EXPDAE -EMC Rck D EA 1 $2,975 $1,561.88 47.50%|Non-Core HW
N/A 43210000 |[D3122FAF EMC [UNITY ALL FLASH D3122FAF Unity 2U 25x2.5 12G EXPDAE -FLD INS EA 1 $2,975 $1,561.88 47.50%|Non-Core HW
N/A 43210000 |D31D24AD25AF EMC [UNITY ALL FLASH D31D24AD25AF Unity 300 AFA DPE 25x2.5 EMC Rck D EA 1 $12,070 $6,336.75 47.50%|Non-Core HW
N/A 43210000 [D31D24AF25AF EMC [UNITY ALL FLASH D31D24AF25AF Unity 300 AFA DPE 25x2.5 FLD Ins EA 1 $12,070 $6,336.75 47.50%|Non-Core HW
N/A 43210000 [D31DEMCCK25KITAF | EMC |UNITY ALL FLASH D31DEMCCK25KITAF Unity 25 Drive DPE AF FLD INSTALL KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [D32D32AD25AF EMC [UNITY ALL FLASH D32D32AD25AF Unity 400 AFA DPE 25x2.5 EMC Rck D EA 1 $27,730| $14,558.25 47.50%|Non-Core HW
N/A 43210000 [D32D32AF25AF EMC [UNITY ALL FLASH D32D32AF25AF Unity 400 AFA DPE 25x2.5 FLD Ins EA 1 $27,730| $14,558.25 47.50%|Non-Core HW
N/A 43210000 [D33D48AD25AF EMC [UNITY ALL FLASH D33D48AD25AF Unity 500 AFA DPE 25x2.5 EMC Rck D EA 1 $57,445| $30,158.63 47.50%|Non-Core HW
N/A 43210000 [D33D48AF25AF EMC [UNITY ALL FLASH D33D48AF25AF Unity 500 AFA DPE 25x2.5 FLD Ins EA 1 $57,445| $30,158.63 47.50%|Non-Core HW
N/A 43210000 [D34D64AD25AF EMC [UNITY ALL FLASH D34D64AD25AF Unity 600 AFA DPE 25x2.5 EMC Rck D EA 1 $99,445| $52,208.63 47.50%|Non-Core HW
N/A 43210000 [D34D64AF25AF EMC [UNITY ALL FLASH D34D64AF25AF Unity 600 AFA DPE 25x2.5 FLD Ins EA 1 $99,445| $52,208.63 47.50%|Non-Core HW
N/A 43210000 [D3DAE2URKAF EMC [UNITY ALL FLASH D3DAE2URKAF Unity Snap In RAIL Kit 2U 25 Drive DAE EA 1 $165 $86.63 47.50%|Non-Core HW
N/A 43210000 [D3DPE2URK25AF EMC [UNITY ALL FLASH D3DPE2URK25AF Unity Snap In RAIL Kit 2U 25 Drive DPE EA 1 $165 $86.63 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-1600 EMC [UNITY ALL FLASH D3F-2S12FXL-1600 Unity AFA 1.6TB SSD 25X2.5 EA 1 $5,830 $3,060.75 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-1600TU | EMC |UNITY ALL FLASH D3F-2S12FXL-1600TU  [Unity AFA 1.6TB SSD 25X2.5 UPG EA 1 $6,995 $3,672.38 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-1600U EMC [UNITY ALL FLASH D3F-2S12FXL-1600U Unity AFA 1.6TB SSD 25X2.5 UPG EA 1 $6,995 $3,672.38 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-3200 EMC [UNITY ALL FLASH D3F-2512FXL-3200 Unity AFA 3.2TB SSD 25X2.5 EA 1 $11,300 $5,932.50 47.50%|Non-Core HW
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N/A 43210000 [D3F-2S12FXL-3200TU | EMC |UNITY ALL FLASH D3F-2S12FXL-3200TU  [Unity AFA 3.2TB SSD 25X2.5 UPG EA 1 $13,560 $7,119.00 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-3200U EMC [UNITY ALL FLASH D3F-2S12FXL-3200U Unity AFA 3.2TB SSD 25X2.5 UPG EA 1 $13,560 $7,119.00 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-400 EMC [UNITY ALL FLASH D3F-2S12FXL-400 Unity AFA 400GB SSD 25X2.5 EA 1 $2,135 $1,120.88 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-400TU EMC [UNITY ALL FLASH D3F-2S12FXL-400TU Unity AFA 400GB SSD 25X2.5 UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-400U EMC [UNITY ALL FLASH D3F-2512FXL-400U Unity AFA 400GB SSD 25X2.5 UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-800 EMC [UNITY ALL FLASH D3F-2S12FXL-800 Unity AFA 800GB SSD 25X2.5 EA 1 $3,625 $1,903.13 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-800TU EMC [UNITY ALL FLASH D3F-2S12FXL-800TU Unity AFA 800GB SSD 25X2.5 UPG EA 1 $4,350 $2,283.75 47.50%|Non-Core HW
N/A 43210000 [D3F-2S12FXL-800U EMC [UNITY ALL FLASH D3F-2512FXL-800U Unity AFA 800GB SSD 25X2.5 UPG EA 1 $4,350 $2,283.75 47.50%|Non-Core HW
N/A 43210000 |[D3F-2SFXL2-3840 EMC [UNITY ALL FLASH D3F-2SFXL2-3840 Unity AFA 3.84TB SSD 25X2.5 EA 1 $13,300 $6,982.50 47.50%|Non-Core HW
N/A 43210000 |[D3F-2SFXL2-7680 EMC [UNITY ALL FLASH D3F-2SFXL2-7680 Unity AFA 7.68TB SSD 25X2.5 EA 1 $26,500| $13,912.50 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-100MAF EMC [UNITY ALL FLASH D3FC-OM3-100MAF 100M MM FIBRE CABLE LC-LC EA 1 $270 $141.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-10MAF EMC [UNITY ALL FLASH D3FC-OM3-10MAF 10M MM FIBRE CABLE LC-LC EA 1 $165 $86.63 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-1MAF EMC [UNITY ALL FLASH D3FC-OM3-1MAF 1M MM FIBRE CABLE LC-LC EA 1 $120 $63.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-30MAF EMC [UNITY ALL FLASH D3FC-OM3-30MAF 30M MM FIBRE CABLE LC-LC EA 1 $195 $102.38 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-3MAF EMC [UNITY ALL FLASH D3FC-OM3-3MAF 3M MM FIBRE CABLE LC-LC EA 1 $135 $70.88 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-50MAF EMC [UNITY ALL FLASH D3FC-OM3-50MAF 50M MM FIBRE CABLE LC-LC EA 1 $230 $120.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-5MAF EMC [UNITY ALL FLASH D3FC-OM3-5MAF 5M MM FIBRE CABLE LC-LC EA 1 $145 $76.13 47.50%|Non-Core HW
N/A 43210000 [D3MSHDMSSHD2AF EMC [UNITY ALL FLASH D3MSHDMSSHD2AF Unity 2x2M MINI SAS HD Cables EA 1 $330 $173.25 47.50%|Non-Core HW
N/A 43210000 [D3MSSHDMSSHD5AF | EMC |UNITY ALL FLASH D3MSSHDMSSHD5AF  |Unity 2x5M MINI SAS HD Cables EA 1 $665 $349.13 47.50%|Non-Core HW
N/A 43210000 [D3MSSHDMSSHDSAF | EMC |UNITY ALL FLASH D3MSSHDMSSHD8AF  |Unity 2x8M MINI SAS HD Cables EA 1 $995 $522.38 47.50%|Non-Core HW
N/A 43210000 |[D3SFP10IUAF EMC [UNITY ALL FLASH D3SFP10IUAF Unity 4x10Gb SFP iSCSI/Eth connect upg EA 1 $755 $396.38 47.50%|Non-Core HW
N/A 43210000 |[D3SFP16FUAF EMC [UNITY ALL FLASH D3SFP16FUAF Unity 4x16Gb SFP FC connection EA 1 $1,135 $595.88 47.50%|Non-Core HW
N/A 43210000 [D3SFP8FUAF EMC [UNITY ALL FLASH D3SFP8FUAF Unity 4x8Gb SFP FC connect upg EA 1 $365 $191.63 47.50%|Non-Core HW
N/A 43210000 |[D3SL10ICUAF EMC [UNITY ALL FLASH D3SL10ICUAF Unity 2x4 Port 10GBASE-T ISCSI 10 EA 1 $2,810 $1,475.25 47.50%|Non-Core HW
N/A 43210000 [D3SL10ICUUAF EMC [UNITY ALL FLASH D3SL10ICUUAF Unity 2x4 Port 10GBASE-T ISCSI |0 UPG EA 1 $3,370 $1,769.25 47.50%|Non-Core HW
N/A 43210000 |[D3SL10IGAF EMC [UNITY ALL FLASH D3SL10IGAF Unity 2x4 Port 10Gb iSCSI/Eth TwinAX IO EA 1 $1,990 $1,044.75 47.50%|Non-Core HW
N/A 43210000 |D3SL10IGUAF EMC [UNITY ALL FLASH D3SL10IGUAF Unity 2x4 Port 10Gb iSCSI/Eth TWAX UPG EA 1 $2,385 $1,252.13 47.50%|Non-Core HW
N/A 43210000 [D3SL10I02PTAF EMC [UNITY ALL FLASH D3SL10I02PTAF Unity 2x2 Port 10Gb iSCSI/Eth OPT 10 EA 1 $2,975 $1,561.88 47.50%|Non-Core HW
N/A 43210000 [D3SL10IO2PTTWAF EMC [UNITY ALL FLASH D3SL10I02PTTWAF Unity 2x2 Port 10Gb iSCSI/Eth TwinAX IO EA 1 $1,990 $1,044.75 47.50%|Non-Core HW
N/A 43210000 [D3SL10I02PTTWUAF | EMC |UNITY ALL FLASH D3SL10I02PTTWUAF Unity 2x2 Port 10Gb iSCSI/Eth TWAX UPG EA 1 $2,385 $1,252.13 47.50%|Non-Core HW
N/A 43210000 [D3SL10I02PTUAF EMC [UNITY ALL FLASH D3SL10I102PTUAF Unity 2x2 Port 10Gb iSCSI/Eth OPT UPG EA 1 $3,575 $1,876.88 47.50%|Non-Core HW
N/A 43210000 [D3SL10I04PTAF EMC [UNITY ALL FLASH D3SL10I04PTAF Unity 2x4 Port 10Gb iSCSI/Eth OPT 10 EA 1 $2,975 $1,561.88 47.50%|Non-Core HW
N/A 43210000 [D3SL10I04PTUAF EMC [UNITY ALL FLASH D3SL10I04PTUAF Unity 2x4 Port 10Gb iSCSI/Eth OPT UPG EA 1 $3,575 $1,876.88 47.50%|Non-Core HW
N/A 43210000 |[D3SL16FAF EMC [UNITY ALL FLASH D3SL16FAF Unity 2x4 Port 16G FC 10 EA 1 $4,305 $2,260.13 47.50%|Non-Core HW
N/A 43210000 [D3SL16FUAF EMC [UNITY ALL FLASH D3SL16FUAF Unity 2x2 Port 10Gb iSCSI/Eth UPG EA 1 $5,165 $2,711.63 47.50%|Non-Core HW
N/A 43210000 |[D3SL1GAF EMC [UNITY ALL FLASH D3SL1GAF Unity 2x4 Port 1Gb iSCSI/Eth 10 EA 1 $1,650 $866.25 47.50%|Non-Core HW
N/A 43210000 [D3SL1GUAF EMC [UNITY ALL FLASH D3SL1GUAF Unity 2x4 Port 1Gb iSCSI/Eth 10 UPG EA 1 $1,980 $1,039.50 47.50%|Non-Core HW
N/A 43210000 [D3TX-TWAX-1MAF EMC [UNITY ALL FLASH D3TX-TWAX-1MAF 1M Active TwinAX Cable QTY 4 EA 1 $850 $446.25 47.50%|Non-Core HW
N/A 43210000 [D3TX-TWAX-3MAF EMC [UNITY ALL FLASH D3TX-TWAX-3MAF 3M Active TwinAX Cable QTY 4 EA 1 $1,010 $530.25 47.50%|Non-Core HW
N/A 43210000 [D3TX-TWAX-5MAF EMC [UNITY ALL FLASH D3TX-TWAX-5MAF 5M Active TwinAX Cable QTY 4 EA 1 $1,240 $651.00 47.50%|Non-Core HW
N/A 43210000 [1U-FILLER EMC [UNITY HYBRID 1U-FILLER Unity 1U Solid Filler 40U EMC Rck EA 1 S0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [2U-FILLER EMC [UNITY HYBRID 2U-FILLER Unity 2U Solid Filler 40U EMC Rck EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [3U-FILLER EMC [UNITY HYBRID 3U-FILLER Unity 3U Solid Filler 40U EMC Rck EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [40U-PWR-ASTL EMC [UNITY HYBRID 40U-PWR-ASTL CAB QUAD POWER CORD AUSTRALIA TWISTLOCK EA 1 $705 $370.13 47.50%|Non-Core HW
N/A 43210000 |[40U-PWR-IEC EMC |UNITY HYBRID 40U-PWR-IEC CAB QUAD POWER CORD IEC309 EA 1 $370 $194.25 47.50%|Non-Core HW
N/A 43210000 [40U-PWR-RS EMC [UNITY HYBRID 40U-PWR-RS CAB QUAD POWER CORD US R&S CONNECTOR EA 1 $705 $370.13 47.50%|Non-Core HW
N/A 43210000 [40U-PWR-US EMC [UNITY HYBRID 40U-PWR-US CAB QUAD POWER CORD US TWISTLOCK EA 1 $370 $194.25 47.50%|Non-Core HW
N/A 43210000 [40U-RACK-DOOR EMC [UNITY HYBRID 40U-RACK-DOOR 40U RACK W/Door EA 1 $1,350 $708.75 47.50%|Non-Core HW
N/A 43210000 [40U-RK-DOORLCK EMC [UNITY HYBRID 40U-RK-DOORLCK EMC 40U Rack with Door lock EA 1 $1,350 $708.75 47.50%|Non-Core HW
N/A 43210000 [40U-SECURE EMC [UNITY HYBRID 40U-SECURE 40U Rack Stabilizing Kit EA 1 $325 $170.63 47.50%|Non-Core HW
N/A 43210000 [D3-2510-1200 EMC [UNITY HYBRID D3-2510-1200 UNITY 1.2TB 10K SAS 25X2.5 DRIVE EA 1 $1,120 $588.00 47.50%|Non-Core HW
N/A 43210000 [D3-2510-1200TU EMC [UNITY HYBRID D3-2510-1200TU UNITY 1.2TB 10K SAS 25X2.5 DRIVE UPG EA 1 $1,345 $706.13 47.50%|Non-Core HW
N/A 43210000 [D3-2510-1200U EMC [UNITY HYBRID D3-2510-1200U UNITY 1.2TB 10K SAS 25X2.5 DRIVE UPG EA 1 $1,345 $706.13 47.50%|Non-Core HW
N/A 43210000 [D3-2510-1800 EMC [UNITY HYBRID D3-2510-1800 UNITY 1.8TB 10K SAS 25X2.5 DRIVE EA 1 $1,390 $729.75 47.50%|Non-Core HW
N/A 43210000 [D3-2510-1800TU EMC [UNITY HYBRID D3-2510-1800TU UNITY 1.8TB 10K SAS 25X2.5 DRIVE UPG EA 1 $1,670 $876.75 47.50%|Non-Core HW
N/A 43210000 [D3-2510-1800U EMC [UNITY HYBRID D3-2510-1800U UNITY 1.8TB 10K SAS 25X2.5 DRIVE UPG EA 1 $1,670 $876.75 47.50%|Non-Core HW
N/A 43210000 [D3-2510-600 EMC [UNITY HYBRID D3-2510-600 UNITY 600GB 10K SAS 25X2.5 DRIVE EA 1 $655 $343.88 47.50%|Non-Core HW
N/A 43210000 [D3-2510-600TU EMC [UNITY HYBRID D3-2510-600TU UNITY 600GB 10K SAS 25X2.5 DRIVE UPG EA 1 $785 $412.13 47.50%|Non-Core HW
N/A 43210000 [D3-2510-600U EMC [UNITY HYBRID D3-2510-600U UNITY 600GB 10K SAS 25X2.5 DRIVE UPG EA 1 $785 $412.13 47.50%|Non-Core HW
N/A 43210000 [D3-2S12FX-1600 EMC [UNITY HYBRID D3-2512FX-1600 UNITY 1.6TB FAST VP SSD 25X2.5 DRIVE EA 1 $6,225 $3,268.13 47.50%|Non-Core HW
N/A 43210000 |[D3-2S12FX-1600TU EMC |UNITY HYBRID D3-2S12FX-1600TU UNITY 1.6TB FAST VP SSD 25X2.5 DRIVE UG EA 1 $7,470 $3,921.75 47.50%|Non-Core HW
N/A 43210000 [D3-2S12FX-1600U EMC [UNITY HYBRID D3-2512FX-1600U UNITY 1.6TB FAST VP SSD 25X2.5 DRIVE UG EA 1 $7,470 $3,921.75 47.50%|Non-Core HW
N/A 43210000 [D3-2512FX-200 EMC [UNITY HYBRID D3-2512FX-200 UNITY 200GB FAST VP SSD 25X2.5 DRIVE EA 1 $1,335 $700.88 47.50%|Non-Core HW
N/A 43210000 [D3-2512FX-200TU EMC [UNITY HYBRID D3-2512FX-200TU UNITY 200GB FAST VP SSD 25X2.5 DRIVE UG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 |[D3-2S12FX-200U EMC [UNITY HYBRID D3-2512FX-200U UNITY 200GB FAST VP SSD 25X2.5 DRIVE UG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 [D3-2512FX-400 EMC [UNITY HYBRID D3-2512FX-400 UNITY 400GB FAST VP SSD 25X2.5 DRIVE EA 1 $2,135 $1,120.88 47.50%|Non-Core HW
N/A 43210000 [D3-2512FX-400TU EMC [UNITY HYBRID D3-2512FX-400TU UNITY 400GB FAST VP SSD 25X2.5 DRIVE UG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 |D3-2S12FX-400U EMC [UNITY HYBRID D3-2512FX-400U UNITY 400GB FAST VP SSD 25X2.5 DRIVE UG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3-2512FX-800 EMC [UNITY HYBRID D3-2512FX-800 UNITY 800GB FAST VP SSD 25X2.5 DRIVE EA 1 $3,790 $1,989.75 47.50%|Non-Core HW
N/A 43210000 [D3-2512FX-800TU EMC [UNITY HYBRID D3-2512FX-800TU UNITY 800GB FAST VP SSD 25X2.5 DRIVE UG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 [D3-2S12FX-800U EMC [UNITY HYBRID D3-2512FX-800U UNITY 800GB FAST VP SSD 25X2.5 DRIVE UG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 [D3-2S12FXL-1600 EMC [UNITY HYBRID D3-2512FXL-1600 UNITY 1.6TB AFP SSD 25X2.5 DRIVE EA 1 $5,830 $3,060.75 47.50%|Non-Core HW
N/A 43210000 [D3-2S12FXL-1600TU EMC [UNITY HYBRID D3-2512FXL-1600TU UNITY 1.6TB AFP SSD 25X2.5 DRIVE UPG EA 1 $6,995 $3,672.38 47.50%|Non-Core HW
N/A 43210000 [D3-2512FXL-1600U EMC [UNITY HYBRID D3-2512FXL-1600U UNITY 1.6TB AFP SSD 25X2.5 DRIVE UPG EA 1 $6,995 $3,672.38 47.50%|Non-Core HW
N/A 43210000 [D3-2512FXL-3200 EMC [UNITY HYBRID D3-2512FXL-3200 UNITY 3.2TB AFP SSD 25X2.5 DRIVE EA 1 $11,300 $5,932.50 47.50%|Non-Core HW
N/A 43210000 [D3-2S12FXL-3200TU EMC [UNITY HYBRID D3-2512FXL-3200TU UNITY 3.2TB AFP SSD 25X2.5 DRIVE UPG EA 1 $13,560 $7,119.00 47.50%|Non-Core HW
N/A 43210000 |[D3-2S12FXL-3200U EMC |UNITY HYBRID D3-2S12FXL-3200U UNITY 3.2TB AFP SSD 25X2.5 DRIVE UPG EA 1 $13,560 $7,119.00 47.50%|Non-Core HW
N/A 43210000 |[D3-2S12FXL-400 EMC [UNITY HYBRID D3-2512FXL-400 UNITY 400GB AFP SSD 25X2.5 DRIVE EA 1 $2,135 $1,120.88 47.50%|Non-Core HW
N/A 43210000 [D3-2S512FXL-400TU EMC [UNITY HYBRID D3-2512FXL-400TU UNITY 400GB AFP SSD 25X2.5 DRIVE UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3-2S12FXL-400U EMC [UNITY HYBRID D3-2512FXL-400U UNITY 400GB AFP SSD 25X2.5 DRIVE UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 |[D3-2S12FXL-800 EMC [UNITY HYBRID D3-2512FXL-800 UNITY 800GB AFP SSD 25X2.5 DRIVE EA 1 $3,625 $1,903.13 47.50%|Non-Core HW
N/A 43210000 [D3-2512FXL-800TU EMC [UNITY HYBRID D3-2512FXL-800TU UNITY 800GB AFP SSD 25X2.5 DRIVE UPG EA 1 $4,350 $2,283.75 47.50%|Non-Core HW




ATTACHMENT A

Exhibit A
N/A 43210000 [D3-2S12FXL-800U EMC [UNITY HYBRID D3-2512FXL-800U UNITY 800GB AFP SSD 25X2.5 DRIVE UPG EA 1 $4,350 $2,283.75 47.50%|Non-Core HW
N/A 43210000 [D3-2515-600 EMC [UNITY HYBRID D3-2515-600 UNITY 600GB 15K SAS 25X2.5 DRIVE EA 1 $865 $454.13 47.50%|Non-Core HW
N/A 43210000 [D3-2515-600TU EMC [UNITY HYBRID D3-2515-600TU UNITY 600GB 15K SAS 25X2.5 DRIVE UPG EA 1 $1,040 $546.00 47.50%|Non-Core HW
N/A 43210000 [D3-2515-600U EMC |UNITY HYBRID D3-2515-600U UNITY 600GB 15K SAS 25X2.5 DRIVE UPG EA 1 $1,040 $546.00 47.50%|Non-Core HW
N/A 43210000 [D3-PS07-2000 EMC [UNITY HYBRID D3-PS07-2000 UNITY 2TB NLSAS 12X3.5 DRIVE EA 1 $745 $391.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS07-2000TU EMC [UNITY HYBRID D3-PS07-2000TU UNITY 2TB NLSAS 12X3.5 DRIVE UPG EA 1 $895 $469.88 47.50%|Non-Core HW
N/A 43210000 [D3-PS07-2000U EMC [UNITY HYBRID D3-PS07-2000U UNITY 2TB NLSAS 12X3.5 DRIVE UPG EA 1 $895 $469.88 47.50%|Non-Core HW
N/A 43210000 [D3-PS07-4000 EMC [UNITY HYBRID D3-PS07-4000 UNITY 4TB NLSAS 12X3.5 DRIVE EA 1 $1,280 $672.00 47.50%|Non-Core HW
N/A 43210000 [D3-PS07-4000TU EMC [UNITY HYBRID D3-PS07-4000TU UNITY 4TB NLSAS 12X3.5 DRIVE UPG EA 1 $1,535 $805.88 47.50%|Non-Core HW
N/A 43210000 [D3-PS07-4000U EMC [UNITY HYBRID D3-PS07-4000U UNITY 4TB NLSAS 12X3.5 DRIVE UPG EA 1 $1,535 $805.88 47.50%|Non-Core HW
N/A 43210000 |D3-PS07-6000 EMC [UNITY HYBRID D3-PS07-6000 UNITY 6TB NLSAS 12X3.5 DRIVE EA 1 $1,820 $955.50 47.50%|Non-Core HW
N/A 43210000 [D3-PS07-6000TU EMC [UNITY HYBRID D3-PS07-6000TU UNITY 6TB NLSAS 12X3.5 DRIVE UPG EA 1 $2,185 $1,147.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS07-6000U EMC |UNITY HYBRID D3-PS07-6000U UNITY 6TB NLSAS 12X3.5 DRIVE UPG EA 1 $2,185 $1,147.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS10-1200 EMC [UNITY HYBRID D3-PS10-1200 UNITY 1.2TB 10K SAS 12X3.5 DRIVE EA 1 $1,120 $588.00 47.50%|Non-Core HW
N/A 43210000 |[D3-PS10-1200TU EMC [UNITY HYBRID D3-PS10-1200TU UNITY 1.2TB 10K SAS 12X3.5 DRIVE UPG EA 1 $1,345 $706.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS10-1200U EMC [UNITY HYBRID D3-PS10-1200U UNITY 1.2TB 10K SAS 12X3.5 DRIVE UPG EA 1 $1,345 $706.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS10-1800 EMC [UNITY HYBRID D3-PS10-1800 UNITY 1.8TGB 10K SAS 12X3.5 DRIVE EA 1 $1,390 $729.75 47.50%|Non-Core HW
N/A 43210000 |[D3-PS10-1800TU EMC [UNITY HYBRID D3-PS10-1800TU UNITY 1.8TGB 10K SAS 12X3.5 DRIVE UPG EA 1 $1,670 $876.75 47.50%|Non-Core HW
N/A 43210000 [D3-PS10-1800U EMC [UNITY HYBRID D3-PS10-1800U UNITY 1.8TGB 10K SAS 12X3.5 DRIVE UPG EA 1 $1,670 $876.75 47.50%|Non-Core HW
N/A 43210000 [D3-PS10-600 EMC |UNITY HYBRID D3-PS10-600 UNITY 600GB 10K SAS 12X3.5 DRIVE EA 1 $655 $343.88 47.50%|Non-Core HW
N/A 43210000 [D3-PS10-600TU EMC [UNITY HYBRID D3-PS10-600TU UNITY 600GB 10K SAS 12X3.5 DRIVE UPG EA 1 $785 $412.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS10-600U EMC [UNITY HYBRID D3-PS10-600U UNITY 600GB 10K SAS 12X3.5 DRIVE UPG EA 1 $785 $412.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS12FX-1600 EMC [UNITY HYBRID D3-PS12FX-1600 UNITY 1.6TB FAST VP SSD 12X3.5 DRIVE EA 1 $6,225 $3,268.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS12FX-1600TU EMC [UNITY HYBRID D3-PS12FX-1600TU UNITY 1.6TB FAST VP SSD 12X3.5 DRIVE UG EA 1 $7,470 $3,921.75 47.50%|Non-Core HW
N/A 43210000 [D3-PS12FX-1600U EMC [UNITY HYBRID D3-PS12FX-1600U UNITY 1.6TB FAST VP SSD 12X3.5 DRIVE UG EA 1 $7,470 $3,921.75 47.50%|Non-Core HW
N/A 43210000 [D3-PS12FX-200 EMC [UNITY HYBRID D3-PS12FX-200 UNITY 200GB FAST VP SSD 12X3.5 DRIVE EA 1 $1,335 $700.88 47.50%|Non-Core HW
N/A 43210000 |D3-PS12FX-200TU EMC [UNITY HYBRID D3-PS12FX-200TU UNITY 200GB FAST VP SSD 12X3.5 DRIVE UG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 |[D3-PS12FX-200U EMC [UNITY HYBRID D3-PS12FX-200U UNITY 200GB FAST VP SSD 12X3.5 DRIVE UG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 [D3-PS12FX-400 EMC [UNITY HYBRID D3-PS12FX-400 UNITY 400GB FAST VP SSD 12X3.5 DRIVE EA 1 $2,135 $1,120.88 47.50%|Non-Core HW
N/A 43210000 [D3-PS12FX-400TU EMC [UNITY HYBRID D3-PS12FX-400TU UNITY 400GB FAST VP SSD 12X3.5 DRIVE UG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 |[D3-PS12FX-400U EMC [UNITY HYBRID D3-PS12FX-400U UNITY 400GB FAST VP SSD 12X3.5 DRIVE UG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3-PS12FX-800 EMC [UNITY HYBRID D3-PS12FX-800 UNITY 800GB FAST VP SSD 12X3.5 DRIVE EA 1 $3,790 $1,989.75 47.50%|Non-Core HW
N/A 43210000 [D3-PS12FX-800TU EMC [UNITY HYBRID D3-PS12FX-800TU UNITY 800GB FAST VP SSD 12X3.5 DRIVE UG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 |[D3-PS12FX-800U EMC [UNITY HYBRID D3-PS12FX-800U UNITY 800GB FAST VP SSD 12X3.5 DRIVE UG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 [D3-PS15-600 EMC [UNITY HYBRID D3-PS15-600 UNITY 600GB 15K SAS 12X3.5 DRIVE EA 1 5865 $454.13 47.50%|Non-Core HW
N/A 43210000 [D3-PS15-600TU EMC |UNITY HYBRID D3-PS15-600TU UNITY 600GB 15K SAS 12X3.5 DRIVE UPG EA 1 $1,040 $546.00 47.50%|Non-Core HW
N/A 43210000 [D3-PS15-600U EMC [UNITY HYBRID D3-PS15-600U UNITY 600GB 15K SAS 12X3.5 DRIVE UPG EA 1 $1,040 $546.00 47.50%|Non-Core HW
N/A 43210000 [D3-VS07-2000 EMC [UNITY HYBRID D3-VS07-2000 UNITY 2TB NLSAS 15X3.5 DRIVE EA 1 $745 $391.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS07-2000TU EMC [UNITY HYBRID D3-VS07-2000TU UNITY 2TB NLSAS 15X3.5 DRIVE UPG EA 1 $895 $469.88 47.50%|Non-Core HW
N/A 43210000 [D3-VS07-2000U EMC [UNITY HYBRID D3-VS07-2000U UNITY 2TB NLSAS 15X3.5 DRIVE UPG EA 1 $895 $469.88 47.50%|Non-Core HW
N/A 43210000 [D3-VS07-4000 EMC [UNITY HYBRID D3-VS07-4000 UNITY 4TB NLSAS 15X3.5 DRIVE EA 1 $1,280 $672.00 47.50%|Non-Core HW
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N/A 43210000 [D3-VS07-4000TU EMC [UNITY HYBRID D3-VS07-4000TU UNITY 4TB NLSAS 15X3.5 DRIVE UPG EA 1 $1,535 $805.88 47.50%|Non-Core HW
N/A 43210000 [D3-VS07-4000U EMC [UNITY HYBRID D3-VS07-4000U UNITY 4TB NLSAS 15X3.5 DRIVE UPG EA 1 $1,535 $805.88 47.50%|Non-Core HW
N/A 43210000 [D3-VS07-6000 EMC [UNITY HYBRID D3-VS07-6000 UNITY 6TB NLSAS 15X3.5 DRIVE EA 1 51,820 $955.50 47.50%|Non-Core HW
N/A 43210000 [D3-VS07-6000TU EMC |UNITY HYBRID D3-VS07-6000TU UNITY 6TB NLSAS 15X3.5 DRIVE UPG EA 1 $2,185 $1,147.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS07-6000U EMC [UNITY HYBRID D3-VS07-6000U UNITY 6TB NLSAS 15X3.5 DRIVE UPG EA 1 $2,185 $1,147.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-1200 EMC [UNITY HYBRID D3-VS10-1200 UNITY 1.2TB 10K SAS 15X3.5 DRIVE EA 1 $1,120 $588.00 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-1200TU EMC [UNITY HYBRID D3-VS10-1200TU UNITY 1.2TB 10K SAS 15X3.5 DRIVE UPG EA 1 $1,345 $706.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-1200U EMC [UNITY HYBRID D3-VS10-1200U UNITY 1.2TB 10K SAS 15X3.5 DRIVE UPG EA 1 $1,345 $706.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-1800 EMC [UNITY HYBRID D3-VS10-1800 UNITY 1.8TGB 10K SAS 15X3.5 DRIVE EA 1 $1,390 $729.75 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-1800TU EMC [UNITY HYBRID D3-VS10-1800TU UNITY 1.8TGB 10K SAS 15X3.5 DRIVE UPG EA 1 $1,670 $876.75 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-1800U EMC [UNITY HYBRID D3-VS10-1800U UNITY 1.8TGB 10K SAS 15X3.5 DRIVE UPG EA 1 $1,670 $876.75 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-600 EMC [UNITY HYBRID D3-VS10-600 UNITY 600GB 10K SAS 15X3.5 DRIVE EA 1 $655 $343.88 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-600TU EMC |UNITY HYBRID D3-VS10-600TU UNITY 600GB 10K SAS 15X3.5 DRIVE UPG EA 1 $785 $412.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS10-600U EMC [UNITY HYBRID D3-VS10-600U UNITY 600GB 10K SAS 15X3.5 DRIVE UPG EA 1 $785 $412.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-1600 EMC [UNITY HYBRID D3-VS12FX-1600 UNITY 1.6TB FAST VP SSD 15X3.5 DRIVE EA 1 $6,225 $3,268.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-1600TU EMC [UNITY HYBRID D3-VS12FX-1600TU UNITY 1.6TB FAST VP SSD 15X3.5 DRIVE UG EA 1 $7,470 $3,921.75 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-1600U EMC [UNITY HYBRID D3-VS12FX-1600U UNITY 1.6TB FAST VP SSD 15X3.5 DRIVE UG EA 1 $7,470 $3,921.75 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-200 EMC [UNITY HYBRID D3-VS12FX-200 UNITY 200GB FAST VP SSD 15X3.5 DRIVE EA 1 $1,335 $700.88 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-200TU EMC [UNITY HYBRID D3-VS12FX-200TU UNITY 200GB FAST VP SSD 15X3.5 DRIVE UG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 |[D3-VS12FX-200U EMC |UNITY HYBRID D3-VS12FX-200U UNITY 200GB FAST VP SSD 15X3.5 DRIVE UG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-400 EMC [UNITY HYBRID D3-VS12FX-400 UNITY 400GB FAST VP SSD 15X3.5 DRIVE EA 1 $2,135 $1,120.88 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-400TU EMC [UNITY HYBRID D3-VS12FX-400TU UNITY 400GB FAST VP SSD 15X3.5 DRIVE UG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 |[D3-VS12FX-400U EMC [UNITY HYBRID D3-VS12FX-400U UNITY 400GB FAST VP SSD 15X3.5 DRIVE UG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-800 EMC [UNITY HYBRID D3-VS12FX-800 UNITY 800GB FAST VP SSD 15X3.5 DRIVE EA 1 $3,790 $1,989.75 47.50%|Non-Core HW
N/A 43210000 [D3-VS12FX-800TU EMC [UNITY HYBRID D3-VS12FX-800TU UNITY 800GB FAST VP SSD 15X3.5 DRIVE UG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 |[D3-VS12FX-800U EMC [UNITY HYBRID D3-VS12FX-800U UNITY 800GB FAST VP SSD 15X3.5 DRIVE UG EA 1 54,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 |D3-VS15-600 EMC [UNITY HYBRID D3-VS15-600 UNITY 600GB 15K SAS 15X3.5 DRIVE EA 1 $865 $454.13 47.50%|Non-Core HW
N/A 43210000 [D3-VS15-600TU EMC [UNITY HYBRID D3-VS15-600TU UNITY 600GB 15K SAS 15X3.5 DRIVE UPG EA 1 $1,040 $546.00 47.50%|Non-Core HW
N/A 43210000 [D3-VS15-600U EMC |UNITY HYBRID D3-VS15-600U UNITY 600GB 15K SAS 15X3.5 DRIVE UPG EA 1 $1,040 $546.00 47.50%|Non-Core HW
N/A 43210000 [D3122AD EMC [UNITY HYBRID D3122AD Unity 2U 25x2.5 Drive DAE EMC Rck EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 [D3122ADF EMC [UNITY HYBRID D3122ADF Unity 2U 25x2.5 DRV DAE EMC FLD Rck UPG EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 [D3122DF25 EMC [UNITY HYBRID D3122DF25 Unity 2U 25x2.5 Drive DAE FLD Rck DC EA 1 $2,685 $1,409.63 47.50%|Non-Core HW
N/A 43210000 [D3122DPF25 EMC [UNITY HYBRID D3122DPF25 Unity 2U 25x2.5 Drive DAE FLD Rck Prm DC EA 1 $2,685 $1,409.63 47.50%|Non-Core HW
N/A 43210000 ([D3122F EMC [UNITY HYBRID D3122F Unity 2U 25x2.5 Drive DAE FLD Rck EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 |[D3122PAD EMC [UNITY HYBRID D3122PAD Unity 2U 25x2.5 Drive DAE PRM EMC RCK EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 |[D3122PF EMC |UNITY HYBRID D3122PF 2U 25x2.5 12G EXPDAE PRM- FLD Ins EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 [D3123AD EMC [UNITY HYBRID D3123AD Unity 3U 15x3.5 Drive DAE EMC Rck EA 1 $2,170 $1,139.25 47.50%|Non-Core HW
N/A 43210000 [D3123ADF EMC [UNITY HYBRID D3123ADF Unity 3U 15x3.5 DRV DAE EMC FLD Rck UPG EA 1 $2,170 $1,139.25 47.50%|Non-Core HW
N/A 43210000 ([D3123F EMC [UNITY HYBRID D3123F Unity 3U 15x3.5 Drive DAE FLD Rck EA 1 $2,170 $1,139.25 47.50%|Non-Core HW
N/A 43210000 |[D3123PAD EMC [UNITY HYBRID D3123PAD Unity 3U 15x3.5 Drive DAE PRM EMC Rck EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 [D3123PF EMC [UNITY HYBRID D3123PF 3U 15x3.5 12G EXPDAE PRM-FLD Ins EA 1 $2,170 $1,139.25 47.50%|Non-Core HW
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N/A 43210000 [D31D24AD12 EMC [UNITY HYBRID D31D24AD12 Unity 300 2U DPE 12x3.5 Drive EMC Rck EA 1 $9,865 $5,179.13 47.50%|Non-Core HW
N/A 43210000 [D31D24AD25 EMC [UNITY HYBRID D31D24AD25 Unity 300 2U DPE 25x2.5 Drive EMC Rck EA 1 $9,865 $5,179.13 47.50%|Non-Core HW
N/A 43210000 [D31D24AF12 EMC [UNITY HYBRID D31D24AF12 Unity 300 2U DPE 12x3.5 Drive FLD Rck EA 1 $9,865 $5,179.13 47.50%|Non-Core HW
N/A 43210000 [D31D24AF25 EMC [UNITY HYBRID D31D24AF25 Unity 300 2U DPE 25x2.5 Drive FLD Rck EA 1 $9,865 $5,179.13 47.50%|Non-Core HW
N/A 43210000 [D31D24DF12 EMC [UNITY HYBRID D31D24DF12 Unity 300 2U DPE 12x3.5 Drive FLD Rck DC EA 1 $10,850 $5,696.25 47.50%|Non-Core HW
N/A 43210000 [D31D24DF25 EMC [UNITY HYBRID D31D24DF25 Unity 300 2U DPE 25x2.5 Drive FLD Rck DC EA 1 $10,850 $5,696.25 47.50%|Non-Core HW
N/A 43210000 [D31DEMCCK12KIT EMC [UNITY HYBRID D31DEMCCK12KIT Unity 12 Drive DPE FLD INSTALL KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [D31DEMCCK25KIT EMC [UNITY HYBRID D31DEMCCK25KIT Unity 25 Drive DPE FLD INSTALL KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [D32D32AD12 EMC [UNITY HYBRID D32D32AD12 Unity 400 2U DPE 12x3.5 Drive EMC Rck EA 1 $22,340| $11,728.50 47.50%|Non-Core HW
N/A 43210000 [D32D32AD25 EMC [UNITY HYBRID D32D32AD25 Unity 400 2U DPE 25x2.5 Drive EMC Rck EA 1 $22,340| $11,728.50 47.50%|Non-Core HW
N/A 43210000 [D32D32AF12 EMC |UNITY HYBRID D32D32AF12 Unity 400 2U DPE 12x3.5 Drive FLD Rck EA 1 $22,340| $11,728.50 47.50%|Non-Core HW
N/A 43210000 [D32D32AF25 EMC [UNITY HYBRID D32D32AF25 Unity 400 2U DPE 25x2.5 Drive FLD Rck EA 1 $22,340| $11,728.50 47.50%|Non-Core HW
N/A 43210000 [D32D32DF12 EMC [UNITY HYBRID D32D32DF12 Unity 400 2U DPE 12x3.5 Drive FLD Rck DC EA 1 $24,575| $12,901.88 47.50%|Non-Core HW
N/A 43210000 [D32D32DF25 EMC [UNITY HYBRID D32D32DF25 Unity 400 2U DPE 25x2.5 Drive FLD Rck DC EA 1 $24,575| $12,901.88 47.50%|Non-Core HW
N/A 43210000 [D33D48AD12 EMC [UNITY HYBRID D33D48AD12 Unity 500 2U DPE 12x3.5 Drive EMC Rck EA 1 $46,625| $24,478.13 47.50%|Non-Core HW
N/A 43210000 [D33D48AD25 EMC [UNITY HYBRID D33D48AD25 Unity 500 2U DPE 25x2.5 Drive EMC Rck EA 1 $46,625| $24,478.13 47.50%|Non-Core HW
N/A 43210000 [D33D48AF12 EMC [UNITY HYBRID D33D48AF12 Unity 500 2U DPE 12x3.5 Drive FLD Rck EA 1 $46,625| $24,478.13 47.50%|Non-Core HW
N/A 43210000 [D33D48AF25 EMC [UNITY HYBRID D33D48AF25 Unity 500 2U DPE 25x2.5 Drive FLD Rck EA 1 $46,625| $24,478.13 47.50%|Non-Core HW
N/A 43210000 [D33D48DF12 EMC [UNITY HYBRID D33D48DF12 Unity 500 2U DPE 12x3.5 Drive FLD Rck DC EA 1 $51,290| $26,927.25 47.50%|Non-Core HW
N/A 43210000 [D33D48DF25 EMC |UNITY HYBRID D33D48DF25 Unity 500 2U DPE 25x2.5 Drive FLD Rck DC EA 1 $51,290| $26,927.25 47.50%|Non-Core HW
N/A 43210000 [D34D64AD12 EMC [UNITY HYBRID D34D64AD12 Unity 600 2U DPE 12x3.5 Drive EMC Rck EA 1 $98,485| $51,704.63 47.50%|Non-Core HW
N/A 43210000 [D34D64AD25 EMC [UNITY HYBRID D34D64AD25 Unity 600 2U DPE 25x2.5 Drive EMC Rck EA 1 $98,485| $51,704.63 47.50%|Non-Core HW
N/A 43210000 [D34D64AF12 EMC [UNITY HYBRID D34D64AF12 Unity 600 2U DPE 12x3.5 Drive FLD Rck EA 1 $98,485| $51,704.63 47.50%|Non-Core HW
N/A 43210000 [D34D64AF25 EMC [UNITY HYBRID D34D64AF25 Unity 600 2U DPE 25x2.5 Drive FLD Rck EA 1 $98,485| $51,704.63 47.50%|Non-Core HW
N/A 43210000 [D34D64DF12 EMC [UNITY HYBRID D34D64DF12 Unity 600 2U DPE 12x3.5 Drive FLD Rck DC EA 1 $108,335| $56,875.88 47.50%|Non-Core HW
N/A 43210000 [D34D64DF25 EMC [UNITY HYBRID D34D64DF25 Unity 600 2U DPE 25x2.5 Drive FLD Rck DC EA 1 $108,335| $56,875.88 47.50%|Non-Core HW
N/A 43210000 |D3DAE2URK EMC [UNITY HYBRID D3DAE2URK Unity Snap In RAIL Kit 2U 25 Drive DAE EA 1 $135 $70.88 47.50%|Non-Core HW
N/A 43210000 [D3DAE3URK EMC [UNITY HYBRID D3DAE3URK Unity Snap In RAIL Kit 3U 15 Drive DAE EA 1 $135 $70.88 47.50%|Non-Core HW
N/A 43210000 [D3DPE2URK12 EMC [UNITY HYBRID D3DPE2URK12 Unity Snap In RAIL Kit 2U 12 Drive DPE EA 1 $135 $70.88 47.50%|Non-Core HW
N/A 43210000 [D3DPE2URK25 EMC [UNITY HYBRID D3DPE2URK25 Unity Snap In RAIL Kit 2U 25 Drive DPE EA 1 $135 $70.88 47.50%|Non-Core HW
N/A 43210000 [D3FC-2512FX-200 EMC [UNITY HYBRID D3FC-2512FX-200 UNITY 200GB FAST CACHE 25X2.5 DRIVE EA 1 $1,335 $700.88 47.50%|Non-Core HW
N/A 43210000 [D3FC-2512FX-200TU EMC [UNITY HYBRID D3FC-2512FX-200TU UNITY 200GB FAST CACHE 25X2.5 DRIVE UPG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 |[D3FC-2S512FX-200U EMC [UNITY HYBRID D3FC-2512FX-200U UNITY 200GB FAST CACHE 25X2.5 DRIVE UPG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-2512FX-400 EMC [UNITY HYBRID D3FC-2512FX-400 UNITY 400GB FAST CACHE 25X2.5 DRIVE EA 1 $2,135 $1,120.88 47.50%|Non-Core HW
N/A 43210000 [D3FC-2512FX-400TU EMC [UNITY HYBRID D3FC-2512FX-400TU UNITY 400GB FAST CACHE 25X2.5 DRIVE UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 |[D3FC-2S12FX-400U EMC |UNITY HYBRID D3FC-2512FX-400U UNITY 400GB FAST CACHE 25X2.5 DRIVE UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-2512FX-800 EMC [UNITY HYBRID D3FC-2512FX-800 UNITY 800GB FAST CACHE 25X2.5 DRIVE EA 1 $3,790 $1,989.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-2512FX-800TU EMC [UNITY HYBRID D3FC-2512FX-800TU UNITY 800GB FAST CACHE 25X2.5 DRIVE UPG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 |[D3FC-2512FX-800U EMC [UNITY HYBRID D3FC-2512FX-800U UNITY 800GB FAST CACHE 25X2.5 DRIVE UPG EA 1 54,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-100M EMC [UNITY HYBRID D3FC-OM3-100M 100M MM FIBRE CABLE LC-LC EA 1 $220 $115.50 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-10M EMC [UNITY HYBRID D3FC-OM3-10M 10M MM FIBRE CABLE LC-LC EA 1 $135 $70.88 47.50%|Non-Core HW
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N/A 43210000 [D3FC-OM3-1M EMC [UNITY HYBRID D3FC-OM3-1M 1M MM FIBRE CABLE LC-LC EA 1 $100 $52.50 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-30M EMC [UNITY HYBRID D3FC-OM3-30M 30M MM FIBRE CABLE LC-LC EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-3M EMC [UNITY HYBRID D3FC-OM3-3M 3M MM FIBRE CABLE LC-LC EA 1 $110 $57.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-50M EMC |UNITY HYBRID D3FC-OM3-50M 50M MM FIBRE CABLE LC-LC EA 1 $190 $99.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-OM3-5M EMC [UNITY HYBRID D3FC-OM3-5M 5M MM FIBRE CABLE LC-LC EA 1 $120 $63.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-PS12FX-200 EMC [UNITY HYBRID D3FC-PS12FX-200 UNITY 200GB FAST CACHE 12X3.5 DRIVE EA 1 $1,335 $700.88 47.50%|Non-Core HW
N/A 43210000 [D3FC-PS12FX-200TU EMC [UNITY HYBRID D3FC-PS12FX-200TU UNITY 200GB FAST CACHE 12X3.5 DRIVE UPG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 |[D3FC-PS12FX-200U EMC [UNITY HYBRID D3FC-PS12FX-200U UNITY 200GB FAST CACHE 12X3.5 DRIVE UPG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-PS12FX-400 EMC [UNITY HYBRID D3FC-PS12FX-400 UNITY 400GB FAST CACHE 12X3.5 DRIVE EA 1 $2,135 $1,120.88 47.50%|Non-Core HW
N/A 43210000 [D3FC-PS12FX-400TU EMC [UNITY HYBRID D3FC-PS12FX-400TU UNITY 400GB FAST CACHE 12X3.5 DRIVE UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-PS12FX-400U EMC [UNITY HYBRID D3FC-PS12FX-400U UNITY 400GB FAST CACHE 12X3.5 DRIVE UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-PS12FX-800 EMC [UNITY HYBRID D3FC-PS12FX-800 UNITY 800GB FAST CACHE 12X3.5 DRIVE EA 1 $3,790 $1,989.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-PS12FX-800TU EMC [UNITY HYBRID D3FC-PS12FX-800TU UNITY 800GB FAST CACHE 12X3.5 DRIVE UPG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 |[D3FC-PS12FX-800U EMC [UNITY HYBRID D3FC-PS12FX-800U UNITY 800GB FAST CACHE 12X3.5 DRIVE UPG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-VS12FX-200 EMC [UNITY HYBRID D3FC-VS12FX-200 UNITY 200GB FAST CACHE 15X3.5 DRIVE EA 1 $1,335 $700.88 47.50%|Non-Core HW
N/A 43210000 [D3FC-VS12FX-200TU EMC [UNITY HYBRID D3FC-VS12FX-200TU UNITY 200GB FAST CACHE 15X3.5 DRIVE UPG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 |[D3FC-VS12FX-200U EMC [UNITY HYBRID D3FC-VS12FX-200U UNITY 200GB FAST CACHE 15X3.5 DRIVE UPG EA 1 $1,600 $840.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-VS12FX-400 EMC [UNITY HYBRID D3FC-VS12FX-400 UNITY 400GB FAST CACHE 15X3.5 DRIVE EA 1 $2,135 $1,120.88 47.50%|Non-Core HW
N/A 43210000 [D3FC-VS12FX-400TU EMC [UNITY HYBRID D3FC-VS12FX-400TU UNITY 400GB FAST CACHE 15X3.5 DRIVE UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-VS12FX-400U EMC |UNITY HYBRID D3FC-VS12FX-400U UNITY 400GB FAST CACHE 15X3.5 DRIVE UPG EA 1 $2,560 $1,344.00 47.50%|Non-Core HW
N/A 43210000 [D3FC-VS12FX-800 EMC [UNITY HYBRID D3FC-VS12FX-800 UNITY 800GB FAST CACHE 15X3.5 DRIVE EA 1 $3,790 $1,989.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-VS12FX-800TU EMC [UNITY HYBRID D3FC-VS12FX-800TU UNITY 800GB FAST CACHE 15X3.5 DRIVE UPG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 [D3FC-VS12FX-800U EMC [UNITY HYBRID D3FC-VS12FX-800U UNITY 800GB FAST CACHE 15X3.5 DRIVE UPG EA 1 $4,550 $2,388.75 47.50%|Non-Core HW
N/A 43210000 [D3MSHDMSSHD2 EMC [UNITY HYBRID D3MSHDMSSHD2 Unity 2x2M MINI SAS HD Cables EA 1 $270 $141.75 47.50%|Non-Core HW
N/A 43210000 [D3MSHDMSSHD5 EMC [UNITY HYBRID D3MSHDMSSHD5 Unity 2x5M MINI SAS HD Cables EA 1 $545 $286.13 47.50%|Non-Core HW
N/A 43210000 [D3MSHDMSSHD8 EMC [UNITY HYBRID D3MSHDMSSHD8 Unity 2x8M MINI SAS HD Cables EA 1 $815 $427.88 47.50%|Non-Core HW
N/A 43210000 |D3N-2512FX-1600TU EMC [UNITY HYBRID D3N-2512FX-1600TU UNITY 1.6TB FASTVP SSD 25X2.5 NBS DRV UG EA 1 $8,220 $4,315.50 47.50%|Non-Core HW
N/A 43210000 [D3N-2S12FX-1600U EMC [UNITY HYBRID D3N-2512FX-1600U UNITY 1.6TB FASTVP SSD 25X2.5 NBS DRV UG EA 1 $8,220 $4,315.50 47.50%|Non-Core HW
N/A 43210000 [D3N-2S12FX-200TU EMC [UNITY HYBRID D3N-2S12FX-200TU UNITY 200GB FAST VPSSD 25X2.5 NBS DRV UG EA 1 $1,765 $926.63 47.50%|Non-Core HW
N/A 43210000 [D3N-2S12FX-200U EMC [UNITY HYBRID D3N-2512FX-200U UNITY 200GB FAST VPSSD 25X2.5 NBS DRV UG EA 1 $1,765 $926.63 47.50%|Non-Core HW
N/A 43210000 [D3N-2S12FX-400TU EMC [UNITY HYBRID D3N-2S12FX-400TU UNITY 400GB FAST VPSSD 25X2.5 NBS DRV UG EA 1 $2,820 $1,480.50 47.50%|Non-Core HW
N/A 43210000 [D3N-2S12FX-400U EMC [UNITY HYBRID D3N-2512FX-400U UNITY 400GB FAST VPSSD 25X2.5 NBS DRV UG EA 1 $2,820 $1,480.50 47.50%|Non-Core HW
N/A 43210000 [D3N-2S12FX-800TU EMC [UNITY HYBRID D3N-2S12FX-800TU UNITY 800GB FASTVP SSD 25X2.5 NBS DRV UG EA 1 $5,005 $2,627.63 47.50%|Non-Core HW
N/A 43210000 [D3N-2S12FX-800U EMC [UNITY HYBRID D3N-2512FX-800U UNITY 800GB FASTVP SSD 25X2.5 NBS DRV UG EA 1 $5,005 $2,627.63 47.50%|Non-Core HW
N/A 43210000 [D3N-PS12FX-200TU EMC [UNITY HYBRID D3N-PS12FX-200TU UNITY 200GB FASTVP SSD 12X3.5 NBS DRV UG EA 1 51,765 $926.63 47.50%|Non-Core HW
N/A 43210000 [D3N-PS12FX-200U EMC |UNITY HYBRID D3N-PS12FX-200U UNITY 200GB FASTVP SSD 12X3.5 NBS DRV UG EA 1 $1,765 $926.63 47.50%|Non-Core HW
N/A 43210000 [D3N-PS12FX-400TU EMC [UNITY HYBRID D3N-PS12FX-400TU UNITY 400GB FASTVP SSD 12X3.5 NBS DRV UG EA 1 $2,820 $1,480.50 47.50%|Non-Core HW
N/A 43210000 [D3N-PS12FX-400U EMC [UNITY HYBRID D3N-PS12FX-400U UNITY 400GB FASTVP SSD 12X3.5 NBS DRV UG EA 1 $2,820 $1,480.50 47.50%|Non-Core HW
N/A 43210000 [D3N-PS12FX-800TU EMC [UNITY HYBRID D3N-PS12FX-800TU UNITY 800GB FASTVP SSD 12X3.5 NBS DRV UG EA 1 $5,005 $2,627.63 47.50%|Non-Core HW
N/A 43210000 [D3N-PS12FX-800U EMC [UNITY HYBRID D3N-PS12FX-800U UNITY 800GB FASTVP SSD 12X3.5 NBS DRV UG EA 1 $5,005 $2,627.63 47.50%|Non-Core HW
N/A 43210000 [D3NFC-2512FX-200TU | EMC |UNITY HYBRID D3NFC-2512FX-200TU  [UNITY 200GB FAST CACHE 25X2.5 NBS DRV UG EA 1 $1,765 $926.63 47.50%|Non-Core HW
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N/A 43210000 [D3NFC-2512FX-200U | EMC |UNITY HYBRID D3NFC-2512FX-200U UNITY 200GB FAST CACHE 25X2.5 NBS DRV UG EA 1 $1,765 $926.63 47.50%|Non-Core HW
N/A 43210000 [D3NFC-2512FX-400TU | EMC |UNITY HYBRID D3NFC-2512FX-400TU  [UNITY 400GB FAST CACHE 25X2.5 NBS DRV UG EA 1 $2,820 $1,480.50 47.50%|Non-Core HW
N/A 43210000 [D3NFC-2512FX-400U | EMC |UNITY HYBRID D3NFC-2512FX-400U UNITY 400GB FAST CACHE 25X2.5 NBS DRV UG EA 1 $2,820 $1,480.50 47.50%|Non-Core HW
N/A 43210000 [D3NFC-2S12FX-800TU | EMC |UNITY HYBRID D3NFC-2512FX-800TU  [UNITY 800GB FAST CACHE 25X2.5 NBS DRV UG EA 1 $5,005 $2,627.63 47.50%|Non-Core HW
N/A 43210000 [D3NFC-2512FX-800U | EMC |UNITY HYBRID D3NFC-2512FX-800U UNITY 800GB FAST CACHE 25X2.5 NBS DRV UG EA 1 $5,005 $2,627.63 47.50%|Non-Core HW
N/A 43210000 [D3NFC-PS12FX-200TU | EMC |UNITY HYBRID D3NFC-PS12FX-200TU  [UNITY 200GB FAST CACHE 12X3.5 NBS DRV UG EA 1 $1,765 $926.63 47.50%|Non-Core HW
N/A 43210000 [D3NFC-PS12FX-200U | EMC |UNITY HYBRID D3NFC-PS12FX-200U UNITY 200GB FAST CACHE 12X3.5 NBS DRV UG EA 1 $1,765 $926.63 47.50%|Non-Core HW
N/A 43210000 [D3NFC-PS12FX-400TU | EMC |UNITY HYBRID D3NFC-PS12FX-400TU  [UNITY 400GB FAST CACHE 12X3.5 NBS DRV UG EA 1 $2,820 $1,480.50 47.50%|Non-Core HW
N/A 43210000 [D3NFC-PS12FX-400U | EMC |UNITY HYBRID D3NFC-PS12FX-400U UNITY 400GB FAST CACHE 12X3.5 NBS DRV UG EA 1 $2,820 $1,480.50 47.50%|Non-Core HW
N/A 43210000 [D3NFC-PS12FX-800TU | EMC |UNITY HYBRID D3NFC-PS12FX-800TU  [UNITY 800GB FAST CACHE 12X3.5 NBS DRV UG EA 1 $5,005 $2,627.63 47.50%|Non-Core HW
N/A 43210000 [D3NFC-PS12FX-800U | EMC |UNITY HYBRID D3NFC-PS12FX-800U UNITY 800GB FAST CACHE 12X3.5 NBS DRV UG EA 1 $5,005 $2,627.63 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L4X1200-10K EMC [UNITY HYBRID D3NSP-L4X1200-10K UNITY NBS SYSPACK 4x1.2TB 10KSAS 12X3.5 EA 1 54,930 $2,588.25 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L4X1600X-SSD | EMC |UNITY HYBRID D3NSP-L4X1600X-SSD  [UNITY NBS SYSPK 4x1.6TB FASTVPSSD 12X3.5 EA 1 $27,390| $14,379.75 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L4X1800-10K EMC [UNITY HYBRID D3NSP-L4X1800-10K UNITY NBS SYSPACK 4x1.8TGB 10KSAS 12X3.5 EA 1 $6,115 $3,210.38 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L4X400X-SSD EMC [UNITY HYBRID D3NSP-L4X400X-SSD UNITYNBS SYSPCK 4x400GB FASTVPSSD 12X3.5 EA 1 $9,395 $4,932.38 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L4X600-10K EMC [UNITY HYBRID D3NSP-L4X600-10K UNITY NBS SYSPACK 4x600GB 10K SAS 12X3.5 EA 1 $2,880 $1,512.00 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L4X600-15K EMC [UNITY HYBRID D3NSP-L4X600-15K UNITY NBS SYSPACK 4x600GB 15K SAS 12X3.5 EA 1 $3,805 $1,997.63 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L4X800X-SSD EMC [UNITY HYBRID D3NSP-L4X800X-SSD UNITY NBS SYSPK 4x800GB FASTVPSSD 12X3.5 EA 1 $16,675 $8,754.38 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L6X1200-10K EMC [UNITY HYBRID D3NSP-L6X1200-10K UNITY NBS SYSPACK 6X1.2TB 10KSAS 12X3.5 EA 1 57,495 $3,934.88 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L6X1600X-SSD | EMC |UNITY HYBRID D3NSP-L6X1600X-SSD  [UNITY NBS SYSPK 6X1.6TB FASTVPSSD 12X3.5 EA 1 $41,090| $21,572.25 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L6X1800-10K EMC [UNITY HYBRID D3NSP-L6X1800-10K UNITY NBS SYSPACK 6X1.8TGB 10KSAS 12X3.5 EA 1 $9,280 $4,872.00 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L6X400X-SSD EMC [UNITY HYBRID D3NSP-L6X400X-SSD UNITY NBS SYSPK 6X400GB FASTVPSSD 12X3.5 EA 1 $14,090 $7,397.25 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L6X600-10K EMC [UNITY HYBRID D3NSP-L6X600-10K UNITY NBS SYSPACK 6X600GB 10K SAS 12X3.5 EA 1 $4,375 $2,296.88 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L6X600-15K EMC [UNITY HYBRID D3NSP-L6X600-15K UNITY NBS SYSPACK 6X600GB 15K SAS 12X3.5 EA 1 $5,715 $3,000.38 47.50%|Non-Core HW
N/A 43210000 [D3NSP-L6X800X-SSD EMC [UNITY HYBRID D3NSP-L6X800X-SSD UNITY NBS SYSPK 6X800GB FASTVPSSD 12X3.5 EA 1 $25,000| $13,125.00 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S4X1200-10K EMC [UNITY HYBRID D3NSP-S4X1200-10K UNITY NBS SYSPACK 4x1.2TB 10K SAS 25X2.5 EA 1 54,930 $2,588.25 47.50%|Non-Core HW
N/A 43210000 |D3NSP-54X1600X-SSD | EMC |UNITY HYBRID D3NSP-S4X1600X-SSD  |UNITYNBS SYSPCK 4x1.6TB FASTVPSSD 25X2.5 EA 1 $27,390| $14,379.75 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S4X1800-10K EMC [UNITY HYBRID D3NSP-S4X1800-10K UNITY NBS SYSPACK 4x1.8TGB 10KSAS 25X2.5 EA 1 $6,115 $3,210.38 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S4X400X-SSD EMC [UNITY HYBRID D3NSP-S4X400X-SSD UNITY NBS SYSPK 4x400GB FASTVPSSD 25X2.5 EA 1 $9,395 $4,932.38 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S4X600-10K EMC [UNITY HYBRID D3NSP-S4X600-10K UNITY NBS SYSPACK 4x600GB 10K SAS 25X2.5 EA 1 $2,880 $1,512.00 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S4X600-15K EMC [UNITY HYBRID D3NSP-S4X600-15K UNITY NBS SYSPACK 4x600GB 15K SAS 25X2.5 EA 1 $3,805 $1,997.63 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S4X800X-SSD EMC [UNITY HYBRID D3NSP-S4X800X-SSD UNITY NBS SYSPK 4x800GB FASTVPSSD 25X2.5 EA 1 $16,675 $8,754.38 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S6X1200-10K EMC [UNITY HYBRID D3NSP-S6X1200-10K UNITY NBS SYSPACK 6X1.2TB 10K SAS 25X2.5 EA 1 $7,495 $3,934.88 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S6X1600X-SSD | EMC |UNITY HYBRID D3NSP-S6X1600X-SSD ~ [UNITY NBS SYSPK 6X1.6TB FASTVPSSD 25X2.5 EA 1 $41,090| $21,572.25 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S6X1800-10K EMC [UNITY HYBRID D3NSP-S6X1800-10K UNITY NBS SYSPACK 6X1.8TGB 10KSAS 25X2.5 EA 1 $9,280 $4,872.00 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S6X400X-SSD EMC [UNITY HYBRID D3NSP-S6X400X-SSD UNITY NBS SYSPK 6X400GB FASTVPSSD 25X2.5 EA 1 $14,090 $7,397.25 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S6X600-10K EMC [UNITY HYBRID D3NSP-S6X600-10K UNITY NBS SYSPACK 6X600GB 10K SAS 25X2.5 EA 1 54,375 $2,296.88 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S6X600-15K EMC [UNITY HYBRID D3NSP-S6X600-15K UNITY NBS SYSPACK 6X600GB 15K SAS 25X2.5 EA 1 $5,715 $3,000.38 47.50%|Non-Core HW
N/A 43210000 [D3NSP-S6X800X-SSD EMC [UNITY HYBRID D3NSP-S6X800X-SSD UNITY NBS SYSPK 6X800GB FASTVPSSD 25X2.5 EA 1 $25,000| $13,125.00 47.50%|Non-Core HW
N/A 43210000 [D3SFP10I EMC [UNITY HYBRID D3SFP10I Unity 4x10Gb SFP iSCSI/Eth connection EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [D3SFP10IAF EMC [UNITY HYBRID D3SFP10IAF Unity 4x10Gb SFP iSCSI/Eth connection EA 1 S0 $0.00 47.50%|Non-Core HW
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N/A 43210000 |[D3SFP10IU EMC [UNITY HYBRID D3SFP10I1U Unity 4x10Gb SFP iSCSI/Eth connect upg EA 1 $755 $396.38 47.50%|Non-Core HW
N/A 43210000 [D3SFP16F EMC [UNITY HYBRID D3SFP16F Unity 4x16Gb SFP FC connection EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [D3SFP16FAF EMC [UNITY HYBRID D3SFP16FAF Unity 4x16Gb SFP FC connection EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[D3SFP16FU EMC |UNITY HYBRID D3SFP16FU Unity 4x16Gb SFP FC connection EA 1 $1,135 $595.88 47.50%|Non-Core HW
N/A 43210000 |[D3SFP8F EMC [UNITY HYBRID D3SFP8F Unity 4x8Gb SFP FC connection EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[D3SFP8FAF EMC [UNITY HYBRID D3SFP8FAF Unity 4x8Gb SFP FC connection EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[D3SFP8FU EMC [UNITY HYBRID D3SFP8FU Unity 4x8Gb SFP FC connect upg EA 1 $300 $157.50 47.50%|Non-Core HW
N/A 43210000 |[D3SL10ICU EMC [UNITY HYBRID D3SL10ICU Unity 2x4 Port 10GBASE-T ISCSI 10 EA 1 $2,305 $1,210.13 47.50%|Non-Core HW
N/A 43210000 [D3SL10ICUU EMC [UNITY HYBRID D3SL10ICUU Unity 2x4 Port 10GBASE-T ISCSI |0 UPG EA 1 $2,765 $1,451.63 47.50%|Non-Core HW
N/A 43210000 [D3SL10IG EMC [UNITY HYBRID D3SL10IG Unity 2x4 Port 10Gb iSCSI/Eth TwinAX IO EA 1 $1,630 $855.75 47.50%|Non-Core HW
N/A 43210000 |[D3SL10IGU EMC [UNITY HYBRID D3SL10IGU Unity 2x4 Port 10Gb iSCSI/Eth TWAX UPG EA 1 $1,955 $1,026.38 47.50%|Non-Core HW
N/A 43210000 |[D3SL10I02PT EMC [UNITY HYBRID D3SL10102PT Unity 2x2 Port 10Gb iSCSI/Eth OPT 10 EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 |[D3SL10IO2PTTW EMC [UNITY HYBRID D3SL10I02PTTW Unity 2x2 Port 10Gb iSCSI/Eth TwinAX IO EA 1 $1,630 $855.75 47.50%|Non-Core HW
N/A 43210000 [D3SL10I02PTTWU EMC [UNITY HYBRID D3SL10102PTTWU Unity 2x2 Port 10Gb iSCSI/Eth TWAX UPG EA 1 $1,955 $1,026.38 47.50%|Non-Core HW
N/A 43210000 [D3SL10102PTU EMC [UNITY HYBRID D3SL10102PTU Unity 2x2 Port 10Gb iSCSI/Eth OPT UPG EA 1 $2,930 $1,538.25 47.50%|Non-Core HW
N/A 43210000 |[D3SL10I04PT EMC [UNITY HYBRID D3SL10104PT Unity 2x4 Port 10Gb iSCSI/Eth OPT 10 EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 [D3SL10104PTU EMC [UNITY HYBRID D3SL10104PTU Unity 2x4 Port 10Gb iSCSI/Eth OPT UPG EA 1 $2,930 $1,538.25 47.50%|Non-Core HW
N/A 43210000 |[D3SL12SAS EMC [UNITY HYBRID D3SL12SAS Unity 2x4 Port SAS BE EXP BUS 10 EMC Rck EA 1 $7,055 $3,703.88 47.50%|Non-Core HW
N/A 43210000 [D3SL12SASF EMC [UNITY HYBRID D3SL12SASF Unity 2x4 Port SAS BE EXP BUS |0 FLD Rck EA 1 $7,055 $3,703.88 47.50%|Non-Core HW
N/A 43210000 [D3SL12SASU EMC |UNITY HYBRID D3SL12SASU Unity 2x4 SAS BE EXP BUS 10 EMC RK UPG EA 1 $8,465 $4,444.13 47.50%|Non-Core HW
N/A 43210000 |[D3SL16F EMC [UNITY HYBRID D3SL16F Unity 2x4 Port 16G FC IO EA 1 $3,530 $1,853.25 47.50%|Non-Core HW
N/A 43210000 [D3SL16FU EMC [UNITY HYBRID D3SL16FU Unity 2x2 Port 16Gb iSCSI/Eth UPG EA 1 $4,235 $2,223.38 47.50%|Non-Core HW
N/A 43210000 ([D3SL1G EMC [UNITY HYBRID D3SL1G Unity 2x4 Port 1Gb iSCSI/Eth 10 EA 1 $1,355 $711.38 47.50%|Non-Core HW
N/A 43210000 [D3SL1GU EMC [UNITY HYBRID D3SL1GU Unity 2x4 Port 1Gb iSCSI/Eth 10 UPG EA 1 $1,625 $853.13 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X1200-10K EMC [UNITY HYBRID D3SP-L4X1200-10K UNITY SYSPACK 4X1.2TB 10K SAS 12X3.5 EA 1 $4,480 $2,352.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X1600X-SSD EMC [UNITY HYBRID D3SP-L4X1600X-SSD UNITY SYSPACK 4X1.6TB FASTVP SSD 12X3.5 EA 1 $24,900| $13,072.50 47.50%|Non-Core HW
N/A 43210000 |D3SP-L4X1800-10K EMC [UNITY HYBRID D3SP-L4X1800-10K UNITY SYSPACK 4X1.8TGB 10K SAS 12X3.5 EA 1 $5,560 $2,919.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X2000-NL EMC [UNITY HYBRID D3SP-L4X2000-NL UNITY SYSPACK 4X2TB NLSAS 12X3.5 EA 1 $2,980 $1,564.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X4000-NL EMC [UNITY HYBRID D3SP-L4X4000-NL UNITY SYSPACK 4X4TB NLSAS 12X3.5 EA 1 $5,120 $2,688.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X400X-SSD EMC [UNITY HYBRID D3SP-L4X400X-SSD UNITY SYSPACK 4X400GB FASTVP SSD 12X3.5 EA 1 $8,540 $4,483.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X600-10K EMC [UNITY HYBRID D3SP-L4X600-10K UNITY SYSPACK 4X600GB 10K SAS 12X3.5 EA 1 $2,620 $1,375.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X600-15K EMC [UNITY HYBRID D3SP-L4X600-15K UNITY SYSPACK 4X600GB 15K SAS 12X3.5 EA 1 $3,460 $1,816.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X6000-NL EMC [UNITY HYBRID D3SP-L4X6000-NL UNITY SYSPACK 4X6TB NLSAS 12X3.5 EA 1 $7,280 $3,822.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-L4X800X-SSD EMC [UNITY HYBRID D3SP-L4X800X-SSD UNITY SYSPACK 4X800GB FASTVP SSD 12X3.5 EA 1 $15,160 $7,959.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-L6X1200-10K EMC [UNITY HYBRID D3SP-L6X1200-10K UNITY SYSPACK 6X1.2TB 10K SAS 12X3.5 EA 1 $6,720 $3,528.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-L6X1600X-SSD EMC |UNITY HYBRID D3SP-L6X1600X-SSD UNITY SYSPACK 6X1.6TB FASTVP SSD 12X3.5 EA 1 $37,350| $19,608.75 47.50%|Non-Core HW
N/A 43210000 [D3SP-L6X1800-10K EMC [UNITY HYBRID D3SP-L6X1800-10K UNITY SYSPACK 6X1.8TGB 10K SAS 12X3.5 EA 1 $8,340 $4,378.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-L6X400X-SSD EMC [UNITY HYBRID D3SP-L6X400X-SSD UNITY SYSPACK 6X400GB FASTVP SSD 12X3.5 EA 1 $12,810 $6,725.25 47.50%|Non-Core HW
N/A 43210000 [D3SP-L6X600-10K EMC [UNITY HYBRID D3SP-L6X600-10K UNITY SYSPACK 6X600GB 10K SAS 12X3.5 EA 1 $3,930 $2,063.25 47.50%|Non-Core HW
N/A 43210000 [D3SP-L6X600-15K EMC [UNITY HYBRID D3SP-L6X600-15K UNITY SYSPACK 6X600GB 15K SAS 12X3.5 EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [D3SP-L6X800X-SSD EMC [UNITY HYBRID D3SP-L6X800X-SSD UNITY SYSPACK 6X800GB FASTVP SSD 12X3.5 EA 1 $22,725| $11,930.63 47.50%|Non-Core HW
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N/A 43210000 [D3SP-L9X2000-NL EMC [UNITY HYBRID D3SP-L9X2000-NL UNITY SYSPACK 9X2TB NLSAS 12X3.5 EA 1 $6,705 $3,520.13 47.50%|Non-Core HW
N/A 43210000 [D3SP-L9X4000-NL EMC [UNITY HYBRID D3SP-L9X4000-NL UNITY SYSPACK 9X4TB NLSAS 12X3.5 EA 1 $11,520 $6,048.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-L9X6000-NL EMC [UNITY HYBRID D3SP-L9X6000-NL UNITY SYSPACK 9X6TB NLSAS 12X3.5 EA 1 $16,375 $8,596.88 47.50%|Non-Core HW
N/A 43210000 |[D3SP-S4X1200-10K EMC [UNITY HYBRID D3SP-54X1200-10K UNITY SYSPACK 4X1.2TB 10K SAS 25X2.5 EA 1 $4,480 $2,352.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-S4X1600X-SSD EMC [UNITY HYBRID D3SP-54X1600X-SSD UNITY SYSPACK 4X1.6TB FASTVP SSD 25X2.5 EA 1 $24,900| $13,072.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-S4X1600XL-SSD | EMC |UNITY HYBRID D3SP-S4X1600XL-SSD  [UNITY SYSPACK 4X1.6TB AFP SSD 25X2.5 EA 1 $23,320| $12,243.00 47.50%|Non-Core HW
N/A 43210000 |[D3SP-S4X1800-10K EMC [UNITY HYBRID D3SP-54X1800-10K UNITY SYSPACK 4X1.8TGB 10K SAS 25X2.5 EA 1 $5,560 $2,919.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-S4X3200XL-SSD | EMC |UNITY HYBRID D3SP-54X3200XL-SSD  [UNITY SYSPACK 4X3.2TB AFP SSD 25X2.5 EA 1 $45,200| $23,730.00 47.50%|Non-Core HW
N/A 43210000 |[D3SP-S4X400X-SSD EMC [UNITY HYBRID D3SP-54X400X-SSD UNITY SYSPACK 4X400GB FASTVP SSD 25X2.5 EA 1 $8,540 $4,483.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-S4X400XL-SSD EMC [UNITY HYBRID D3SP-54X400XL-SSD UNITY SYSPACK 4X400GB AFP SSD 25X2.5 EA 1 58,540 $4,483.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-S4X600-10K EMC [UNITY HYBRID D3SP-54X600-10K UNITY SYSPACK 4X600GB 10K SAS 25X2.5 EA 1 $2,620 $1,375.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-54X600-15K EMC [UNITY HYBRID D3SP-54X600-15K UNITY SYSPACK 4X600GB 15K SAS 25X2.5 EA 1 $3,460 $1,816.50 47.50%|Non-Core HW
N/A 43210000 |[D3SP-S4X800X-SSD EMC |UNITY HYBRID D3SP-S4X800X-SSD UNITY SYSPACK 4X800GB FASTVP SSD 25X2.5 EA 1 $15,160 $7,959.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-S4X800XL-SSD EMC [UNITY HYBRID D3SP-54X800XL-SSD UNITY SYSPACK 4X800GB AFP SSD 25X2.5 EA 1 $14,500 $7,612.50 47.50%|Non-Core HW
N/A 43210000 |[D3SP-S6X1200-10K EMC [UNITY HYBRID D3SP-56X1200-10K UNITY SYSPACK 6X1.2TB 10K SAS 25X2.5 EA 1 $6,720 $3,528.00 47.50%|Non-Core HW
N/A 43210000 [D3SP-S6X1600X-SSD EMC [UNITY HYBRID D3SP-56X1600X-SSD UNITY SYSPACK 6X1.6TB FASTVP SSD 25X2.5 EA 1 $37,350| $19,608.75 47.50%|Non-Core HW
N/A 43210000 [D3SP-S6X1600XL-SSD | EMC |UNITY HYBRID D3SP-S6X1600XL-SSD  [UNITY SYSPACK 6X1.6TB AFP SSD 25X2.5 EA 1 $34,980| $18,364.50 47.50%|Non-Core HW
N/A 43210000 |[D3SP-S6X1800-10K EMC [UNITY HYBRID D3SP-56X1800-10K UNITY SYSPACK 6X1.8TGB 10K SAS 25X2.5 EA 1 $8,340 $4,378.50 47.50%|Non-Core HW
N/A 43210000 [D3SP-S6X3200XL-SSD | EMC |UNITY HYBRID D3SP-56X3200XL-SSD  [UNITY SYSPACK 6X3.2TB AFP SSD 25X2.5 EA 1 $67,800| $35,595.00 47.50%|Non-Core HW
N/A 43210000 |[D3SP-S6X400X-SSD EMC |UNITY HYBRID D3SP-56X400X-SSD UNITY SYSPACK 6X400GB FASTVP SSD 25X2.5 EA 1 $12,810 $6,725.25 47.50%|Non-Core HW
N/A 43210000 [D3SP-S6X400XL-SSD EMC [UNITY HYBRID D3SP-56X400XL-SSD UNITY SYSPACK 6X400GB AFP SSD 25X2.5 EA 1 $12,810 $6,725.25 47.50%|Non-Core HW
N/A 43210000 [D3SP-S6X600-10K EMC [UNITY HYBRID D3SP-56X600-10K UNITY SYSPACK 6X600GB 10K SAS 25X2.5 EA 1 $3,930 $2,063.25 47.50%|Non-Core HW
N/A 43210000 [D3SP-S6X600-15K EMC [UNITY HYBRID D3SP-56X600-15K UNITY SYSPACK 6X600GB 15K SAS 25X2.5 EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 |[D3SP-S6X800X-SSD EMC [UNITY HYBRID D3SP-S6X800X-SSD UNITY SYSPACK 6X800GB FASTVP SSD 25X2.5 EA 1 $22,725| $11,930.63 47.50%|Non-Core HW
N/A 43210000 [D3SP-S6X800XL-SSD EMC [UNITY HYBRID D3SP-S6X800XL-SSD UNITY SYSPACK 6X800GB AFP SSD 25X2.5 EA 1 $21,750| $11,418.75 47.50%|Non-Core HW
N/A 43210000 [D3TX-TWAX-1M EMC [UNITY HYBRID D3TX-TWAX-1M 1M Active TwinAX Cable QTY 4 EA 1 $695 $364.88 47.50%|Non-Core HW
N/A 43210000 |D3TX-TWAX-3M EMC [UNITY HYBRID D3TX-TWAX-3M 3M Active TwinAX Cable QTY 4 EA 1 $830 $435.75 47.50%|Non-Core HW
N/A 43210000 [D3TX-TWAX-5M EMC [UNITY HYBRID D3TX-TWAX-5M 5M Active TwinAX Cable QTY 4 EA 1 $1,015 $532.88 47.50%|Non-Core HW
N/A 43210000 [VCBTELCO3UDPE EMC [UNITY HYBRID VCBTELCO3UDPE Telco Rail KT for the 2U DPE EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 |[VCTELCO2UDAE EMC [UNITY HYBRID VCTELCO2UDAE Telco Rail KT for the 2U DAE EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [VCTELCO3UDAE EMC [UNITY HYBRID VCTELCO3UDAE Telco Rail KT for the 3U DAE EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [ES-1024-2048UFD EMC [VMAX AFA FAMILY  |ES-1024-2048UFD VMAX 250F MEMCONV 2X512 to 2X1024 GB EA 1 $409,600| $215,040.00 47.50%|Non-Core HW
N/A 43210000 [ES-1024-RET EMC [VMAX AFA FAMILY  |ES-1024-RET VMAX 250F 1024GB MEMORY RETURN EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-1024ADD EMC [VMAX AFA FAMILY  |ES-1024ADD VMAX 250F ADD 1024GB EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-1024ADD-3P EMC [VMAX AFA FAMILY  |ES-1024ADD-3P VMAX 250F ADD 1024GB 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-1024ADDU EMC [VMAX AFA FAMILY  |ES-1024ADDU VMAX 250F ADD 1024GB UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-1024ADDU-3P EMC [VMAX AFA FAMILY  |ES-1024ADDU-3P VMAX 250F ADD 1024GB 3RD PARTY UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-1024ADDUFD EMC [VMAX AFA FAMILY  |ES-1024ADDUFD VMAX 250F ADD 1024GB UPG FIELD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-1024ADDUFD-3P EMC [VMAX AFA FAMILY  |ES-1024ADDUFD-3P VMAX 250F ADD 1024GB 3RD PARTY UPG FIELD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-1024BASE EMC [VMAX AFA FAMILY  |ES-1024BASE VMAX 250F BASE 1024GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-1024BASE-3P EMC [VMAX AFA FAMILY  |ES-1024BASE-3P VMAX 250F BASE 1024GB 3RD PARTY EA 1 $0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [ES-1600MOD EMC [VMAX AFA FAMILY  |ES-1600MOD VMAX 250F FLASH MOD 1600 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-1600MODU EMC [VMAX AFA FAMILY  |ES-1600MODU VMAX 250F FLASH MOD 1600 UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-1600MODUF EMC [VMAX AFA FAMILY  |ES-1600MODUF VMAX 250F FLASH MOD 1600 CONV EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-2048ADD EMC [VMAX AFA FAMILY  |ES-2048ADD VMAX 250F ADD 2048GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-2048ADD-3P EMC [VMAX AFA FAMILY  |ES-2048ADD-3P VMAX 250F ADD 2048GB 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-2048ADDU EMC [VMAX AFA FAMILY  |ES-2048ADDU VMAX 250F ADD 2048GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-2048ADDU-3P EMC [VMAX AFA FAMILY  |ES-2048ADDU-3P VMAX 250F ADD 2048GB 3RD PARTY UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-2048ADDUFD EMC [VMAX AFA FAMILY  |ES-2048ADDUFD VMAX 250F ADD 2048GB UPG FIELD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-2048ADDUFD-3P EMC [VMAX AFA FAMILY  |ES-2048ADDUFD-3P VMAX 250F ADD 2048GB 3RD PARTY UPG FIELD EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-2048BASE EMC [VMAX AFA FAMILY  |ES-2048BASE VMAX 250F BASE 2048GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-2048BASE-3P EMC [VMAX AFA FAMILY  |ES-2048BASE-3P VMAX 250F BASE 2048GB 3RD PARTY EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-256-RET EMC [VMAX AFA FAMILY  |ES-256-RET VMAX 250F 256GB MEMORY RETURN EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-256ADD EMC [VMAX AFA FAMILY  |ES-256ADD VMAX 250F ADD 256GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-256ADD-3P EMC [VMAX AFA FAMILY  |ES-256ADD-3P VMAX 250F ADD 256GB 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-256ADDU EMC [VMAX AFA FAMILY  |ES-256ADDU VMAX 250F ADD 256GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-256ADDU-3P EMC [VMAX AFA FAMILY  |ES-256ADDU-3P VMAX 250F ADD 256GB 3RD PARTY UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-256ADDUFD EMC [VMAX AFA FAMILY  |ES-256ADDUFD VMAX 250F ADD 256GB UPG FIELD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-256ADDUFD-3P EMC [VMAX AFA FAMILY  |ES-256ADDUFD-3P VMAX 250F ADD 256GB 3RD PARTY UPG FIELD EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-256BASE EMC [VMAX AFA FAMILY  |ES-256BASE VMAX 250F BASE 256GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-256BASE-3P EMC [VMAX AFA FAMILY  |ES-256BASE-3P VMAX 250F BASE 256GB 3RD PARTY EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-2METERCBL EMC [VMAX AFA FAMILY  |ES-2METERCBL VMAX 250F 2M CONTIGIB CABLE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-2METERCBL-3P EMC [VMAX AFA FAMILY  |ES-2METERCBL-3P VMAX 250F 2M CONTIGIB CABLE 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-2METERCBL-3PU EMC [VMAX AFA FAMILY  |ES-2METERCBL-3PU VMAX 250F 2M CONTIGIB CABLE 3RD PARTY UP EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-2METERCBLUF EMC [VMAX AFA FAMILY  |ES-2METERCBLUF VMAX 250F 2M CONTIGIB CABLE FD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-512-1024UFD EMC [VMAX AFA FAMILY  |ES-512-1024UFD VMAX 250F MEMCONV 2X256 to 2X512 GB EA 1 $204,800| $107,520.00 47.50%|Non-Core HW
N/A 43210000 |[ES-512-2048UFD EMC [VMAX AFA FAMILY  |ES-512-2048UFD VMAX 250F MEMCONV 2X256 to 2X1024 GB EA 1 $614,400| $322,560.00 47.50%|Non-Core HW
N/A 43210000 |ES-512-RET EMC [VMAX AFA FAMILY  |ES-512-RET VMAX 250F 512GB MEMORY RETURN EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-512ADD EMC [VMAX AFA FAMILY  |ES-512ADD VMAX 250F ADD 512GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-512ADD-3P EMC [VMAX AFA FAMILY  |ES-512ADD-3P VMAX 250F ADD 512GB 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-512ADDU EMC [VMAX AFA FAMILY  |ES-512ADDU VMAX 250F ADD 512GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-512ADDU-3P EMC [VMAX AFA FAMILY  |ES-512ADDU-3P VMAX 250F ADD 512GB 3RD PARTY UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-512ADDUFD EMC [VMAX AFA FAMILY  |ES-512ADDUFD VMAX 250F ADD 512GB UPG FIELD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-512ADDUFD-3P EMC [VMAX AFA FAMILY  |ES-512ADDUFD-3P VMAX 250F ADD 512GB 3RD PARTY UPG FIELD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-512BASE EMC [VMAX AFA FAMILY  |ES-512BASE VMAX 250F BASE 512GB EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-512BASE-3P EMC [VMAX AFA FAMILY  |ES-512BASE-3P VMAX 250F BASE 512GB 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-800MOD EMC [VMAX AFA FAMILY |ES-800MOD VMAX 250F FLASH MOD 800 EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-800MODU EMC [VMAX AFA FAMILY  |ES-800MODU VMAX 250F FLASH MOD 800 UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-800MODUF EMC [VMAX AFA FAMILY  |ES-800MODUF VMAX 250F FLASH MOD 800 CONV EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-BK4A0000E EMC [VMAX AFA FAMILY  |ES-BK40000E VMAX 250F FC BACKUP /O FOR NAS EA 1 $2,100 $1,102.50 47.50%|Non-Core HW
N/A 43210000 [ES-BK40000EU EMC [VMAX AFA FAMILY  |ES-BK40000EU VMAX 250F FC BACKUP 1/0 FOR NAS UPG EA 1 $5,460 $2,866.50 47.50%|Non-Core HW
N/A 43210000 [ES-BKAOO0OEUF EMC [VMAX AFA FAMILY  |ES-BK40000EUF VMAX 250F FC BACKUP I/O FOR NAS CONV EA 1 $19,110| $10,032.75 47.50%|Non-Core HW
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N/A 43210000 [ES-BLNK-SKINS EMC [VMAX AFA FAMILY  |ES-BLNK-SKINS VMAX 250F SIDE PANELS BLANK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-BLNK-SKINSU EMC [VMAX AFA FAMILY  |ES-BLNK-SKINSU VMAX 250F SIDE PANELS BLANK UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-CAPF EMC [VMAX AFA FAMILY  |ES-CAPF VMAX 250F CAPACITY EA 1 $13,665 $7,174.13 47.50%|Non-Core HW
N/A 43210000 [ES-CAPFU EMC [VMAX AFA FAMILY  |ES-CAPFU VMAX 250F CAPACITY UPG EA 1 $16,400 $8,610.00 47.50%|Non-Core HW
N/A 43210000 [ES-COMPRESS EMC [VMAX AFA FAMILY  |ES-COMPRESS VMAX 250F HDW COMPRESSION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-COMPRESSU EMC [VMAX AFA FAMILY  |ES-COMPRESSU VMAX 250F HDW COMPRESSION UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-COMPRESSUF EMC [VMAX AFA FAMILY  |ES-COMPRESSUF VMAX 250F HDW COMPRESSION CONV EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-DE25-3P EMC [VMAX AFA FAMILY  |ES-DE25-3P VMAX 250F DAISY 25 SLT DR ENCL 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-DE25-DC EMC [VMAX AFA FAMILY  |ES-DE25-DC VMAX 250F DAISY 25 SLT DR ENCL EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-DE25-DIR EMC [VMAX AFA FAMILY  |ES-DE25-DIR VMAX 250F DIRECT 25 SLT DR ENCL EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-DE25-DIR-UFD EMC [VMAX AFA FAMILY  |ES-DE25-DIR-UFD VMAX 250F 25 SLT DR ENCL FIELD UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-DE25-UFD EMC [VMAX AFA FAMILY  |ES-DE25-UFD VMAX 250F 25 SLT DR ENCL FIELD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-FE00200TC EMC [VMAX AFA FAMILY  |ES-FE00200TC VMAX 250F 2PT 10 GBE BASE T EA 1 $2,200 $1,155.00 47.50%|Non-Core HW
N/A 43210000 [ES-FE00200TO EMC [VMAX AFA FAMILY  |ES-FE0O0200TO VMAX 250F 2PT 10 GBE OPTICAL EA 1 $2,100 $1,102.50 47.50%|Non-Core HW
N/A 43210000 [ES-FE00200TOU EMC [VMAX AFA FAMILY  |ES-FE00200TOU VMAX 250F 2PT 10 GBE OPTICAL UPG EA 1 $5,460 $2,866.50 47.50%|Non-Core HW
N/A 43210000 [ES-FE00200TOUF EMC [VMAX AFA FAMILY  |ES-FEO0200TOUF VMAX 250F 2PT 10 GBE OPTICAL CONV EA 1 $9,555 $5,016.38 47.50%|Non-Core HW
N/A 43210000 [ES-FE00200TU EMC [VMAX AFA FAMILY  |ES-FE0O0200TU VMAX 250F 2PT 10 GBE BASE T UPG EA 1 $5,720 $3,003.00 47.50%|Non-Core HW
N/A 43210000 [ES-FE00200TUF EMC [VMAX AFA FAMILY  |ES-FEO0200TUF VMAX 250F 2PT 10 GBE BASE T CONV EA 1 $20,020| $10,510.50 47.50%|Non-Core HW
N/A 43210000 [ES-FE00400TOUF EMC [VMAX AFA FAMILY  |ES-FEO0400TOUF VMAX 250F 4MM 10 GIGE OPTICAL CONV EA 1 $19,110| $10,032.75 47.50%|Non-Core HW
N/A 43210000 |[ES-FEO0800T EMC [VMAX AFA FAMILY |ES-FEO0800T VMAX 250F 8MM 10GIGE EA 1 $5,475 $2,874.38 47.50%|Non-Core HW
N/A 43210000 [ES-FEO0800TU EMC [VMAX AFA FAMILY  |ES-FEO0800TU VMAX 250F 8MM 10GIGE UPG EA 1 $7,120 $3,738.00 47.50%|Non-Core HW
N/A 43210000 [ES-FEOO800TUF EMC [VMAX AFA FAMILY  |ES-FEOO800TUF VMAX 250F 8MM 10GIGE CONV EA 1 $24,920| $13,083.00 47.50%|Non-Core HW
N/A 43210000 [ES-FEO8000E EMC [VMAX AFA FAMILY  |ES-FEO8000E VMAX 250F 8SM 8G FIBRE EA 1 $4,140 $2,173.50 47.50%|Non-Core HW
N/A 43210000 |[ES-FEO8000EU EMC [VMAX AFA FAMILY  |ES-FEO8000EU VMAX 250F 8SM 8G FIBRE UPG EA 1 $5,385 $2,827.13 47.50%|Non-Core HW
N/A 43210000 [ES-FEO8000EUF EMC [VMAX AFA FAMILY  |ES-FEO8000EUF VMAX 250F 85M 8G FIBRE CONV EA 1 $18,250 $9,581.25 47.50%|Non-Core HW
N/A 43210000 [ES-FEO8000S EMC [VMAX AFA FAMILY  |ES-FEO8000S VMAX 250F 85M 16G FC EA 1 $10,805 $5,672.63 47.50%|Non-Core HW
N/A 43210000 |ES-FE08000SU EMC |VMAX AFA FAMILY  |ES-FEO8000SU VMAX 250F 85M 16G FC UPG EA 1 $14,045 $7,373.63 47.50%|Non-Core HW
N/A 43210000 [ES-FEO8000SUF EMC [VMAX AFA FAMILY  |ES-FEO8000SUF VMAX 250F 85M 16G FC CONV EA 1 $32,410| $17,015.25 47.50%|Non-Core HW
N/A 43210000 [ES-FE44000E EMC [VMAX AFA FAMILY  |ES-FE44000E VMAX 250F 4AMM4SM 8G FIBRE EA 1 $3,315 $1,740.38 47.50%|Non-Core HW
N/A 43210000 [ES-FE44000EU EMC [VMAX AFA FAMILY  |ES-FE44000EU VMAX 250F 4MMA4SM 8G FIBRE UPG EA 1 $4,310 $2,262.75 47.50%|Non-Core HW
N/A 43210000 [ES-FE44000EUF EMC [VMAX AFA FAMILY  |ES-FE44000EUF VMAX 250F 4MMA4SM 8G FIBRE CONV EA 1 $13,270 $6,966.75 47.50%|Non-Core HW
N/A 43210000 [ES-FE62000E EMC [VMAX AFA FAMILY  |ES-FE62000E VMAX 250F 6MM2SM 8G FIBRE EA 1 $2,395 $1,257.38 47.50%|Non-Core HW
N/A 43210000 |[ES-FE62000EU EMC [VMAX AFA FAMILY  |ES-FE62000EU VMAX 250F 6MM2SM 8G FIBRE UPG EA 1 $3,115 $1,635.38 47.50%|Non-Core HW
N/A 43210000 |[ES-FE62000UF EMC [VMAX AFA FAMILY  |ES-FE62000UF VMAX 250F 6MM2SM 8G FIBRE CONV EA 1 $9,335 $4,900.88 47.50%|Non-Core HW
N/A 43210000 [ES-FES8000OE EMC [VMAX AFA FAMILY  |ES-FEBO000E VMAX 250F 8MM 8G FIBRE EA 1 $2,070 $1,086.75 47.50%|Non-Core HW
N/A 43210000 |[ES-FES80000EU EMC [VMAX AFA FAMILY  |ES-FES0000EU VMAX 250F 8MM 8G FIBRE UPG EA 1 $2,690 $1,412.25 47.50%|Non-Core HW
N/A 43210000 [ES-FES80O00OEUF EMC [VMAX AFA FAMILY  |ES-FEBOOOOEUF VMAX 250F 8MM 8G FIBRE CONV EA 1 $8,285 $4,349.63 47.50%|Non-Core HW
N/A 43210000 [ES-FE80000S EMC [VMAX AFA FAMILY  |ES-FE80000S VMAX 250F 8MM 16G FC EA 1 $5,400 $2,835.00 47.50%|Non-Core HW
N/A 43210000 [ES-FE80000SU EMC [VMAX AFA FAMILY  |ES-FE80000SU VMAX 250F 8MM 16G FC UPG EA 1 $14,045 $7,373.63 47.50%|Non-Core HW
N/A 43210000 [ES-FE80000SUF EMC [VMAX AFA FAMILY  |ES-FEBO000SUF VMAX 250F 8MM 16G FC CONV EA 1 $21,645| $11,363.63 47.50%|Non-Core HW
N/A 43210000 [ES-IB EMC [VMAX AFA FAMILY  |ES-IB VMAX 250F FABRIC EA 1 $0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [ES-IBU EMC [VMAX AFA FAMILY  |ES-IBU VMAX 250F FABRIC UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-IBUFD EMC [VMAX AFA FAMILY  |ES-IBUFD VMAX 250F FABRIC CONV EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-PSNT-1P EMC [VMAX AFA FAMILY  |ES-PSNT-1P VMAX 250F SYS BAY1 1P PSNT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-PSNT-3D EMC [VMAX AFA FAMILY  |ES-PSNT-3D VMAX 250F SYS BAY1 3D PSNT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-PSNT-3Y EMC [VMAX AFA FAMILY  |ES-PSNT-3Y VMAX 250F SYS BAY1 3Y PSNT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-SKINS EMC [VMAX AFA FAMILY  |ES-SKINS VMAX 250F SIDE PANELS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-SKINSU EMC [VMAX AFA FAMILY  |ES-SKINSU VMAX 250F SIDE PANELS UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-SYS1-1P EMC [VMAX AFA FAMILY  |ES-SYS1-1P VMAX 250F SYS BAY1 1P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-SYS1-3D EMC [VMAX AFA FAMILY  |ES-SYS1-3D VMAX 250F SYS BAY1 3D EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-SYS1-3Y EMC [VMAX AFA FAMILY  |ES-SYS1-3Y VMAX 250F SYS BAY1 3Y EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-VBF-1024 EMC |VMAX AFA FAMILY  |ES-VBF-1024 VMAX 250F VBRCK BASE 1024GB EA 1 $427,470| $224,421.75 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-1024-ADD EMC [VMAX AFA FAMILY  |ES-VBF-1024-ADD VMAX 250F VBRCK ADD 1024GB EA 1 $427,470| $224,421.75 47.50%|Non-Core HW
N/A 43210000 |[ES-VBF-1024-ADDU EMC [VMAX AFA FAMILY  |ES-VBF-1024-ADDU VMAX 250F VBRCK ADD 1024GB UPG EA 1 $512,965| $269,306.63 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-1024-ADDUFD | EMC |VMAX AFA FAMILY  |ES-VBF-1024-ADDUFD [VMAX 250F VBRCK ADD 1024GB UFD EA 1 $512,965| $269,306.63 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-2048 EMC [VMAX AFA FAMILY  |ES-VBF-2048 VMAX 250F VBRCK BASE 2048GB EA 1 $687,125| $360,740.63 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-2048-ADD EMC [VMAX AFA FAMILY  |ES-VBF-2048-ADD VMAX 250F VBRCK ADD 2048GB EA 1 $687,125| $360,740.63 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-2048-ADDU EMC [VMAX AFA FAMILY  |ES-VBF-2048-ADDU VMAX 250F VBRCK ADD 2048GB UPG EA 1 $824,550| $432,888.75 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-2048-ADDUFD | EMC |VMAX AFA FAMILY  |ES-VBF-2048-ADDUFD [VMAX 250F VBRCK ADD 2048GB UFD EA 1 $824,550| $432,888.75 47.50%|Non-Core HW
N/A 43210000 |[ES-VBF-512 EMC [VMAX AFA FAMILY  |ES-VBF-512 VMAX 250F VBRCK BASE 512GB EA 1 $399,605| $209,792.63 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-512-ADD EMC [VMAX AFA FAMILY  |ES-VBF-512-ADD VMAX 250F VBRCK ADD 512GB EA 1 $399,605| $209,792.63 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-512-ADDU EMC [VMAX AFA FAMILY  |ES-VBF-512-ADDU VMAX 250F VBRCK ADD 512GB UPG EA 1 $479,525| $251,750.63 47.50%|Non-Core HW
N/A 43210000 [ES-VBF-512-ADDUFD | EMC |VMAX AFA FAMILY  |ES-VBF-512-ADDUFD VMAX 250F VBRCK ADD 512GB UFD EA 1 $479,525| $251,750.63 47.50%|Non-Core HW
N/A 43210000 [ES-VBX-1024 EMC [VMAX AFA FAMILY  |ES-VBX-1024 VMAX 250FX VBRCK ADD 1024GB EA 1 $474,275| $248,994.38 47.50%|Non-Core HW
N/A 43210000 [ES-VBX-1024-ADD EMC [VMAX AFA FAMILY  |ES-VBX-1024-ADD VMAX 250FX VBRCK ADD 1024GB EA 1 $474,275| $248,994.38 47.50%|Non-Core HW
N/A 43210000 [ES-VBX-1024-ADDU EMC [VMAX AFA FAMILY  |ES-VBX-1024-ADDU VMAX 250FX VBRCK ADD 1024GB UPG EA 1 $569,130| $298,793.25 47.50%|Non-Core HW
N/A 43210000 [ES-VBX-1024-ADDUFD | EMC |VMAX AFA FAMILY  [ES-VBX-1024-ADDUFD [VMAX 250FX VBRCK ADD 1024GB UFD EA 1 $569,130| $298,793.25 47.50%|Non-Core HW
N/A 43210000 |ES-VBX-2048 EMC [VMAX AFA FAMILY  |ES-VBX-2048 VMAX 250FX VBRCK BASE 2048GB EA 1 $733,930| $385,313.25 47.50%|Non-Core HW
N/A 43210000 [ES-VBX-2048-ADD EMC [VMAX AFA FAMILY  |ES-VBX-2048-ADD VMAX 250FX VBRCK ADD 2048GB EA 1 $733,930| $385,313.25 47.50%|Non-Core HW
N/A 43210000 |[ES-VBX-2048-ADDU EMC [VMAX AFA FAMILY  |ES-VBX-2048-ADDU VMAX 250FX VBRCK ADD 2048GB UPG EA 1 $880,715| $462,375.38 47.50%|Non-Core HW
N/A 43210000 |[ES-VBX-2048-ADDUFD | EMC |VMAX AFA FAMILY  [ES-VBX-2048-ADDUFD [VMAX 250FX VBRCK ADD 2048GB UFD EA 1 $880,715| $462,375.38 47.50%|Non-Core HW
N/A 43210000 |[ES-VBX-512 EMC [VMAX AFA FAMILY  |ES-VBX-512 VMAX 250FX VBRCK BASE 512GB EA 1 $446,410| $234,365.25 47.50%|Non-Core HW
N/A 43210000 |[ES-VBX-512-ADD EMC [VMAX AFA FAMILY  |ES-VBX-512-ADD VMAX 250FX VBRCK ADD 512GB EA 1 $446,410| $234,365.25 47.50%|Non-Core HW
N/A 43210000 [ES-VBX-512-ADDU EMC [VMAX AFA FAMILY  |ES-VBX-512-ADDU VMAX 250FX VBRCK ADD 512GB UPG EA 1 $535,690| $281,237.25 47.50%|Non-Core HW
N/A 43210000 [ES-VBX-512-ADDUFD | EMC |VMAX AFA FAMILY  [ES-VBX-512-ADDUFD VMAX 250FX VBRCK ADD 512GB UFD EA 1 $535,690| $281,237.25 47.50%|Non-Core HW
N/A 43210000 [OSASHD-FLEX2M EMC [VNX HARDWARE OSASHD-FLEX2M MSAS to MSASHD 2M FLEX CBL PR EA 1 5812 $426.30 47.50%|Non-Core HW
N/A 43210000 [OSASHD-FLEX3M EMC |VNX HARDWARE O0SASHD-FLEX3M MSAS to MSASHD 3M FLEX CBL PR EA 1 $1,217 $638.93 47.50%|Non-Core HW
N/A 43210000 |[40UC-SECURE2S EMC [VNX HARDWARE 40UC-SECURE2S CLRN 40UC ANTI-MOVE KIT EA 1 $400 $210.00 47.50%|Non-Core HW
N/A 43210000 [40UC-SECURE2V EMC [VNX HARDWARE 40UC-SECURE2V 40UC RACK STABILIZING KIT EA 1 $696 $365.40 47.50%|Non-Core HW
N/A 43210000 |[C13-250V-BSMI2 EMC [VNX HARDWARE C13-250V-BSMI2 250V PWR CRD C13 TO 6-20P BSMI EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[C13-250V-PSE EMC [VNX HARDWARE C13-250V-PSE 250V PWR CRD C13 TO 6-15P PSE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [C13-250V-ULCSA EMC [VNX HARDWARE C13-250V-ULCSA 250V PWR CRD C13 TO 6-15P UL/CSA EA 1 S0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [CX-SPS-ADJS EMC [VNX HARDWARE CX-SPS-ADJS ADJUSTABLE RAIL KIT FOR 1U SPS EA 1 $120 $63.00 47.50%|Non-Core HW
N/A 43210000 [CX4-SPE2UADIJS EMC [VNX HARDWARE CX4-SPE2UADJS ADJUSTABLE RAIL KIT FOR THE 2U DAE EA 1 $34 $17.85 47.50%|Non-Core HW
N/A 43210000 |[DPE-TELCO-3U EMC [VNX HARDWARE DPE-TELCO-3U TELCO RAILS FOR 3U DPE EA 1 $393 $206.33 47.50%|Non-Core HW
N/A 43210000 [DPE-TELCO-3US EMC |VNX HARDWARE DPE-TELCO-3US VNX51/53 TELCO RAIL KIT FOR 3U DPE EA 1 $226 $118.65 47.50%|Non-Core HW
N/A 43210000 [FLV32S6F-100 EMC [VNX HARDWARE FLV32S6F-100 100GB FSTCACHE FLSH-25X2.5 IN DPE/DAE EA 1 $1,985 $1,042.13 47.50%|Non-Core HW
N/A 43210000 [FLV32S6F-100N EMC [VNX HARDWARE FLV32S6F-100N VNX51/53 100GFCACHEFLSH-25X2.5 DPE/DAE N EA 1 $2,335 $1,225.88 47.50%|Non-Core HW
N/A 43210000 [FLV32S6F-100U EMC [VNX HARDWARE FLV32S6F-100U VNX51/53 100GB FCACHE FLSH-25X2.5IN UPG EA 1 $2,680 $1,407.00 47.50%|Non-Core HW
N/A 43210000 [FLV32S6F-200 EMC [VNX HARDWARE FLV32S6F-200 200GB FSTCACHE FLSH-25X2.5 IN DPE/DAE EA 1 $3,755 $1,971.38 47.50%|Non-Core HW
N/A 43210000 [FLV32S6F-200N EMC [VNX HARDWARE FLV32S6F-200N VNX51/53 200GFCACHEFLSH-25X2.5 DPE/DAE N EA 1 $4,420 $2,320.50 47.50%|Non-Core HW
N/A 43210000 [FLV32S6F-200U EMC [VNX HARDWARE FLV32S6F-200U VNX51/53 200GB FCACHE FLSH-25X2.5IN UPG EA 1 $5,075 $2,664.38 47.50%|Non-Core HW
N/A 43210000 |[FLV32S6F100NU EMC [VNX HARDWARE FLV32S6F100NU VNX51/53 100G FCF 25X2.5 DPE/DAE NU EA 1 $3,155 $1,656.38 47.50%|Non-Core HW
N/A 43210000 |[FLV32S6F200NU EMC [VNX HARDWARE FLV32S6F200NU VNX51/53 200G FCF 25X2.5 DAE/DPE NU EA 1 $5,970 $3,134.25 47.50%|Non-Core HW
N/A 43210000 [FLV3VS6F-100 EMC [VNX HARDWARE FLV3VS6F-100 100GB FST CACHE FLSH 15X3.5IN DPE/DAE EA 1 $1,995 $1,047.38 47.50%|Non-Core HW
N/A 43210000 [FLV3VS6F-100N EMC [VNX HARDWARE FLV3VS6F-100N VNX 51/53 100G FCACHE 15X3.5 DPE/DAE N EA 1 $2,345 $1,231.13 47.50%|Non-Core HW
N/A 43210000 [FLV3VS6F-100U EMC [VNX HARDWARE FLV3VS6F-100U VNX51/53 100GB FCACHE FLSH-15X3.5IN UPG EA 1 $2,690 $1,412.25 47.50%|Non-Core HW
N/A 43210000 [FLV3VS6F-200 EMC [VNX HARDWARE FLV3VS6F-200 200GB FST CACHE FLSH 15X3.5IN DPE/DAE EA 1 $3,780 $1,984.50 47.50%|Non-Core HW
N/A 43210000 [FLV3VS6F-200N EMC [VNX HARDWARE FLV3VS6F-200N VNX 51/53 200B FCACHE 15X3.5 DPE/DAE N EA 1 54,445 $2,333.63 47.50%|Non-Core HW
N/A 43210000 [FLV3VS6F-200U EMC [VNX HARDWARE FLV3VS6F-200U VNX51/53 200GB FCACHE FLSH-15X3.5IN UPG EA 1 $5,100 $2,677.50 47.50%|Non-Core HW
N/A 43210000 [FLV3VS6F100NU EMC [VNX HARDWARE FLV3VS6F100NU VNX 51/53 100GFSTCACHE15X3.5 DPE/DAE NU EA 1 $3,165 $1,661.63 47.50%|Non-Core HW
N/A 43210000 [FLV3VS6F200NU EMC |VNX HARDWARE FLV3VS6F200NU VNX 51/53 200GFSTCACHE15X3.5 DPE/DAE NU EA 1 $6,000 $3,150.00 47.50%|Non-Core HW
N/A 43210000 |[FLV42S6F-100 EMC [VNX HARDWARE FLV42S6F-100 VNX 100GB FAST CACHE 25X2.5 DPE/DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 [FLV42S6F-100TU EMC [VNX HARDWARE FLV42S6F-100TU VNX 100GB FAST CACHE 25X2.5 DPE/DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [FLV42S6F-100U EMC [VNX HARDWARE FLV42S6F-100U VNX 100GB FAST CACHE 25X2.5 DPE/DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [FLV42S6F-200 EMC [VNX HARDWARE FLV42S6F-200 VNX 200GB FAST CACHE 25X2.5 DPE/DAE EA 1 $3,845 $2,018.63 47.50%|Non-Core HW
N/A 43210000 [FLV42S6F-200TU EMC [VNX HARDWARE FLV42S6F-200TU VNX 200GB FAST CACHE 25X2.5 DPE/DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [FLV42S6F-200U EMC [VNX HARDWARE FLV42S6F-200U VNX 200GB FAST CACHE 25X2.5 DPE/DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 |FLV4D2S6F-100 EMC [VNX HARDWARE FLVAD2S6F-100 VNX 100GB FAST CACHE 120X2.5 DPE/DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 [FLV4D2S6F-100TU EMC [VNX HARDWARE FLV4D2S6F-100TU VNX 100GB FAST CACHE 120X2.5 DPE/DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 |[FLV4D2S6F-100U EMC [VNX HARDWARE FLV4D2S6F-100U VNX 100GB FAST CACHE 120X2.5 DPE/DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [FLV4D2S6F-200 EMC [VNX HARDWARE FLV4D2S6F-200 VNX 200GB FAST CACHE 120X2.5 DPE/DAE EA 1 $3,845 $2,018.63 47.50%|Non-Core HW
N/A 43210000 [FLV4D2S6F-200TU EMC [VNX HARDWARE FLV4D2S6F-200TU VNX 200GB FAST CACHE 120X2.5 DPE/DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [FLV4D2S6F-200U EMC [VNX HARDWARE FLV4D2S6F-200U VNX 200GB FAST CACHE 120X2.5 DPE/DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [FLV4DS6F-100 EMC [VNX HARDWARE FLV4DS6F-100 VNX 100GB FAST CACHE 60X3.5 DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 |[FLV4DS6F-100TU EMC [VNX HARDWARE FLV4DS6F-100TU VNX 100GB FAST CACHE 60X3.5 DPE/DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [FLV4DS6F-100U EMC [VNX HARDWARE FLV4DS6F-100U VNX 100GB FAST CACHE 60X3.5 DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 |[FLV4DS6F-200 EMC |VNX HARDWARE FLV4DS6F-200 VNX 200GB FAST CACHE 60X3.5 DAE EA 1 $3,845 $2,018.63 47.50%|Non-Core HW
N/A 43210000 |[FLV4DS6F-200TU EMC [VNX HARDWARE FLV4DS6F-200TU VNX 200GB FAST CACHE 60X3.5 DPE/DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [FLV4DS6F-200U EMC [VNX HARDWARE FLV4DS6F-200U VNX 200GB FAST CACHE 60X3.5 DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6F-100 EMC [VNX HARDWARE FLV4VS6F-100 VNX 100GB FAST CACHE 15X3.5 DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 |[FLV4VS6F-100TU EMC [VNX HARDWARE FLV4VS6F-100TU VNX 100GB FAST CACHE 15X3.5 DPE/DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6F-100U EMC [VNX HARDWARE FLV4VS6F-100U VNX 100GB FAST CACHE 15X3.5 DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
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N/A 43210000 [FLV4VS6F-200 EMC [VNX HARDWARE FLV4VS6F-200 VNX 200GB FAST CACHE 15X3.5 DAE EA 1 $3,845 $2,018.63 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6F-200TU EMC [VNX HARDWARE FLV4VS6F-200TU VNX 200GB FAST CACHE 15X3.5 DPE/DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6F-200U EMC [VNX HARDWARE FLV4VS6F-200U VNX 200GB FAST CACHE 15X3.5 DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [FLVX2S6F-100N EMC |VNX HARDWARE FLVX2S6F-100N VNX 100G FCACHE FLASH-25X2.5 DPE/DAE N EA 1 $3,515 $1,845.38 47.50%|Non-Core HW
N/A 43210000 [FLVX2S6F-100U EMC [VNX HARDWARE FLVX2S6F-100U VNX 100G FCACHE FLASH UPG-25X2.5 DPE/DAE EA 1 54,745 $2,491.13 47.50%|Non-Core HW
N/A 43210000 [FLVX2S6F-200N EMC [VNX HARDWARE FLVX2S6F-200N VNX 200G FCACHE FLASH-25X2.5 DPE/DAE N EA 1 $6,675 $3,504.38 47.50%|Non-Core HW
N/A 43210000 [FLVX2S6F-200U EMC [VNX HARDWARE FLVX2S6F-200U VNX 200G FCACHE FLASH UPG-25X2.5 DPE/DAE EA 1 $9,010 $4,730.25 47.50%|Non-Core HW
N/A 43210000 |[FLVX2S6F100NU EMC [VNX HARDWARE FLVX2S6F100NU VNX 100G FCACHE FSH-25X2.5 DPE/DAE UPG N EA 1 $4,745 $2,491.13 47.50%|Non-Core HW
N/A 43210000 |[FLVX2S6F200NU EMC [VNX HARDWARE FLVX2S6F200NU VNX 200G FCACHE FLH-25X2.5 DPE/DAE UPG N EA 1 $9,010 $4,730.25 47.50%|Non-Core HW
N/A 43210000 |[FLVXDS6F-100 EMC [VNX HARDWARE FLVXDS6F-100 VNX 100G FCACHE FLASH-60X3.5IN DRV DAE EA 1 $3,535 $1,855.88 47.50%|Non-Core HW
N/A 43210000 [FLVXDS6F-100N EMC [VNX HARDWARE FLVXDS6F-100N VNX 100G FAST CACHE FLASH-60X3.5 DAE N EA 1 $3,535 $1,855.88 47.50%|Non-Core HW
N/A 43210000 [FLVXDS6F-100U EMC [VNX HARDWARE FLVXDS6F-100U VNX 100G FAST CACHE FLASH UPG-60X3.5 DAE EA 1 54,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 |[FLVXDS6F-200 EMC [VNX HARDWARE FLVXDS6F-200 VNX 200G FAST CACHE FLASH-60X3.5 DAE EA 1 $6,720 $3,528.00 47.50%|Non-Core HW
N/A 43210000 [FLVXDS6F-200N EMC [VNX HARDWARE FLVXDS6F-200N VNX 200G FAST CACHE FLASH-60X3.5 DAE N EA 1 $6,720 $3,528.00 47.50%|Non-Core HW
N/A 43210000 [FLVXDS6F-200U EMC [VNX HARDWARE FLVXDS6F-200U VNX 200G FAST CACHE FLASH UPG-60X3.5 DAE EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 |[FLVXDS6F100NU EMC [VNX HARDWARE FLVXDS6F100NU VNX 100GB FAST CACHE FLASH-60X3.5 DAE N EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 |[FLVXDS6F200NU EMC [VNX HARDWARE FLVXDS6F200NU VNX200G FASTCACHE FLASH-60X3.5 DAE UPG N EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [FLVXVS6F-100U EMC [VNX HARDWARE FLVXVS6F-100U VNX 100G FCACHE FLH UPG-15X3.5IN DPE/DAE EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [FLVXVS6F-200N EMC [VNX HARDWARE FLVXVS6F-200N VNX 200G FAST CACHE -15X3.5 DPE/DAE N EA 1 $6,720 $3,528.00 47.50%|Non-Core HW
N/A 43210000 [FLVXVS6F-200U EMC |VNX HARDWARE FLVXVS6F-200U VNX 200G FCACHE FLH UPG-15X3.5IN DPE/DAE EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [FLVXVS6F100NU EMC [VNX HARDWARE FLVXVS6F100NU VNX 100G FAST CACHE-15X3.5 DPE/DAE UPG N EA 1 54,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 |[FLVXVS6F200NU EMC [VNX HARDWARE FLVXVS6F200NU VNX 200G FAST CACHE 15X3.5 DPE/DAE UPG N EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 |[FRAME-T-CSS EMC [VNX HARDWARE FRAME-T-CSS TELCO RAIL KIT FOR VNX CONTROL STATION EA 1 $625 $328.13 47.50%|Non-Core HW
N/A 43210000 |[FRAME-T-CSV EMC [VNX HARDWARE FRAME-T-CSV TELCO RAIL KIT FOR THE VNX CS EA 1 $1,087 $570.68 47.50%|Non-Core HW
N/A 43210000 |[FRAME-T-PDAES EMC [VNX HARDWARE FRAME-T-PDAES TELCO RAIL KIT FOR THE 3U DAE EA 1 $136 $71.40 47.50%|Non-Core HW
N/A 43210000 [FRAME-T-PDAEV EMC [VNX HARDWARE FRAME-T-PDAEV TELCO RAIL KIT FOR THE 3U DAE EA 1 $237 $124.43 47.50%|Non-Core HW
N/A 43210000 |FRAME-T25DAE EMC [VNX HARDWARE FRAME-T25DAE TELCO RAIL KIT FOR 2U 25 DRIVE DAE EA 1 $237 $124.43 47.50%|Non-Core HW
N/A 43210000 [FRAME-T25DAES EMC [VNX HARDWARE FRAME-T25DAES TELCO RAILKIT FOR 25 DRIVE 2U DAE EA 1 $136 $71.40 47.50%|Non-Core HW
N/A 43210000 [FV32S6F-100TU EMC [VNX HARDWARE FV32S6F-100TU VNX51/53 100G FCF 25X2.5 DPE/DAE UG EA 1 $3,155 $1,656.38 47.50%|Non-Core HW
N/A 43210000 [FV32S6F-200TU EMC [VNX HARDWARE FV32S6F-200TU VNX51/53 200G FCF 25X2.5 DPE/DAE UG EA 1 $5,970 $3,134.25 47.50%|Non-Core HW
N/A 43210000 [FV32S6F100NTU EMC [VNX HARDWARE FV32S6F100NTU VNX51/53 100G FCF 25X2.5 DPE/DAE NU EA 1 $3,155 $1,656.38 47.50%|Non-Core HW
N/A 43210000 [FV32S6F200NTU EMC [VNX HARDWARE FV32S6F200NTU VNX51/53 200G FCF 25X2.5 DPE/DAE NU EA 1 $5,970 $3,134.25 47.50%|Non-Core HW
N/A 43210000 [FV3VS6F-100TU EMC [VNX HARDWARE FV3VS6F-100TU VNX 51/53 100GFSTCACHE15X3.5 DPE/DAE UG EA 1 $3,165 $1,661.63 47.50%|Non-Core HW
N/A 43210000 [FV3VS6F-200TU EMC [VNX HARDWARE FV3VS6F-200TU VNX 51/53 200GFSTCACHE15X3.5 DPE/DAE UG EA 1 $6,000 $3,150.00 47.50%|Non-Core HW
N/A 43210000 |[FV3VS6F100NTU EMC [VNX HARDWARE FV3VS6F100NTU VNX 51/53 100GFSTCACHE15X3.5 DPE/DAE NU EA 1 $3,165 $1,661.63 47.50%|Non-Core HW
N/A 43210000 |FV3VS6F200NTU EMC [VNX HARDWARE FV3VS6F200NTU VNX 51/53 200GFSTCACHE15X3.5 DPE/DAE NU EA 1 $6,000 $3,150.00 47.50%|Non-Core HW
N/A 43210000 [FVX2S6F-100TU EMC [VNX HARDWARE FVX2S6F-100TU VNX 100G FCACHE FSH-25X2.5 DPE/DAE UPG EA 1 54,745 $2,491.13 47.50%|Non-Core HW
N/A 43210000 [FVX2S6F-200TU EMC [VNX HARDWARE FVX2S6F-200TU VNX 200G FCACHE FSH-25X2.5 DPE/DAE UPG EA 1 $9,010 $4,730.25 47.50%|Non-Core HW
N/A 43210000 [FVX2S6F100NTU EMC [VNX HARDWARE FVX2S6F100NTU VNX 100G FCACHE FSH-25X2.5 DPE/DAE UPG N EA 1 54,745 $2,491.13 47.50%|Non-Core HW
N/A 43210000 [FVX2S6F200NTU EMC [VNX HARDWARE FVX2S6F200NTU VNX 200G FCACHE FSH-25X2.5 DPE/DAE UPG N EA 1 $9,010 $4,730.25 47.50%|Non-Core HW
N/A 43210000 [FVXDS6F-100TU EMC [VNX HARDWARE FVXDS6F-100TU VNX 100GB FAST CACHE FLASH-60X3.5 DAE U EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
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N/A 43210000 [FVXDS6F-200TU EMC [VNX HARDWARE FVXDS6F-200TU VNX 200GB FAST CACHE FLASH-60X3.5 DAE U EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 |[FVXDS6F100NTU EMC [VNX HARDWARE FVXDS6F100NTU VNX 100GB FAST CACHE FLASH-60X3.5 DAE N EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 |[FVXDS6F200NTU EMC [VNX HARDWARE FVXDS6F200NTU VNX 200GB FAST CACHE FLASH-60X3.5 DAE N EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [FVXVS6F-100TU EMC |VNX HARDWARE FVXVS6F-100TU VNX 100G FAST CACHE-15X3.5 DPE/DAE UG EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [FVXVS6F-200TU EMC [VNX HARDWARE FVXVS6F-200TU VNX 200G FAST CACHE-15X3.5 DPE/DAE UG EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [FVXVS6F100NTU EMC [VNX HARDWARE FVXVS6F100NTU VNX 100G FAST CACHE-15X3.5 DPE/DAE UPG N EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [FVXVS6F200NTU EMC [VNX HARDWARE FVXVS6F200NTU VNX 200G FAST CACHE-15X3.5 DPE/DAE UPG N EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [MSAS-MSAS-10 EMC [VNX HARDWARE MSAS-MSAS-10 One pr of Mini-SAS-Mini-SAS 10M cables EA 1 $1,250 $656.25 47.50%|Non-Core HW
N/A 43210000 [MSAS-MSAS-2M EMC [VNX HARDWARE MSAS-MSAS-2M One pr of Mini-SAS - Mini-SAS 2M cables EA 1 $435 $228.38 47.50%|Non-Core HW
N/A 43210000 [MSAS-MSAS-5M EMC [VNX HARDWARE MSAS-MSAS-5M One pr of Mini-SAS - Mini-SAS 5M cables EA 1 $1,087 $570.68 47.50%|Non-Core HW
N/A 43210000 [MSASHD-MSAS10 EMC [VNX HARDWARE MSASHD-MSAS10 ONE PR 8M MINI-SAS HD TO MINI-SAS CABLES EA 1 $3,261 $1,712.03 47.50%|Non-Core HW
N/A 43210000 [MSASHD-MSAS2 EMC [VNX HARDWARE MSASHD-MSAS2 ONE PR OF 2M MINI-SAS HD - MINI-SAS CBL EA 1 $652 $342.30 47.50%|Non-Core HW
N/A 43210000 [MSASHD-MSAS5 EMC [VNX HARDWARE MSASHD-MSAS5 ONE PR OF 5M MINI-SAS HD - MINI SAS CBL EA 1 $1,630 $855.75 47.50%|Non-Core HW
N/A 43210000 [MSASHD-MSAS8 EMC [VNX HARDWARE MSASHD-MSAS8 ONE PR 8M MINI-SAS HD TO MINI-SAS CABLES EA 1 $3,260 $1,711.50 47.50%|Non-Core HW
N/A 43210000 [N3-2510-300TU EMC [VNX HARDWARE N3-2510-300TU VNX51/53 300G10K DRV-25X2.5IN DPE/DAE N EA 1 $655 $343.88 47.50%|Non-Core HW
N/A 43210000 [N3-2510-300U EMC [VNX HARDWARE N3-2510-300U VNX51/53 300G10K DRV-25X2.5IN DPE/DAE N EA 1 $655 $343.88 47.50%|Non-Core HW
N/A 43210000 [N3-2510-600TU EMC [VNX HARDWARE N3-2510-600TU VNX51/53 600G10K DRV-25X2.5IN DPE/DAE N EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [N3-2510-600U EMC [VNX HARDWARE N3-2510-600U VNX51/53 600G10K DRV-25X2.5IN DPE/DAE N EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [N3-2510-900TU EMC [VNX HARDWARE N3-2510-900TU VNX51/53 900G10K DRV-25X2.5IN DPE/DAE N EA 1 $1,340 $703.50 47.50%|Non-Core HW
N/A 43210000 [N3-2510-900U EMC |VNX HARDWARE N3-2510-900U VNX51/53 900G10K DRV-25X2.5IN DPE/DAE N EA 1 $1,340 $703.50 47.50%|Non-Core HW
N/A 43210000 [N3-2S6F-100TU EMC [VNX HARDWARE N3-2S6F-100TU VNX51/53 100GFLSHDRV-25X2.5IN DAE/DPE N EA 1 $3,155 $1,656.38 47.50%|Non-Core HW
N/A 43210000 [N3-2S6F-100U EMC [VNX HARDWARE N3-2S6F-100U VNX51/53 100GFLSHDRV-25X2.5IN DAE/DPE N EA 1 $3,155 $1,656.38 47.50%|Non-Core HW
N/A 43210000 [N3-2S6F-200TU EMC [VNX HARDWARE N3-2S6F-200TU VNX51/53 200GFLSHDRV-25X2.5IN DAE/DPE N EA 1 $5,970 $3,134.25 47.50%|Non-Core HW
N/A 43210000 [N3-2S6F-200U EMC [VNX HARDWARE N3-2S6F-200U VNX51/53 200G 6GSASFLASHDRV-25X2.5IN DAE EA 1 $5,970 $3,134.25 47.50%|Non-Core HW
N/A 43210000 [N3-VS10-600U EMC [VNX HARDWARE N3-VS10-600U VNX33/35 600G10K 6G15X3.5IN DPE/DAE N EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [N3-VS10-900U EMC [VNX HARDWARE N3-VS10-900U VNX33/35 900G10K 6G15X3.5IN DPE/DAE N EA 1 $1,420 $745.50 47.50%|Non-Core HW
N/A 43210000 |N3-VS15-300 EMC [VNX HARDWARE N3-VS15-300 300GB 15K 520BPS 6GB SAS DISK DRIVE EA 1 $660 $346.50 47.50%|Non-Core HW
N/A 43210000 [N3-VS15-300TU EMC [VNX HARDWARE N3-VS15-300TU VNX33/35 300G15K 6G15X3.5IN DPE/DAE N EA 1 $890 $467.25 47.50%|Non-Core HW
N/A 43210000 [N3-VS15-300U EMC |VNX HARDWARE N3-VS15-300U VNX33/35 300G15K 6G15X3.5IN DPE/DAE N EA 1 $890 $467.25 47.50%|Non-Core HW
N/A 43210000 [N3-VS15-600 EMC [VNX HARDWARE N3-VS15-600 600GB 15K 520BPS 6GB SAS DISK DRIVE EA 1 $1,040 $546.00 47.50%|Non-Core HW
N/A 43210000 [N3-VS15-600TU EMC |VNX HARDWARE N3-VS15-600TU VNX33/51/53 600G15K-15X3.5IN DPE/DAE N EA 1 $1,415 $742.88 47.50%|Non-Core HW
N/A 43210000 [N3-VS15-600U EMC [VNX HARDWARE N3-VS15-600U VNX33/51/53 600G15K-15X3.5IN DPE/DAE N EA 1 $1,415 $742.88 47.50%|Non-Core HW
N/A 43210000 [N3-VS6F-100TU EMC [VNX HARDWARE N3-VS6F-100TU VNX33/51/53 100GFLSH-15X3.5IN DPE/DAE N EA 1 $3,165 $1,661.63 47.50%|Non-Core HW
N/A 43210000 [N3-VS6F-100U EMC [VNX HARDWARE N3-VS6F-100U VNX33/51/53 100GFLSH-15X3.5IN DPE/DAE N EA 1 $3,165 $1,661.63 47.50%|Non-Core HW
N/A 43210000 [N3-VS6F-200TU EMC [VNX HARDWARE N3-VS6F-200TU VNX33/51/53 200GFLSH-15X3.5IN DPE/DAE N EA 1 $6,000 $3,150.00 47.50%|Non-Core HW
N/A 43210000 [NB-2510-300U EMC |VNX HARDWARE NB-2510-300U VNX 300G 10K UPG DRV-25X2.5DRV DPE/DAE N EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [NB-2510-600U EMC [VNX HARDWARE NB-2510-600U VNX 600G 10K UPG DRV-25X2.5 DPE/DAE N EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [NB-2510-900U EMC [VNX HARDWARE NB-2510-9500U VNX 900G 10K UPG DRV-25X2.5 DPE/DAE N EA 1 $2,155 $1,131.38 47.50%|Non-Core HW
N/A 43210000 [NB-2S6F-200U EMC [VNX HARDWARE NB-2S6F-200U VNX 200G FLASH UPG DRV-25X2.5 DPE/DAE N EA 1 $9,010 $4,730.25 47.50%|Non-Core HW
N/A 43210000 [NB-DS10-600TU EMC [VNX HARDWARE NB-DS10-600TU VNX 600G 10K UPG DRV-60X3.5IN DRV DAE N EA 1 $1,660 $871.50 47.50%|Non-Core HW
N/A 43210000 [NB-DS10-600U EMC [VNX HARDWARE NB-DS10-600U VNX 600G 10K UPG DRV-60X3.5IN DRV DAE N EA 1 $1,660 $871.50 47.50%|Non-Core HW
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N/A 43210000 [NB-DS10-900TU EMC [VNX HARDWARE NB-DS10-900TU VNX 900G 10K UPG DRV-60X3.5IN DRV DAE N EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [NB-DS10-9500U EMC [VNX HARDWARE NB-DS10-900U VNX 900G 10K UPG DRV-60X3.5IN DRV DAE N EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [NB-DS6F-100TU EMC [VNX HARDWARE NB-DS6F-100TU VNX 100G FLASH UPG-60X3.5IN DRV DAE N EA 1 54,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [NB-DS6F-100U EMC |VNX HARDWARE NB-DS6F-100U VNX 100G FLASH UPG-60X3.5IN DRV DAE N EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [NB-DS6F-200 EMC [VNX HARDWARE NB-DS6F-200 VNX 200GB 520BPS FLASH 3.5INX60 DRV EA 1 $6,720 $3,528.00 47.50%|Non-Core HW
N/A 43210000 [NB-DS6F-200TU EMC [VNX HARDWARE NB-DS6F-200TU VNX 200G FLASH UPG-60X3.5IN DRV DAE N EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [NB-DS6F-200U EMC [VNX HARDWARE NB-DS6F-200U VNX 200GB SAS FLASH UPG-60X3.5IN DRIVE EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [NB-VS10-600TU EMC [VNX HARDWARE NB-VS10-600TU VNX 600G 10K UPG DRV-15X3.5IN DPE/DAE N EA 1 $1,660 $871.50 47.50%|Non-Core HW
N/A 43210000 [NB-VS10-600U EMC [VNX HARDWARE NB-VS10-600U VNX 600G 10K UPG DRV-15X3.5IN DPE/DAE N EA 1 $1,660 $871.50 47.50%|Non-Core HW
N/A 43210000 [NB-VS10-900TU EMC [VNX HARDWARE NB-VS10-900TU VNX 900G 10K UPG DRV-15X3.5IN DPE/DAE N EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [NB-VS10-900U EMC [VNX HARDWARE NB-VS10-900U VNX 900G 10K UPG DRV-15X3.5IN DPE/DAE N EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [NB-VS15-300TU EMC [VNX HARDWARE NB-VS15-300TU VNX 300G 15K UPG DRV-15X3.5IN DPE/DAE N EA 1 $1,370 $719.25 47.50%|Non-Core HW
N/A 43210000 [NB-VS15-300U EMC [VNX HARDWARE NB-VS15-300U VNX 300G 15K UPG DRV-15X3.5IN DPE/DAE N EA 1 $1,370 $719.25 47.50%|Non-Core HW
N/A 43210000 [NB-VS15-600TU EMC [VNX HARDWARE NB-VS15-600TU VNX 600G 15K UPG DRV-15X3.5IN DPE/DAE N EA 1 $2,180 $1,144.50 47.50%|Non-Core HW
N/A 43210000 [NB-VS15-600U EMC [VNX HARDWARE NB-VS15-600U VNX 600G 15K UPG DRV-15X3.5IN DPE/DAE N EA 1 $2,180 $1,144.50 47.50%|Non-Core HW
N/A 43210000 [NB-VS6F-100TU EMC [VNX HARDWARE NB-VS6F-100TU VNX 100G UPG FLASH-15X3.5IN DPE/DAE N EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [NB-VS6F-100U EMC [VNX HARDWARE NB-VS6F-100U VNX 100G UPG FLASH-15X3.5IN DPE/DAE N EA 1 54,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [NB-VS6F-200TU EMC [VNX HARDWARE NB-VS6F-200TU VNX 200G UPG FLASH-15X3.5IN DPE/DAE N EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [PW40U-60-USV EMC [VNX HARDWARE PW40U-60-USV CAB QUAD POWER CORD US TWISTLOCK EA 1 $800 $420.00 47.50%|Non-Core HW
N/A 43210000 [PW40U60-ASTLS EMC [VNX HARDWARE PW40U60-ASTLS RACK-40U-60 PWR CORD ASTL EA 1 $880 $462.00 47.50%|Non-Core HW
N/A 43210000 [PW40U60-ASTLV EMC [VNX HARDWARE PW40U60-ASTLV CAB QUAD POWER CORD AUSTRALIA TWISTLOCK EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [PW40U60-IEC3S EMC [VNX HARDWARE PW40U60-IEC3S RACK-40U-60 PWR CORD IEC 309 EA 1 $460 $241.50 47.50%|Non-Core HW
N/A 43210000 [PW40U60-IEC3V EMC [VNX HARDWARE PW40U60-1EC3V CAB QUAD POWER CORD IEC309 EA 1 $800 $420.00 47.50%|Non-Core HW
N/A 43210000 [PW40U60-RSS EMC [VNX HARDWARE PW40U60-RSS RACK-40U-60 PWR CORD R&S EA 1 $880 $462.00 47.50%|Non-Core HW
N/A 43210000 [PW40U60-RSV EMC [VNX HARDWARE PW40U60-RSV CAB QUAD POWER CORD US R&S CONNECTOR EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [PW40U60-USS EMC [VNX HARDWARE PW40U60-USS RACK-40U-60 PWR CORD US EA 1 5460 $241.50 47.50%|Non-Core HW
N/A 43210000 |SAS-FLEX-2M EMC [VNX HARDWARE SAS-FLEX-2M QTY 2 MSAS TO MSAS 2M FLEX CBLS EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [SAS-FLEX-3M EMC [VNX HARDWARE SAS-FLEX-3M QTY 2 MSAS TO MSAS 3M FLEX CBLS EA 1 $1,432 $751.80 47.50%|Non-Core HW
N/A 43210000 [SAS-FLEX-5M EMC [VNX HARDWARE SAS-FLEX-5M QTY 2 MSAS TO MSAS 5M FLEX CBLS EA 1 $2,386 $1,252.65 47.50%|Non-Core HW
N/A 43210000 [SAS-FLEX-8M EMC [VNX HARDWARE SAS-FLEX-8M QTY 2 MSAS TO MSAS 8M FLEX CBLS EA 1 $3,818 $2,004.45 47.50%|Non-Core HW
N/A 43210000 [SASHD-FLEX-2M EMC [VNX HARDWARE SASHD-FLEX-2M QTY 2 MSAS TO MSASHD 2M FLEX CBLS EA 1 $1,286 $675.15 47.50%|Non-Core HW
N/A 43210000 [SASHD-FLEX-3M EMC [VNX HARDWARE SASHD-FLEX-3M QTY 2 MSAS TO MSASHD 3M FLEX CBLS EA 1 $1,928 $1,012.20 47.50%|Non-Core HW
N/A 43210000 [SASHD-FLEX-5M EMC [VNX HARDWARE SASHD-FLEX-5M QTY 2 MSAS TO MSASHD 5M FLEX CBLS EA 1 $3,214 $1,687.35 47.50%|Non-Core HW
N/A 43210000 [SASHD-FLEX-8M EMC [VNX HARDWARE SASHD-FLEX-8M QTY 2 MSAS TO MSASHD 8M FLEX CBLS EA 1 $5,143 $2,700.08 47.50%|Non-Core HW
N/A 43210000 [SFP10G-4 EMC [VNX HARDWARE SFP10G-4 FOUR 10G SFP+ CONNECTORS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |SFPTWNACT-1MS EMC |VNX HARDWARE SFPTWNACT-1MS QTY 2 SFP+ TO SFP+1M ACTIVE 8G/10G CABLE EA 1 $300 $157.50 47.50%|Non-Core HW
N/A 43210000 [SFPTWNACT-3MS EMC [VNX HARDWARE SFPTWNACT-3MS QTY 2 SFP+ TO SFP+3M ACTIVE 8G/10G CABLE EA 1 $360 $189.00 47.50%|Non-Core HW
N/A 43210000 [SFPTWNACT-5MS EMC [VNX HARDWARE SFPTWNACT-5MS QTY 2 SFP+ TO SFP+ 5M ACTIVE 10G CABLE EA 1 $440 $231.00 47.50%|Non-Core HW
N/A 43210000 [SPE-TELCO-2US EMC [VNX HARDWARE SPE-TELCO-2US TELCO RAIL KIT FOR THE 2U AC SPE EA 1 $300 $157.50 47.50%|Non-Core HW
N/A 43210000 [SPE-TELCO-2UV EMC [VNX HARDWARE SPE-TELCO-2UV TELCO RAIL KIT FOR THE 2U AC SPE EA 1 $522 $274.05 47.50%|Non-Core HW
N/A 43210000 |[SPST-2GBS EMC [VNX HARDWARE SPST-2GBS TELCO RAIL KIT FOR THE 1U SPS EA 1 $300 $157.50 47.50%|Non-Core HW




Exhibit A

ATTACHMENT A

N/A 43210000 |[SPST-2GBV EMC [VNX HARDWARE SPST-2GBV TELCO RAILKIT FOR THE 1U SPS EA 1 $522 $274.05 47.50%|Non-Core HW
N/A 43210000 |[V-NB-D60010 EMC [VNX HARDWARE V-NB-D60010 VNX 60X3.5IN DRV ENC 4X600G 10K VAULT N EA 1 $4,915 $2,580.38 47.50%|Non-Core HW
N/A 43210000 |[V-NB-D90010 EMC [VNX HARDWARE V-NB-D90010 VNX 60X3.5IN DRV ENC 4X900G 10K VAULT N EA 1 $6,980 $3,664.50 47.50%|Non-Core HW
N/A 43210000 ([V-Vv4-201210 EMC [VNX HARDWARE V-V4-201210 VNX 1.2TB 10K VAULT 25X2.5 DPE/DAE EA 1 $5,745 $3,016.13 47.50%|Non-Core HW
N/A 43210000 |[V-V4-230015 EMC [VNX HARDWARE V-V4-230015 VNX 300GB 15K VAULT 25X2.5 DPE/DAE EA 1 54,970 $2,609.25 47.50%|Non-Core HW
N/A 43210000 [V-V4-2400FX EMC [VNX HARDWARE V-V4-2400FX VNX 400GB SSD VAULT 25X2.5 DPE/DAE EA 1 $13,560 $7,119.00 47.50%|Non-Core HW
N/A 43210000 [V-V4-260010 EMC [VNX HARDWARE V-V4-260010 VNX 600GB 10K VAULT 25X2.5 DPE/DAE EA 1 $3,450 $1,811.25 47.50%|Non-Core HW
N/A 43210000 |[V-V4-260015 EMC [VNX HARDWARE V-V4-260015 VNX2 600GB 15K VAULT 25X2.5 DAE EA 1 $5,585 $2,932.13 47.50%|Non-Core HW
N/A 43210000 [V-V4-2800FX EMC [VNX HARDWARE V-V4-2800FX VNX 800GB EFD VAULT 25X2.5 DAE EA 1 $29,985| $15,742.13 47.50%|Non-Core HW
N/A 43210000 [V-V4-290010 EMC [VNX HARDWARE V-V4-290010 VNX 900GB 10K VAULT 25X2.5 DPE/DAE EA 1 $4,530 $2,378.25 47.50%|Non-Core HW
N/A 43210000 |[V-V4-250701 EMC [VNX HARDWARE V-V4-250701 VNX 1000GB SAS VAULT 25X2.5 DPE/DAE EA 1 $3,580 $1,879.50 47.50%|Non-Core HW
N/A 43210000 [V-V4-2S1600FX EMC [VNX HARDWARE V-V4-251600FX VNX 1600GB VAULT 25X2.5 DAE EA 1 $39,160| $20,559.00 47.50%|Non-Core HW
N/A 43210000 |[V-V4-D230015 EMC [VNX HARDWARE V-V4-D230015 VNX 300GB 15K VAULT 120X2.5 DAE EA 1 $3,640 $1,911.00 47.50%|Non-Core HW
N/A 43210000 |[V-V4-D2400FX EMC [VNX HARDWARE V-V4-D2400FX VNX 400GB EFD VAULT 120X2.5 DAE EA 1 $13,560 $7,119.00 47.50%|Non-Core HW
N/A 43210000 |[V-V4-D260015 EMC [VNX HARDWARE V-V4-D260015 VNX 600GB 15K VAULT 120X2.5 DAE EA 1 $5,585 $2,932.13 47.50%|Non-Core HW
N/A 43210000 [V-V4-D2800FX EMC [VNX HARDWARE V-V4-D2800FX VNX 800GB VAULT 120X2.5 DAE EA 1 $29,980| $15,739.50 47.50%|Non-Core HW
N/A 43210000 |[V-V4-D2S1600FX EMC [VNX HARDWARE V-V4-D2S1600FX VNX 1600GB VAULT 120X2.5 DAE EA 1 $39,160| $20,559.00 47.50%|Non-Core HW
N/A 43210000 [V-V4-D400FX EMC [VNX HARDWARE V-V4-D400FX VNX 400GB SSD VAULT 60X3.5 DAE EA 1 $13,560 $7,119.00 47.50%|Non-Core HW
N/A 43210000 [V-V4-D60010 EMC [VNX HARDWARE V-V4-D60010 VNX 600GB 10K VAULT 60X3.5 DAE EA 1 $3,450 $1,811.25 47.50%|Non-Core HW
N/A 43210000 |[V-V4-D60015 EMC |VNX HARDWARE V-V4-D60015 VNX2 600GB 15K VAULT 60X3.5 DAE EA 1 $5,585 $2,932.13 47.50%|Non-Core HW
N/A 43210000 [V-V4-D90010 EMC [VNX HARDWARE V-V4-D90010 VNX 900GB 10K VAULT 60X3.5 DAE EA 1 54,530 $2,378.25 47.50%|Non-Core HW
N/A 43210000 [V-V4-DS1600FX EMC [VNX HARDWARE V-V4-DS1600FX VNX 1600GB VAULT 60X3.5 DAE EA 1 $39,160| $20,559.00 47.50%|Non-Core HW
N/A 43210000 [V-V4-V30015 EMC [VNX HARDWARE V-V4-V30015 VNX 300GB 15K VAULT 15X3.5 DAE EA 1 $3,640 $1,911.00 47.50%|Non-Core HW
N/A 43210000 [V-V4-VA0OFX EMC [VNX HARDWARE V-V4-V400FX VNX 400GB SSD VAULT 15X3.5 DAE EA 1 $13,560 $7,119.00 47.50%|Non-Core HW
N/A 43210000 [V-V4-V60010 EMC [VNX HARDWARE V-V4-V60010 VNX 600GB 10K VAULT 15X3.5 DAE EA 1 $3,450 $1,811.25 47.50%|Non-Core HW
N/A 43210000 [V-V4-V60015 EMC [VNX HARDWARE V-V4-V60015 VNX 600GB 15K VAULT 15X3.5 DAE EA 1 $5,580 $2,929.50 47.50%|Non-Core HW
N/A 43210000 |V-V4-V90010 EMC [VNX HARDWARE V-V4-V90010 VNX 900GB 10K VAULT 15X3.5 DAE EA 1 $4,530 $2,378.25 47.50%|Non-Core HW
N/A 43210000 [V-V4-VS1600FX EMC [VNX HARDWARE V-V4-VS1600FX VNX 1600GB VAULT 15X3.5 DAE EA 1 $39,160| $20,559.00 47.50%|Non-Core HW
N/A 43210000 |[V-VX-D60010 EMC [VNX HARDWARE V-VX-D60010 VNX 3.5X60 DRV ENC 4X600G 10K SAS VAULT EA 1 $4,915 $2,580.38 47.50%|Non-Core HW
N/A 43210000 [V-VX-D90010 EMC [VNX HARDWARE V-VX-D90010 VNX 3.5X60 DRV ENC 4X900G 10K SAS VAULT EA 1 $6,980 $3,664.50 47.50%|Non-Core HW
N/A 43210000 |[V13-PWR-0 EMC [VNX HARDWARE V13-PWR-0 2 C13 PWRCORDS W/ SEV1011 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[V13-PWR-1 EMC [VNX HARDWARE V13-PWR-1 2 C13 PWRCORDS W/NBR 14136 PLUG 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [V13-PWR-10 EMC [VNX HARDWARE V13-PWR-10 2 C13 PWRCORDS W/ KSC8305 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 ([V13-PWR-11 EMC [VNX HARDWARE V13-PWR-11 2 C13 PWRCORDS W/ CNS690 PLUGS 125V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 ([V13-PWR-12 EMC [VNX HARDWARE V13-PWR-12 2 C13 PWRCORDS W/NEMA 5-15 PLUG 125V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [V13-PWR-13 EMC |VNX HARDWARE V13-PWR-13 2 C13 PWRCORDS W/ BS546 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 ([V13-PWR-14 EMC [VNX HARDWARE V13-PWR-14 2 C13 PWRCORDS W/ SI-32 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 ([V13-PWR-15 EMC [VNX HARDWARE V13-PWR-15 2 C13 POWER CORDS W/IN6SA3 PLUG 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[V13-PWR-2 EMC [VNX HARDWARE V13-PWR-2 2 C13 PWRCORDS W/JISC 8303 PLUG 125V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[V13-PWR-3 EMC [VNX HARDWARE V13-PWR-3 2 C13 PWRCORDS W/ GB1002 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[V13-PWR-4 EMC [VNX HARDWARE V13-PWR-4 2 C13 PWRCORDS W/IRAM 2073 PLUG 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [V13-PWR-5 EMC [VNX HARDWARE V13-PWR-5 2 C13 PWRCORDS W/BSI 1363 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [V13-PWR-6 EMC [VNX HARDWARE V13-PWR-6 2 C13 PWRCORDS W/ SAA/3 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[V13-PWR-7 EMC [VNX HARDWARE V13-PWR-7 2 C13 PWRCORDS W/ CEE7/7 PLUGS 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[V13-PWR-8 EMC |VNX HARDWARE V13-PWR-8 2 C13 PWRCORDS W/CEI 23-16 PLUG 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[V13-PWR-9 EMC [VNX HARDWARE V13-PWR-9 2 C13 PC W/AFSNIT 107-2-D1 PLG 250V 10A EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [V2-DAE-N-25-A EMC [VNX HARDWARE V2-DAE-N-25-A 25 x 2.5 IN 2U DAE FIELD INSTALL EA 1 $3,343 $1,755.08 47.50%|Non-Core HW
N/A 43210000 [V2-DAE-N-25-D EMC [VNX HARDWARE V2-DAE-N-25-D 2U DAE;25X2.5IN;DC POWER CUSTOMER INSTAL EA 1 $3,510 $1,842.75 47.50%|Non-Core HW
N/A 43210000 |[V2-DAE-R-25-A EMC [VNX HARDWARE V2-DAE-R-25-A 25X2.5 IN 2U DAE FACTORY INSTALL EA 1 $3,343 $1,755.08 47.50%|Non-Core HW
N/A 43210000 [V3-2510-300 EMC [VNX HARDWARE V3-2510-300 2.5 IN 300GB 10K 6GB SAS DISK DRIVE EA 1 $410 $215.25 47.50%|Non-Core HW
N/A 43210000 [V3-2510-300TU EMC [VNX HARDWARE V3-2510-300TU VNX51/53 300GB 10KSAS DRV25X2.5 DPEDAE EA 1 $655 $343.88 47.50%|Non-Core HW
N/A 43210000 |[V3-2510-300U EMC [VNX HARDWARE V3-2510-300U VNX51/53 300GB 10KSAS DRV25X2.5 DPEDAE EA 1 $555 $291.38 47.50%|Non-Core HW
N/A 43210000 [V3-2510-600 EMC [VNX HARDWARE V3-2510-600 2.5 IN 600GB 10K 6GB SAS DISK DRIVE EA 1 $600 $315.00 47.50%|Non-Core HW
N/A 43210000 [V3-2510-600TU EMC [VNX HARDWARE V3-2510-600TU VNX 51/53 600GB 10K DRV-25X2.5 DPE/DAE EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [V3-2510-600U EMC [VNX HARDWARE V3-2510-600U VNX 51/53 600GB 10K DRV-25X2.5 DPE/DAE EA 1 $810 $425.25 47.50%|Non-Core HW
N/A 43210000 [V3-2510-900 EMC [VNX HARDWARE V3-2510-900 2.5 IN 900GB 10K 6GB SAS DISK DRIVE EA 1 $820 $430.50 47.50%|Non-Core HW
N/A 43210000 [V3-2510-900TU EMC [VNX HARDWARE V3-2510-900TU VNX51/53 900GB 10K 25X2.5IN DRV DPE/DAE EA 1 $1,290 $677.25 47.50%|Non-Core HW
N/A 43210000 [V3-2510-900U EMC [VNX HARDWARE V3-2510-900U VNX51/53 900GB 10K 25X2.5IN DRV DPE/DAE EA 1 $1,095 $574.88 47.50%|Non-Core HW
N/A 43210000 [V3-2S6F-100 EMC [VNX HARDWARE V3-256F-100 2.5 IN 100GB 6GB SAS FLASH DRIVE EA 1 $1,985 $1,042.13 47.50%|Non-Core HW
N/A 43210000 [V3-2S6F-100TU EMC [VNX HARDWARE V3-2S6F-100TU VNX 51/53 100GB FLSH-25X2.5 DRV DPE/DAE EA 1 $3,155 $1,656.38 47.50%|Non-Core HW
N/A 43210000 [V3-2S6F-100U EMC |VNX HARDWARE V3-2S6F-100U VNX 51/53 100GB FLSH-25X2.5 DRV DPE/DAE EA 1 $2,680 $1,407.00 47.50%|Non-Core HW
N/A 43210000 [V3-2S6F-200 EMC [VNX HARDWARE V3-2S6F-200 2.5 IN 200GB 6GB SAS FLASH DRIVE EA 1 $3,755 $1,971.38 47.50%|Non-Core HW
N/A 43210000 [V3-2S6F-200TU EMC [VNX HARDWARE V3-2S6F-200TU VNX 51/53 200GB FLSH-25X2.5 DRV DPE/DAE EA 1 $5,970 $3,134.25 47.50%|Non-Core HW
N/A 43210000 [V3-2S6F-200U EMC [VNX HARDWARE V3-2S6F-200U VNX 51/53 200GB FLSH-25X2.5 DRV DPE/DAE EA 1 $5,075 $2,664.38 47.50%|Non-Core HW
N/A 43210000 ([V3-VS07-010 EMC [VNX HARDWARE V3-VS07-010 1TB 7200RPM 6GB SAS DISK DRIVE EA 1 $400 $210.00 47.50%|Non-Core HW
N/A 43210000 [V3-VS07-010TU EMC [VNX HARDWARE V3-VS07-010TU VNX 33/51/53 1T DRV-15X3.5IN DPE/DAE U EA 1 $640 $336.00 47.50%|Non-Core HW
N/A 43210000 |[V3-VS07-010U EMC [VNX HARDWARE V3-VS07-010U VNX 51/53 1T DRV-15X3.5IN DPE/DAE U EA 1 $545 $286.13 47.50%|Non-Core HW
N/A 43210000 |V3-VS07-020 EMC [VNX HARDWARE V3-VS07-020 2TB 7200RPM 6GB SAS DISK DRIVE EA 1 $625 $328.13 47.50%|Non-Core HW
N/A 43210000 ([V3-VS07-020TU EMC [VNX HARDWARE V3-VS07-020TU VNX51/53 2TB NL-SAS UP DRV-15X3.5 DPEDAE EA 1 $990 $519.75 47.50%|Non-Core HW
N/A 43210000 [V3-VS07-020U EMC [VNX HARDWARE V3-VS07-020U VNX51/53 2TB NL-SAS UP DRV-15X3.5 DPEDAE EA 1 $840 $441.00 47.50%|Non-Core HW
N/A 43210000 [V3-VS07-030 EMC [VNX HARDWARE V3-VS07-030 3.5IN 3TB 7.2K 6GB SAS DISK DRIVE EA 1 $890 $467.25 47.50%|Non-Core HW
N/A 43210000 [V3-VS07-030TU EMC [VNX HARDWARE V3-VS07-030TU VNX 3TB NL SAS DRV UPG-15X3.5IN DPE/DAE EA 1 $1,410 $740.25 47.50%|Non-Core HW
N/A 43210000 [V3-VS07-030U EMC [VNX HARDWARE V3-VS07-030U VNX 3TB NL SAS DRV UPG-15X3.5IN DPE/DAE EA 1 $1,200 $630.00 47.50%|Non-Core HW
N/A 43210000 [V3-VS07-040 EMC [VNX HARDWARE V3-VS07-040 3.5IN 4TB 7.2K 6GB SAS DISK DRIVE EA 1 $1,085 $569.63 47.50%|Non-Core HW
N/A 43210000 [V3-VS07-040TU EMC [VNX HARDWARE V3-VS07-040TU VNX 4TB NL SAS DRV UPG-15X3.5IN DPE/DAE EA 1 $1,670 $876.75 47.50%|Non-Core HW
N/A 43210000 [V3-VS07-040U EMC [VNX HARDWARE V3-VS07-040U VNX51/53 4TB NL SAS DRV DPE/DAE UPGRADE EA 1 $1,420 $745.50 47.50%|Non-Core HW
N/A 43210000 |V3-VS10-300 EMC [VNX HARDWARE V3-VS10-300 3.5 IN 300GB 10K 6GB SAS DISK DRIVE EA 1 $440 $231.00 47.50%|Non-Core HW
N/A 43210000 [V3-VS10-300TU EMC [VNX HARDWARE V3-VS10-300TU VNX51/53 300GB10KSAS UP DRV15X3.5DPE/DAE EA 1 $695 $364.88 47.50%|Non-Core HW
N/A 43210000 [V3-VS10-300U EMC [VNX HARDWARE V3-VS10-300U VNX51/53 300GB10KSAS UP DRV15X3.5DPE/DAE EA 1 $590 $309.75 47.50%|Non-Core HW
N/A 43210000 [V3-VS10-600 EMC [VNX HARDWARE V3-VS10-600 3.5 IN 600GB 10K 6GB SAS DISK DRIVE EA 1 $600 $315.00 47.50%|Non-Core HW
N/A 43210000 [V3-VS10-600TU EMC [VNX HARDWARE V3-VS10-600TU VNX51/53 600GB 10K SAS UPDRV15X3.5DPEDAE EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [V3-VS10-600U EMC [VNX HARDWARE V3-VS10-600U VNX51/53 600GB 10K SAS UPDRV15X3.5DPEDAE EA 1 $810 $425.25 47.50%|Non-Core HW




Exhibit A

ATTACHMENT A

N/A 43210000 [V3-VS10-900 EMC [VNX HARDWARE V3-VS10-900 3.5 IN 900GB 10K SAS DISK DRIVE EA 1 $820 $430.50 47.50%|Non-Core HW
N/A 43210000 [V3-VS10-900TU EMC [VNX HARDWARE V3-VS10-900TU VNX 33/35 900G10KDRV-15X3.5IN DPE/DAE U EA 1 $1,420 $745.50 47.50%|Non-Core HW
N/A 43210000 [V3-VS10-900U EMC [VNX HARDWARE V3-VS10-900U VNX 51/53 900G10KDRV-15X3.5IN DPE/DAE U EA 1 $1,205 $632.63 47.50%|Non-Core HW
N/A 43210000 [V3-VS15-300 EMC |VNX HARDWARE V3-VS15-300 300GB 15K SAS DISK DRIVE EA 1 $560 $294.00 47.50%|Non-Core HW
N/A 43210000 [V3-VS15-300TU EMC [VNX HARDWARE V3-VS15-300TU VNX51/53 300GB15K SAS UPGDRV15X3.5DPEDAE EA 1 $890 $467.25 47.50%|Non-Core HW
N/A 43210000 [V3-VS15-300U EMC [VNX HARDWARE V3-VS15-300U VNX51/53 300GB15K SAS UPGDRV15X3.5DPEDAE EA 1 $755 $396.38 47.50%|Non-Core HW
N/A 43210000 [V3-VS15-600 EMC [VNX HARDWARE V3-VS15-600 600GB 15K SAS DISK DRIVE EA 1 $885 $464.63 47.50%|Non-Core HW
N/A 43210000 [V3-VS15-600TU EMC [VNX HARDWARE V3-VS15-600TU VNX51/53 600GB15K SAS UPGDRV15X3.5DPEDAE EA 1 $1,415 $742.88 47.50%|Non-Core HW
N/A 43210000 [V3-VS15-600U EMC [VNX HARDWARE V3-VS15-600U VNX51/53 600GB15K SAS UPGDRV15X3.5DPEDAE EA 1 $1,205 $632.63 47.50%|Non-Core HW
N/A 43210000 [V3-VS6F-100 EMC [VNX HARDWARE V3-VS6F-100 100GB FLASH DRIVE EA 1 $1,995 $1,047.38 47.50%|Non-Core HW
N/A 43210000 |V3-VS6F-100TU EMC [VNX HARDWARE V3-VS6F-100TU VNX51/53 100GB SAS FLSH UPG15X3.5DPEDAE EA 1 $3,165 $1,661.63 47.50%|Non-Core HW
N/A 43210000 |[V3-VS6F-100U EMC [VNX HARDWARE V3-VS6F-100U VNX51/53 100GB SAS FLSH UPG15X3.5DPEDAE EA 1 $2,690 $1,412.25 47.50%|Non-Core HW
N/A 43210000 [V3-VS6F-200 EMC [VNX HARDWARE V3-VS6F-200 3.5IN 200GB 6GB SAS 520BPS FLASH DRIVE EA 1 $3,780 $1,984.50 47.50%|Non-Core HW
N/A 43210000 [V3-VS6F-200TU EMC [VNX HARDWARE V3-VS6F-200TU VNX51/53 200GB SAS FLSH UPG15X3.5DPEDAE EA 1 $6,000 $3,150.00 47.50%|Non-Core HW
N/A 43210000 |[V3-VS6F-200U EMC [VNX HARDWARE V3-VS6F-200U VNX51/53 200GB SAS FLSH UPG15X3.5DPEDAE EA 1 $5,100 $2,677.50 47.50%|Non-Core HW
N/A 43210000 |[V31-DAE-N-15 EMC [VNX HARDWARE V31-DAE-N-15 3U DAE WITH 15X3.5 INCH DRIVE SLOTS EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [V31-DAE-N-15D EMC [VNX HARDWARE V31-DAE-N-15D 3U DAE 15X3.5IN DC POWER;CUSTOMER INSTAL EA 1 $2,478 $1,300.95 47.50%|Non-Core HW
N/A 43210000 |[V31-DAE-R-15 EMC [VNX HARDWARE V31-DAE-R-15 DAE WITH 15X3.5 IN DRV SLOTS WITH RCK EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [V4-2507-010 EMC [VNX HARDWARE V4-2507-010 VNX 1TB NL SAS 25X2.5 DPE/DAE EA 1 $895 $469.88 47.50%|Non-Core HW
N/A 43210000 [V4-2507-010TU EMC |VNX HARDWARE V4-2507-010TU VNX 1TB NL SAS 25X2.5 DPE/DAE UPG EA 1 $1,205 $632.63 47.50%|Non-Core HW
N/A 43210000 [V4-2507-010U EMC [VNX HARDWARE V4-2507-010U VNX 1TB NL SAS 25X2.5 DPE/DAE UPG EA 1 $1,205 $632.63 47.50%|Non-Core HW
N/A 43210000 [V4-2510-012 EMC [VNX HARDWARE V4-2510-012 VNX 1.2TB 10K SAS 25X2.5 DPE/DAE EA 1 $1,435 $753.38 47.50%|Non-Core HW
N/A 43210000 [V4-2510-012TU EMC [VNX HARDWARE V4-2510-012TU VNX 1.2TB 10K SAS 25X2.5 DPE/DAE UPG EA 1 $1,890 $992.25 47.50%|Non-Core HW
N/A 43210000 |[V4-2510-012U EMC [VNX HARDWARE V4-2510-012U VNX 1.2TB 10K SAS 25X2.5 DPE/DAE UPG EA 1 $1,945 $1,021.13 47.50%|Non-Core HW
N/A 43210000 [V4-2510-600 EMC [VNX HARDWARE V4-2510-600 VNX 600GB 10K SAS 25X2.5 DPE/DAE EA 1 $860 $451.50 47.50%|Non-Core HW
N/A 43210000 [V4-2510-600TU EMC [VNX HARDWARE V4-2510-600TU VNX 600GB 10K SAS 25X2.5 DPE/DAE UPG EA 1 51,165 $611.63 47.50%|Non-Core HW
N/A 43210000 |V4-2510-600U EMC [VNX HARDWARE V4-2510-600U VNX 600GB 10K SAS 25X2.5 DPE/DAE UPG EA 1 $1,165 $611.63 47.50%|Non-Core HW
N/A 43210000 [V4-2510-900 EMC [VNX HARDWARE V4-2510-900 VNX 900GB 10K SAS 25X2.5 DPE/DAE EA 1 $1,135 $595.88 47.50%|Non-Core HW
N/A 43210000 [V4-2510-900TU EMC [VNX HARDWARE V4-2510-900TU VNX 900GB 10K SAS 25X2.5 DPE/DAE UPG EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [V4-2510-900U EMC [VNX HARDWARE V4-2510-900U VNX 900GB 10K SAS 25X2.5 DPE/DAE UPG EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [V4-2515-300 EMC [VNX HARDWARE V4-2515-300 VNX 300GB 15K SAS 25X2.5 DPE/DAE EA 1 $1,245 $653.63 47.50%|Non-Core HW
N/A 43210000 [V4-2515-300TU EMC [VNX HARDWARE V4-2515-300TU VNX 300GB 15K SAS 25X2.5 DPE/DAE UPG EA 1 $1,680 $882.00 47.50%|Non-Core HW
N/A 43210000 [V4-2515-300U EMC [VNX HARDWARE V4-2515-300U VNX 300GB 15K SAS 25X2.5 DPE/DAE UPG EA 1 $1,680 $882.00 47.50%|Non-Core HW
N/A 43210000 [V4-2515-600 EMC [VNX HARDWARE V4-2515-600 VNX2 600GB 15K SAS 25X2.5 DPE/DAE EA 1 $1,395 $732.38 47.50%|Non-Core HW
N/A 43210000 [V4-2515-600TU EMC [VNX HARDWARE V4-2515-600TU VNX2 600GB 15K SAS 25X2.5 TAA UPG EA 1 51,885 $989.63 47.50%|Non-Core HW
N/A 43210000 |[V4-2515-600U EMC |VNX HARDWARE V4-2515-600U VNX2 600GB 15K SAS 25X2.5 DPE/DAE UPG EA 1 $1,885 $989.63 47.50%|Non-Core HW
N/A 43210000 [V4-2S6F-100 EMC [VNX HARDWARE V4-2S6F-100 VNX 100GB SSD 25X2.5 DPE/DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 [V4-2S6F-100TU EMC [VNX HARDWARE V4-2S6F-100TU VNX 100GB EFD 25X2.5 DPE/DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [V4-2S6F-100U EMC [VNX HARDWARE V4-2S6F-100U VNX 100GB SSD 25X2.5 DPE/DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [V4-2S6F-200 EMC [VNX HARDWARE V4-2S6F-200 VNX 200GB SSD 25X2.5 DPE/DAE EA 1 $3,845 $2,018.63 47.50%|Non-Core HW
N/A 43210000 [V4-2S6F-200TU EMC [VNX HARDWARE V4-2S6F-200TU VNX 200GB EFD 25X2.5 DPE/DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
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N/A 43210000 |[V4-2S6F-200U EMC [VNX HARDWARE V4-2S6F-200U VNX 200GB SSD 25X2.5 DPE/DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-1600 EMC [VNX HARDWARE V4-2S6FX-1600 VNX 1600GB MLC SSD 25X2.5 DAE EA 1 $9,790 $5,139.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-1600TU EMC [VNX HARDWARE V4-2S6FX-1600TU VNX 1600GB MLC SSD 25X2.5 DAE U/G EA 1 $11,745 $6,166.13 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FX-1600U EMC |VNX HARDWARE V4-2S6FX-1600U VNX 1600GB MLC SSD 25X2.5 DAE U/G EA 1 $11,745 $6,166.13 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FX-200 EMC [VNX HARDWARE V4-2S6FX-200 VNX 200GB FAST VP SSD 25X2.5 DPE/DAE EA 1 $2,130 $1,118.25 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200-10 EMC [VNX HARDWARE V4-2S6FX-200-10 Flash Power Pack VNX2 200GB 10X2.5 EA 1 $21,300| $11,182.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200-100 EMC [VNX HARDWARE V4-256FX-200-100 Flash Power Pack VNX2 200GB 100X2.5 EA 1 $185,400| $97,335.00 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200-21 EMC [VNX HARDWARE V4-2S6FX-200-21 Flash Power Pack VNX2 200GB 21X2.5 EA 1 $44,730| $23,483.25 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200-25 EMC [VNX HARDWARE V4-2S56FX-200-25 Flash Power Pack VNX2 200GB 25X2.5 EA 1 $53,250| $27,956.25 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200-50 EMC [VNX HARDWARE V4-2S6FX-200-50 Flash Power Pack VNX2 200GB 50X2.5 EA 1 $100,425| $52,723.13 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FX-200TU EMC [VNX HARDWARE V4-2S6FX-200TU VNX 200GB FAST VP EFD 25X2.5 DPE/DAE UPG EA 1 $2,555 $1,341.38 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200TU-100 | EMC |VNX HARDWARE V4-2S6FX-200TU-100 Flash Power Pack VNX2 200GB 100X2.5 UPG EA 1 $222,480| $116,802.00 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200TU-50 EMC [VNX HARDWARE V4-2S6FX-200TU-50 Flash Power Pack VNX2 200GB 50X2.5 UPG EA 1 $120,510| $63,267.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200U EMC [VNX HARDWARE V4-2S6FX-200U VNX 200GB FAST VP SSD 25X2.5 DPE/DAE UPG EA 1 $2,555 $1,341.38 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200U-10 EMC [VNX HARDWARE V4-2S6FX-200U-10 Flash Power Pack VNX2 200GB 10X2.5 UPG EA 1 $25,550| $13,413.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200U-100 EMC [VNX HARDWARE V4-2S6FX-200U-100 Flash Power Pack VNX2 200GB 100X2.5 UPG EA 1 $222,480| $116,802.00 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200U-21 EMC [VNX HARDWARE V4-2S6FX-200U-21 Flash Power Pack VNX2 200GB 21X2.5 UPG EA 1 $53,655| $28,168.88 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200U-25 EMC [VNX HARDWARE V4-2S56FX-200U-25 Flash Power Pack VNX2 200GB 25X2.5 UPG EA 1 $63,875| $33,534.38 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-200U-50 EMC [VNX HARDWARE V4-2S6FX-200U-50 Flash Power Pack VNX2 200GB 50X2.5 UPG EA 1 $120,510| $63,267.75 47.50%|Non-Core HW
N/A 43210000 |V4-2S6FX-400 EMC |VNX HARDWARE V4-2S6FX-400 VNX 400GB FAST VP SSD 25X2.5 DPE/DAEE EA 1 $3,390 $1,779.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400-10 EMC [VNX HARDWARE V4-2S6FX-400-10 Flash Power Pack VNX2 400GB 10X2.5 EA 1 $33,900| $17,797.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400-100 EMC [VNX HARDWARE V4-2S6FX-400-100 Flash Power Pack VNX2 400GB 100X2.5 EA 1 $339,000| $177,975.00 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400-21 EMC [VNX HARDWARE V4-2S6FX-400-21 Flash Power Pack VNX2 400GB 21X2.5 EA 1 $71,190| $37,374.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400-25 EMC [VNX HARDWARE V4-2S6FX-400-25 Flash Power Pack VNX2 400GB 25X2.5 EA 1 $84,750| $44,493.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400-50 EMC [VNX HARDWARE V4-2S6FX-400-50 Flash Power Pack VNX2 400GB 50X2.5 EA 1 $169,500| $88,987.50 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FX-400TU EMC [VNX HARDWARE V4-2S6FX-400TU VNX 400GB FAST VP EFD 25X2.5 DPE/DAE UPG EA 1 $4,070 $2,136.75 47.50%|Non-Core HW
N/A 43210000 |V4-2S6FX-400TU-100 | EMC |VNX HARDWARE V4-256FX-400TU-100 Flash Power Pack VNX2 400GB 100X2.5 UPG EA 1 $407,000| $213,675.00 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400TU-50 EMC [VNX HARDWARE V4-2S6FX-400TU-50 Flash Power Pack VNX2 400GB 50X2.5 UPG EA 1 $203,500| $106,837.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400U EMC [VNX HARDWARE V4-2S6FX-400U VNX 400GB FAST VP SSD 25X2.5 DPE/DAE UPG EA 1 $4,070 $2,136.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400U-10 EMC [VNX HARDWARE V4-2S6FX-400U-10 Flash Power Pack VNX2 400GB 10X2.5 UPG EA 1 $40,700| $21,367.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400U-100 EMC [VNX HARDWARE V4-2S6FX-400U-100 Flash Power Pack VNX2 400GB 100X2.5 UPG EA 1 $407,000| $213,675.00 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400U-21 EMC [VNX HARDWARE V4-2S6FX-400U-21 Flash Power Pack VNX2 400GB 21X2.5 UPG EA 1 $85,470| $44,871.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400U-25 EMC [VNX HARDWARE V4-2S6FX-400U-25 Flash Power Pack VNX2 400GB 25X2.5 UPG EA 1 $101,750| $53,418.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-400U-50 EMC [VNX HARDWARE V4-256FX-400U-50 Flash Power Pack VNX2 400GB 50X2.5 UPG EA 1 $203,500| $106,837.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800-10 EMC [VNX HARDWARE V4-2S6FX-800-10 Flash Power Pack VNX2 800GB 10X2.5 EA 1 $59,950| $31,473.75 47.50%|Non-Core HW
N/A 43210000 |V4-2S6FX-800TU-100 | EMC |VNX HARDWARE V4-256FX-800TU-100 Flash Power Pack VNX2 800GB 100X2.5 UPG EA 1 $719,500| $377,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800TU-50 EMC [VNX HARDWARE V4-2S6FX-800TU-50 Flash Power Pack VNX2 800GB 50X2.5 UPG EA 1 $359,750| $188,868.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800U-10 EMC [VNX HARDWARE V4-2S6FX-800U-10 Flash Power Pack VNX2 800GB 10X2.5 UPG EA 1 $71,950| $37,773.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX1.6TB-10 EMC [VNX HARDWARE V4-2S6FX1.6TB-10 Flash Power Pack VNX2 1.6TB 10X2.5 EA 1 $97,900| $51,397.50 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FX1.6TB-100 EMC [VNX HARDWARE V4-2S6FX1.6TB-100 Flash Power Pack VNX2 1.6TB 100X2.5 EA 1 $979,000| $513,975.00 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX1.6TB-25 EMC [VNX HARDWARE V4-2S6FX1.6TB-25 Flash Power Pack VNX2 1.6TB 25X2.5 EA 1 $244,750| $128,493.75 47.50%|Non-Core HW
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N/A 43210000 [V4-2S6FX1.6TB-50 EMC [VNX HARDWARE V4-2S6FX1.6TB-50 Flash Power Pack VNX2 1.6TB 50X2.5 EA 1 $489,500| $256,987.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX1.6TBU-10 EMC [VNX HARDWARE V4-2S6FX1.6TBU-10 Flash Power Pack VNX2 1.6TB 10X2.5 UPG EA 1 $117,450| $61,661.25 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX1.6TBU-100 | EMC |VNX HARDWARE V4-2S6FX1.6TBU-100 Flash Power Pack VNX2 1.6TB 100X2.5 UPG EA 1 | $1,174,500| $616,612.50 47.50%|Non-Core HW
N/A 43210000 |[VA4-2S6FX1.6TBU-25 EMC |VNX HARDWARE V4-2S6FX1.6TBU-25 Flash Power Pack VNX2 1.6TB 25X2.5 UPG EA 1 $293,625| $154,153.13 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX1.6TBU-50 EMC [VNX HARDWARE V4-2S6FX1.6TBU-50 Flash Power Pack VNX2 1.6TB 50X2.5 UPG EA 1 $587,250| $308,306.25 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FX1.6TU-100 EMC [VNX HARDWARE V4-2S6FX1.6TU-100 Flash Power Pack VNX2 1.6TB 100X2.5 UPG EA 1 | $1,174,500| $616,612.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX1.6TU-50 EMC [VNX HARDWARE V4-2S6FX1.6TU-50 Flash Power Pack VNX2 1.6TB 50X2.5 UPG EA 1 $587,250| $308,306.25 47.50%|Non-Core HW
N/A 43210000 |[Vv4-D2510-012 EMC [VNX HARDWARE V4-D2510-012 VNX 1.2TB 10K SAS 120X2.5 DAE EA 1 $1,435 $753.38 47.50%|Non-Core HW
N/A 43210000 |[V4-D2510-012TU EMC [VNX HARDWARE V4-D2510-012TU VNX 1.2TB 10K SAS 120X2.5 DAE UPG EA 1 $1,890 $992.25 47.50%|Non-Core HW
N/A 43210000 ([Vv4-D2510-012U EMC [VNX HARDWARE V4-D2510-012U VNX 1.2TB 10K SAS 120X2.5 DAE UPG EA 1 $1,945 $1,021.13 47.50%|Non-Core HW
N/A 43210000 |[V4-D2510-600 EMC [VNX HARDWARE V4-D2510-600 VNX 600GB 10K SAS 120X2.5 DAE EA 1 $860 $451.50 47.50%|Non-Core HW
N/A 43210000 |[V4-D2510-600TU EMC [VNX HARDWARE V4-D2510-600TU VNX 600GB 10K SAS 120X2.5 DAE UPG EA 1 51,165 $611.63 47.50%|Non-Core HW
N/A 43210000 [V4-D2510-600U EMC [VNX HARDWARE V4-D2510-600U VNX 600GB 10K SAS 120X2.5 DAE UPG EA 1 $1,165 $611.63 47.50%|Non-Core HW
N/A 43210000 [V4-D2510-900 EMC [VNX HARDWARE V4-D2510-900 VNX 900GB 10K SAS 120X2.5 DAE EA 1 $1,135 $595.88 47.50%|Non-Core HW
N/A 43210000 |[V4-D2510-900TU EMC [VNX HARDWARE V4-D2510-900TU VNX 900GB 10K SAS 120X2.5 DAE UPG EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [V4-D2510-900U EMC [VNX HARDWARE V4-D2510-900U VNX 900GB 10K SAS 120X2.5 DAE UPG EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [V4-D2515-300 EMC [VNX HARDWARE V4-D2515-300 VNX 300GB 15K SAS 120X2.5 DAE EA 1 $1,245 $653.63 47.50%|Non-Core HW
N/A 43210000 |[V4-D2515-300TU EMC [VNX HARDWARE V4-D2515-300TU VNX 300GB 15K SAS 120X2.5 DAE UPG EA 1 $1,680 $882.00 47.50%|Non-Core HW
N/A 43210000 [V4-D2S15-300U EMC [VNX HARDWARE V4-D2515-300U VNX 300GB 15K SAS 120X2.5 DAE UPG EA 1 51,680 $882.00 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S15-600 EMC |VNX HARDWARE V4-D2515-600 VNX 600GB 15K SAS 120X2.5 DAE EA 1 $1,395 $732.38 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S515-600TU EMC [VNX HARDWARE V4-D2515-600TU VNX 600GB 15K SAS 120X2.5 DAE UPG EA 1 51,885 $989.63 47.50%|Non-Core HW
N/A 43210000 [V4-D2515-600U EMC [VNX HARDWARE V4-D2515-600U VNX 600GB 15K SAS 120X2.5 DAE UPG EA 1 $1,885 $989.63 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6F-100 EMC [VNX HARDWARE V4-D2S6F-100 VNX 100GB EFD 120X2.5 DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6F-100TU EMC [VNX HARDWARE V4-D2S6F-100TU VNX 100GB EFD 120X2.5 DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6F-100U EMC [VNX HARDWARE V4-D2S6F-100U VNX 100GB EFD 120X2.5 DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6F-200 EMC [VNX HARDWARE V4-D2S6F-200 VNX 200GB EFD 120X2.5 DAE EA 1 $3,845 $2,018.63 47.50%|Non-Core HW
N/A 43210000 |V4-D2S6F-200TU EMC [VNX HARDWARE V4-D2S6F-200TU VNX 200GB EFD 120X2.5 DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6F-200U EMC [VNX HARDWARE V4-D2S6F-200U VNX 200GB EFD 120X2.5 DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FX-1600 EMC [VNX HARDWARE V4-D2S6FX-1600 VNX 1600GB MLC SSD 120X2.5 DAE EA 1 $9,790 $5,139.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-1600TU EMC [VNX HARDWARE V4-D2S6FX-1600TU VNX 1600GB MLC SSD 120X2.5 DAE U/G EA 1 $11,745 $6,166.13 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-1600U EMC [VNX HARDWARE V4-D2S6FX-1600U VNX 1600GB MLC SSD 120X2.5 DAE U/G EA 1 $11,745 $6,166.13 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200 EMC [VNX HARDWARE V4-D2S6FX-200 VNX 200GB FAST VP EFD 120X2.5 DAE EA 1 $2,130 $1,118.25 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200-10 EMC [VNX HARDWARE V4-D2S6FX-200-10 Flash Power Pack VNX2 200GB 10X2.5D EA 1 $21,300| $11,182.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200-100 EMC [VNX HARDWARE V4-D2S6FX-200-100 Flash Power Pack VNX2 200GB 100X2.5D EA 1 $185,400| $97,335.00 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200-25 EMC [VNX HARDWARE V4-D2S6FX-200-25 Flash Power Pack VNX2 200GB 25X2.5D EA 1 $53,250| $27,956.25 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200-50 EMC |VNX HARDWARE V4-D2S6FX-200-50 Flash Power Pack VNX2 200GB 50X2.5D EA 1 $100,425| $52,723.13 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200TU EMC [VNX HARDWARE V4-D2S6FX-200TU VNX 200GB FAST VP EFD 120X2.5 DAE UPG EA 1 $2,555 $1,341.38 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FX-200TU-50 | EMC |VNX HARDWARE V4-D2S6FX-200TU-50  [Flash Power Pack VNX2 200GB 50X2.5D UPG EA 1 $120,510| $63,267.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200TU100 | EMC |VNX HARDWARE V4-D2S6FX-200TU100  [Flash Power Pack VNX2 200GB 100X2.5D UPG EA 1 $222,480| $116,802.00 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FX-200U EMC [VNX HARDWARE V4-D2S6FX-200U VNX 200GB FAST VP EFD120X2.5 DAE UPG EA 1 $2,555 $1,341.38 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200U-10 EMC [VNX HARDWARE V4-D2S6FX-200U-10 Flash Power Pack VNX2 200GB 10X2.5D UPG EA 1 $25,550| $13,413.75 47.50%|Non-Core HW




Exhibit A

ATTACHMENT A

N/A 43210000 [V4-D2S6FX-200U-100 | EMC |VNX HARDWARE V4-D2S6FX-200U-100  [Flash Power Pack VNX2 200GB 100X2.5D UPG EA 1 $222,480| $116,802.00 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200U-25 EMC [VNX HARDWARE V4-D2S6FX-200U-25 Flash Power Pack VNX2 200GB 25X2.5D UPG EA 1 $63,875| $33,534.38 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-200U-50 EMC [VNX HARDWARE V4-D2S6FX-200U-50 Flash Power Pack VNX2 200GB 50X2.5D UPG EA 1 $120,510| $63,267.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400 EMC |VNX HARDWARE V4-D2S6FX-400 VNX 400GB FAST VP EFD 120X2.5 DAE EA 1 $3,390 $1,779.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400-10 EMC [VNX HARDWARE V4-D2S6FX-400-10 Flash Power Pack VNX2 400GB 10X2.5D EA 1 $33,900| $17,797.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400-100 EMC [VNX HARDWARE V4-D2S6FX-400-100 Flash Power Pack VNX2 400GB 100X2.5D EA 1 $339,000| $177,975.00 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400-25 EMC [VNX HARDWARE V4-D2S6FX-400-25 Flash Power Pack VNX2 400GB 25X2.5D EA 1 $84,750| $44,493.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400-50 EMC [VNX HARDWARE V4-D2S6FX-400-50 Flash Power Pack VNX2 400GB 50X2.5D EA 1 $169,500| $88,987.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400TU EMC [VNX HARDWARE V4-D2S6FX-400TU VNX 400GB FAST VP EFD 120X2.5 DAE UPG EA 1 $4,070 $2,136.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400TU-50 | EMC |VNX HARDWARE V4-D2S6FX-400TU-50  [Flash Power Pack VNX2 400GB 50X2.5D UPG EA 1 $203,500| $106,837.50 47.50%|Non-Core HW
N/A 43210000 |V4-D2S6FX-400TU100 | EMC |VNX HARDWARE V4-D2S6FX-400TU100  [Flash Power Pack VNX2 400GB 100X2.5D UPG EA 1 $407,000| $213,675.00 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FX-400U EMC [VNX HARDWARE V4-D2S6FX-400U VNX 400GB FAST VP EFD 120X2.5 DAE UPG EA 1 54,070 $2,136.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400U-10 EMC [VNX HARDWARE V4-D2S6FX-400U-10 Flash Power Pack VNX2 400GB 10X2.5D UPG EA 1 $40,700| $21,367.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400U-100 | EMC |VNX HARDWARE V4-D2S6FX-400U-100  [Flash Power Pack VNX2 400GB 100X2.5D UPG EA 1 $407,000| $213,675.00 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400U-25 EMC [VNX HARDWARE V4-D2S6FX-400U-25 Flash Power Pack VNX2 400GB 25X2.5D UPG EA 1 $101,750| $53,418.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-400U-50 EMC [VNX HARDWARE V4-D2S6FX-400U-50 Flash Power Pack VNX2 400GB 50X2.5D UPG EA 1 $203,500| $106,837.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800 EMC [VNX HARDWARE V4-D2S6FX-800 VNX 800GB MLC SSD 120X2.5 DAE EA 1 $5,995 $3,147.38 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800-10 EMC [VNX HARDWARE V4-D2S6FX-800-10 Flash Power Pack VNX2 800GB 10X2.5D EA 1 $59,950| $31,473.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800-100 EMC [VNX HARDWARE V4-D2S6FX-800-100 Flash Power Pack VNX2 800GB 100X2.5D EA 1 $599,500| $314,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800-25 EMC |VNX HARDWARE V4-D2S6FX-800-25 Flash Power Pack VNX2 800GB 25X2.5D EA 1 $149,875| $78,684.38 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800-50 EMC [VNX HARDWARE V4-D2S6FX-800-50 Flash Power Pack VNX2 800GB 50X2.5D EA 1 $299,750| $157,368.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800TU EMC [VNX HARDWARE V4-D2S6FX-800TU VNX 800GB MLC SSD 120X2.5 DAE U/G EA 1 $7,195 $3,777.38 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800TU-50 | EMC |VNX HARDWARE V4-D2S6FX-800TU-50  [Flash Power Pack VNX2 800GB 50X2.5D UPG EA 1 $359,750| $188,868.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800TU100 | EMC |VNX HARDWARE V4-D2S6FX-800TU100  [Flash Power Pack VNX2 800GB 100X2.5D UPG EA 1 $719,500| $377,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800U EMC [VNX HARDWARE V4-D2S6FX-800U VNX 800GB MLC SSD 120X2.5 DAE U/G EA 1 $7,195 $3,777.38 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800U-10 EMC [VNX HARDWARE V4-D2S6FX-800U-10 Flash Power Pack VNX2 800GB 10X2.5D UPG EA 1 $71,950| $37,773.75 47.50%|Non-Core HW
N/A 43210000 |V4-D2S6FX-800U-100 | EMC |VNX HARDWARE V4-D2S6FX-800U-100  [Flash Power Pack VNX2 800GB 100X2.5D UPG EA 1 $719,500| $377,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800U-25 EMC [VNX HARDWARE V4-D2S6FX-800U-25 Flash Power Pack VNX2 800GB 25X2.5D UPG EA 1 $179,875| $94,434.38 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX-800U-50 EMC |VNX HARDWARE V4-D2S6FX-800U-50 Flash Power Pack VNX2 800GB 50X2.5D UPG EA 1 $359,750| $188,868.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX1.6TB-100 | EMC |VNX HARDWARE V4-D2S6FX1.6TB-100 Flash PowerPack VNX2 1.6TB 100X2.5D EA 1 $979,000| $513,975.00 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FX1.6TB-25 EMC [VNX HARDWARE V4-D2S6FX1.6TB-25 Flash Power Pack VNX2 1.6TB 25X2.5D EA 1 $244,750| $128,493.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX1.6TB-50 EMC [VNX HARDWARE V4-D2S6FX1.6TB-50 Flash Power Pack VNX2 1.6TB 50X2.5D EA 1 $489,500| $256,987.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX1.6TBU-25 | EMC |VNX HARDWARE V4-D2S6FX1.6TBU-25  [Flash Power Pack VNX2 1.6TB 25X2.5D UPG EA 1 $293,625| $154,153.13 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX1.6TBU-50 | EMC |VNX HARDWARE V4-D2S6FX1.6TBU-50  [Flash Power Pack VNX2 1.6TB 50X2.5D UPG EA 1 $587,250| $308,306.25 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX1.6TBU100 | EMC |VNX HARDWARE V4-D2S6FX1.6TBU100  [Flash PowerPack VNX2 1.6TB 100X2.5D UPG EA 1 | $1,174,500| $616,612.50 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FX1.6TU-50 EMC |VNX HARDWARE V4-D2S6FX1.6TU-50 Flash Power Pack VNX2 1.6TB 50X2.5D UPG EA 1 $587,250| $308,306.25 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FX1.6TU100 EMC [VNX HARDWARE V4-D2S6FX1.6TU100 Flash Power Pack VNX2 1.6TB 100X2.5D UPG EA 1 | $1,174,500| $616,612.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS07-020 EMC [VNX HARDWARE V4-DS07-020 VNX 2TB NL SAS 60X3.5 DAE EA 1 $895 $469.88 47.50%|Non-Core HW
N/A 43210000 [V4-DS07-020TU EMC [VNX HARDWARE V4-DS07-020TU VNX 2TB NL SAS 60X3.5 DAE UPG EA 1 $1,215 $637.88 47.50%|Non-Core HW
N/A 43210000 [V4-DS07-020U EMC [VNX HARDWARE V4-DS07-020U VNX 2TB NL SAS 60X3.5 DAE UPG EA 1 $1,215 $637.88 47.50%|Non-Core HW
N/A 43210000 [Vv4-DS07-030 EMC [VNX HARDWARE V4-DS07-030 VNX 3TB NL SAS 60X3.5 DAE EA 1 $1,215 $637.88 47.50%|Non-Core HW
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N/A 43210000 ([V4-DS07-030TU EMC [VNX HARDWARE V4-DS07-030TU VNX 3TB NL SAS 60X3.5 DAE UPG EA 1 $1,640 $861.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS07-030U EMC [VNX HARDWARE V4-DS07-030U VNX 3TB NL SAS 60X3.5 DAE UPG EA 1 $1,640 $861.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS07-040 EMC [VNX HARDWARE V4-DS07-040 VNX 4TB NL SAS 60X3.5 DAE EA 1 51,365 $716.63 47.50%|Non-Core HW
N/A 43210000 [V4-DS07-040TU EMC |VNX HARDWARE V4-DS07-040TU VNX 4TB NL SAS 60X3.5 DAE UPG EA 1 $1,835 $963.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS07-040U EMC [VNX HARDWARE V4-DS07-040U VNX 4TB NL SAS 60X3.5 DAE UPG EA 1 51,835 $963.38 47.50%|Non-Core HW
N/A 43210000 [Vv4-DS10-012 EMC [VNX HARDWARE V4-DS10-012 VNX 1.2TB 10K SAS 60X3.5 DAE EA 1 $1,435 $753.38 47.50%|Non-Core HW
N/A 43210000 ([V4-DS10-012TU EMC [VNX HARDWARE V4-DS10-012TU VNX 1.2TB 10K SAS 60X3.5 DAE UPG EA 1 $1,945 $1,021.13 47.50%|Non-Core HW
N/A 43210000 [V4-DS10-012U EMC [VNX HARDWARE V4-DS10-012U VNX 1.2TB 10K SAS 60X3.5 DAE UPG EA 1 $1,945 $1,021.13 47.50%|Non-Core HW
N/A 43210000 [V4-DS10-600 EMC [VNX HARDWARE V4-DS10-600 VNX 600GB 10K SAS 60X3.5 DAE EA 1 $860 $451.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS10-600TU EMC [VNX HARDWARE V4-DS10-600TU VNX 600GB 10K SAS 60X3.5 DAE UPG EA 1 $1,165 $611.63 47.50%|Non-Core HW
N/A 43210000 |[V4-DS10-600U EMC [VNX HARDWARE V4-DS10-600U VNX 600GB 10K SAS 60X3.5 DAE UPG EA 1 $1,165 $611.63 47.50%|Non-Core HW
N/A 43210000 [V4-DS10-900 EMC [VNX HARDWARE V4-DS10-900 VNX 900GB 10K SAS 60X3.5 DAE EA 1 $1,135 $595.88 47.50%|Non-Core HW
N/A 43210000 [V4-DS10-900TU EMC [VNX HARDWARE V4-DS10-900TU VNX 900GB 10K SAS 60X3.5 DAE UPG EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [V4-DS10-900U EMC [VNX HARDWARE V4-DS10-900U VNX 900GB 10K SAS 60X3.5 DAE UPG EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [V4-DS15-600 EMC [VNX HARDWARE V4-DS15-600 VNX2 600GB 15K SAS 60X3.5 DPE/DAE EA 1 $1,395 $732.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS6F-100 EMC [VNX HARDWARE V4-DS6F-100 VNX 100GB SSD 60X3.5 DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS6F-100TU EMC [VNX HARDWARE V4-DS6F-100TU VNX 100GB EFD 60X3.5 DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [V4-DS6F-100U EMC [VNX HARDWARE V4-DS6F-100U VNX 100GB SSD 60X3.5 DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [V4-DS6F-200 EMC [VNX HARDWARE V4-DS6F-200 VNX 200GB SSD 60X3.5 DAE EA 1 $3,845 $2,018.63 47.50%|Non-Core HW
N/A 43210000 [V4-DS6F-200TU EMC |VNX HARDWARE V4-DS6F-200TU VNX 200GB EFD 60X3.5 DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6F-200U EMC [VNX HARDWARE V4-DS6F-200U VNX 200GB SSD 60X3.5 DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-1600 EMC [VNX HARDWARE V4-DS6FX-1600 VNX 1600GB MLC SSD 60X3.5 DAE EA 1 $9,790 $5,139.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-1600TU EMC [VNX HARDWARE V4-DS6FX-1600TU VNX 1600GB MLC SSD 60X3.5 DAE U/G EA 1 $11,745 $6,166.13 47.50%|Non-Core HW
N/A 43210000 |[V4-DS6FX-1600U EMC [VNX HARDWARE V4-DS6FX-1600U VNX 1600GB MLC SSD 60X3.5 DAE U/G EA 1 $11,745 $6,166.13 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200 EMC [VNX HARDWARE V4-DS6FX-200 VNX 200GB FAST VP SSD 60X3.5 DAE EA 1 $2,130 $1,118.25 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200-10 EMC [VNX HARDWARE V4-DS6FX-200-10 Flash Power Pack VNX2 200GB 10X3.5D EA 1 $21,300| $11,182.50 47.50%|Non-Core HW
N/A 43210000 |V4-DS6FX-200-100 EMC [VNX HARDWARE V4-DS6FX-200-100 Flash Power Pack VNX2 200GB 100X3.5D EA 1 $185,400| $97,335.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200-25 EMC [VNX HARDWARE V4-DS6FX-200-25 Flash Power Pack VNX2 200GB 25X3.5D EA 1 $53,250| $27,956.25 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200-50 EMC [VNX HARDWARE V4-DS6FX-200-50 Flash Power Pack VNX2 200GB 50X3.5D EA 1 $100,425| $52,723.13 47.50%|Non-Core HW
N/A 43210000 |[V4-DS6FX-200TU EMC [VNX HARDWARE V4-DS6FX-200TU VNX 200GB FAST VP EFD 60X3.5 DAE UPG EA 1 $2,555 $1,341.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200TU-100 | EMC |VNX HARDWARE V4-DS6FX-200TU-100  [Flash Power Pack VNX2 200GB 100X3.5D UPG EA 1 $222,480| $116,802.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200TU-50 EMC [VNX HARDWARE V4-DS6FX-200TU-50 Flash Power Pack VNX2 200GB 50X3.5D UPG EA 1 $120,510| $63,267.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200U EMC [VNX HARDWARE V4-DS6FX-200U VNX 200GB FAST VP SSD 60X3.5 DAE UPG EA 1 $2,555 $1,341.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200U-10 EMC [VNX HARDWARE V4-DS6FX-200U-10 Flash Power Pack VNX2 200GB 10X3.5D UPG EA 1 $25,550| $13,413.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200U-100 EMC [VNX HARDWARE V4-DS6FX-200U-100 Flash Power Pack VNX2 200GB 100X3.5D UPG EA 1 $222,480| $116,802.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200U-25 EMC |VNX HARDWARE V4-DS6FX-200U-25 Flash Power Pack VNX2 200GB 25X3.5D UPG EA 1 $63,875| $33,534.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-200U-50 EMC [VNX HARDWARE V4-DS6FX-200U-50 Flash Power Pack VNX2 200GB 50X3.5D UPG EA 1 $120,510| $63,267.75 47.50%|Non-Core HW
N/A 43210000 |[V4-DS6FX-400 EMC [VNX HARDWARE V4-DS6FX-400 VNX 400GB FAST VP SSD 60X3.5 DAE EA 1 $3,390 $1,779.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400-10 EMC [VNX HARDWARE V4-DS6FX-400-10 Flash Power Pack VNX2 400GB 10X3.5D EA 1 $33,900| $17,797.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400-100 EMC [VNX HARDWARE V4-DS6FX-400-100 Flash Power Pack VNX2 400GB 100X3.5D EA 1 $339,000| $177,975.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400-25 EMC [VNX HARDWARE V4-DS6FX-400-25 Flash Power Pack VNX2 400GB 25X3.5D EA 1 $84,750| $44,493.75 47.50%|Non-Core HW
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N/A 43210000 [V4-DS6FX-400-50 EMC [VNX HARDWARE V4-DS6FX-400-50 Flash Power Pack VNX2 400GB 50X3.5D EA 1 $169,500| $88,987.50 47.50%|Non-Core HW
N/A 43210000 |[V4-DS6FX-400TU EMC [VNX HARDWARE V4-DS6FX-400TU VNX 400GB FAST VP EFD 60X3.5 DAE UPG EA 1 $4,070 $2,136.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400TU-100 | EMC |VNX HARDWARE V4-DS6FX-400TU-100  [Flash Power Pack VNX2 400GB 100X3.5D UPG EA 1 $407,000| $213,675.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400TU-50 EMC |VNX HARDWARE V4-DS6FX-400TU-50 Flash Power Pack VNX2 400GB 50X3.5D UPG EA 1 $203,500| $106,837.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400U EMC [VNX HARDWARE V4-DS6FX-400U VNX 400GB FAST VP SSD 60X3.5 DAE UPG EA 1 54,070 $2,136.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400U-10 EMC [VNX HARDWARE V4-DS6FX-400U-10 Flash Power Pack VNX2 400GB 10X3.5D UPG EA 1 $40,700| $21,367.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400U-100 EMC [VNX HARDWARE V4-DS6FX-400U-100 Flash Power Pack VNX2 400GB 100X3.5D UPG EA 1 $407,000| $213,675.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400U-25 EMC [VNX HARDWARE V4-DS6FX-400U-25 Flash Power Pack VNX2 400GB 25X3.5D UPG EA 1 $101,750| $53,418.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-400U-50 EMC [VNX HARDWARE V4-DS6FX-400U-50 Flash Power Pack VNX2 400GB 50X3.5D UPG EA 1 $203,500| $106,837.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800-10 EMC [VNX HARDWARE V4-DS6FX-800-10 Flash Power Pack VNX2 800GB 10X3.5D EA 1 $59,950| $31,473.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800-100 EMC [VNX HARDWARE V4-DS6FX-800-100 Flash Power Pack VNX2 800GB 100X3.5D EA 1 $599,500| $314,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800-25 EMC [VNX HARDWARE V4-DS6FX-800-25 Flash Power Pack VNX2 800GB 25X3.5D EA 1 $149,875| $78,684.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800-50 EMC |VNX HARDWARE V4-DS6FX-800-50 Flash Power Pack VNX2 800GB 50X3.5D EA 1 $299,750| $157,368.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800TU-100 | EMC |VNX HARDWARE V4-DS6FX-800TU-100  [Flash Power Pack VNX2 800GB 100X3.5D UPG EA 1 $719,500| $377,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800TU-50 EMC [VNX HARDWARE V4-DS6FX-800TU-50 Flash Power Pack VNX2 800GB 50X3.5D UPG EA 1 $359,750| $188,868.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800U-10 EMC [VNX HARDWARE V4-DS6FX-800U-10 Flash Power Pack VNX2 800GB 10X3.5D UPG EA 1 $71,950| $37,773.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800U-100 EMC [VNX HARDWARE V4-DS6FX-800U-100 Flash Power Pack VNX2 800GB 100X3.5D UPG EA 1 $719,500| $377,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800U-25 EMC [VNX HARDWARE V4-DS6FX-800U-25 Flash Power Pack VNX2 800GB 25X3.5D UPG EA 1 $179,875| $94,434.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800U-50 EMC [VNX HARDWARE V4-DS6FX-800U-50 Flash Power Pack VNX2 800GB 50X3.5D UPG EA 1 $359,750| $188,868.75 47.50%|Non-Core HW
N/A 43210000 |[V4-DS6FX1.6TB-100 EMC |VNX HARDWARE V4-DS6FX1.6TB-100 Flash Power Pack VNX2 1.6TB 100X3.5D EA 1 $979,000| $513,975.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX1.6TB-25 EMC [VNX HARDWARE V4-DS6FX1.6TB-25 Flash Power Pack VNX2 1.6TB 25X3.5D EA 1 $244,750| $128,493.75 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX1.6TB-50 EMC [VNX HARDWARE V4-DS6FX1.6TB-50 Flash Power Pack VNX2 1.6TB 50X3.5D EA 1 $489,500| $256,987.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX1.6TBU-100 | EMC |VNX HARDWARE V4-DS6FX1.6TBU-100  [Flash Power Pack VNX2 1.6TB 100X3.5D UPG EA 1 | $1,174,500| $616,612.50 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX1.6TBU-25 EMC [VNX HARDWARE V4-DS6FX1.6TBU-25 Flash Power Pack VNX2 1.6TB 25X3.5D UPG EA 1 $293,625| $154,153.13 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX1.6TBU-50 EMC [VNX HARDWARE V4-DS6FX1.6TBU-50 Flash Power Pack VNX2 1.6TB 50X3.5D UPG EA 1 $587,250| $308,306.25 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX1.6TU-100 EMC [VNX HARDWARE V4-DS6FX1.6TU-100 Flash Power Pack VNX2 1.6TB 100X3.5D UPG EA 1 | $1,174,500| $616,612.50 47.50%|Non-Core HW
N/A 43210000 |V4-DS6FX1.6TU-50 EMC [VNX HARDWARE V4-DS6FX1.6TU-50 Flash Power Pack VNX2 1.6TB 50X3.5D UPG EA 1 $587,250| $308,306.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS07-020 EMC [VNX HARDWARE V4-VS07-020 VNX 2TB NL SAS 15X3.5 DAE EA 1 5895 $469.88 47.50%|Non-Core HW
N/A 43210000 [V4-VS07-020TU EMC [VNX HARDWARE V4-VS07-020TU VNX 2TB NL SAS 15X3.5 DAE UPG EA 1 $1,215 $637.88 47.50%|Non-Core HW
N/A 43210000 [V4-VS07-020U EMC [VNX HARDWARE V4-VS07-020U VNX 2TB NL SAS 15X3.5 DAE UPG EA 1 $1,215 $637.88 47.50%|Non-Core HW
N/A 43210000 [V4-VS07-030 EMC [VNX HARDWARE V4-VS07-030 VNX 3TB NL SAS 15X3.5 DAE EA 1 $1,215 $637.88 47.50%|Non-Core HW
N/A 43210000 [V4-VS07-030TU EMC [VNX HARDWARE V4-VS07-030TU VNX 3TB NL SAS 15X3.5 DAE UPG EA 1 $1,640 $861.00 47.50%|Non-Core HW
N/A 43210000 [V4-VS07-030U EMC [VNX HARDWARE V4-VS07-030U VNX 3TB NL SAS 15X3.5 DAE UPG EA 1 $1,640 $861.00 47.50%|Non-Core HW
N/A 43210000 [V4-VS07-040 EMC [VNX HARDWARE V4-VS07-040 VNX 4TB NL SAS 15X3.5 DAE EA 1 $1,365 $716.63 47.50%|Non-Core HW
N/A 43210000 [V4-VS07-040TU EMC [VNX HARDWARE V4-VS07-040TU VNX 4TB NL SAS 15X3.5 DAE UPG EA 1 51,835 $963.38 47.50%|Non-Core HW
N/A 43210000 |V4-VS07-040U EMC [VNX HARDWARE V4-VS07-040U VNX 4TB NL SAS 15X3.5 DAE UPG EA 1 $1,835 $963.38 47.50%|Non-Core HW
N/A 43210000 ([V4-VS10-012 EMC [VNX HARDWARE V4-VS10-012 VNX 1.2TB 10K SAS 15X3.5 DAE EA 1 $1,435 $753.38 47.50%|Non-Core HW
N/A 43210000 ([V4-VS10-012TU EMC [VNX HARDWARE V4-VS10-012TU VNX 1.2TB 10K SAS 15X3.5 DAE UPG EA 1 $1,945 $1,021.13 47.50%|Non-Core HW
N/A 43210000 [Vv4-VS10-012U EMC [VNX HARDWARE V4-VS10-012U VNX 1.2TB 10K SAS 15X3.5 DAE UPG EA 1 $1,945 $1,021.13 47.50%|Non-Core HW
N/A 43210000 [V4-VS10-600 EMC [VNX HARDWARE V4-VS10-600 VNX 600GB 10K SAS 15X3.5 DAE EA 1 $860 $451.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS10-600TU EMC [VNX HARDWARE V4-VS10-600TU VNX 600GB 10K SAS 15X3.5 DAE UPG EA 1 $1,165 $611.63 47.50%|Non-Core HW
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N/A 43210000 [V4-VS10-600U EMC [VNX HARDWARE V4-VS10-600U VNX 600GB 10K SAS 15X3.5 DAE UPG EA 1 $1,165 $611.63 47.50%|Non-Core HW
N/A 43210000 [V4-VS10-900 EMC [VNX HARDWARE V4-VS10-900 VNX 900GB 10K SAS 15X3.5 DAE EA 1 $1,135 $595.88 47.50%|Non-Core HW
N/A 43210000 [V4-VS10-900TU EMC [VNX HARDWARE V4-VS10-900TU VNX 900GB 10K SAS 15X3.5 DAE UPG EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS10-900U EMC |VNX HARDWARE V4-VS10-900U VNX 900GB 10K SAS 15X3.5 DAE UPG EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS15-300 EMC [VNX HARDWARE V4-VS15-300 VNX 300GB 15K SAS 15X3.5 DAE EA 1 $910 $477.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS15-300TU EMC [VNX HARDWARE V4-VS15-300TU VNX 300GB 15K SAS 15X3.5 DAE UPG EA 1 $1,230 $645.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS15-300U EMC [VNX HARDWARE V4-VS15-300U VNX 300GB 15K SAS 15X3.5 DAE UPG EA 1 $1,230 $645.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS15-600 EMC [VNX HARDWARE V4-VS15-600 VNX 600GB 15K SAS 15X3.5 DAE EA 1 $1,395 $732.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS15-600TU EMC [VNX HARDWARE V4-VS15-600TU VNX 600GB 15K SAS 15X3.5 DAE UPG EA 1 $1,885 $989.63 47.50%|Non-Core HW
N/A 43210000 [V4-VS15-600U EMC [VNX HARDWARE V4-VS15-600U VNX 600GB 15K SAS 15X3.5 DAE UPG EA 1 51,885 $989.63 47.50%|Non-Core HW
N/A 43210000 [V4-VS6F-100 EMC [VNX HARDWARE V4-VS6F-100 VNX 100GB SSD 15X3.5 DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6F-100TU EMC [VNX HARDWARE V4-VS6F-100TU VNX 100GB EFD 15X3.5 DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS6F-100U EMC [VNX HARDWARE V4-VS6F-100U VNX 100GB SSD 15X3.5 DAE UPG EA 1 $3,290 $1,727.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS6F-200 EMC [VNX HARDWARE V4-VS6F-200 VNX 200GB SSD 15X3.5 DAE EA 1 $3,845 $2,018.63 47.50%|Non-Core HW
N/A 43210000 [V4-VS6F-200TU EMC [VNX HARDWARE V4-VS6F-200TU VNX 200GB EFD 15X3.5 DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 |[V4-VS6F-200U EMC [VNX HARDWARE V4-VS6F-200U VNX 200GB SSD 15X3.5 DAE UPG EA 1 $5,190 $2,724.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-1600 EMC [VNX HARDWARE V4-VS6FX-1600 VNX 1600GB MLC SSD 15X3.5 DAE EA 1 $9,790 $5,139.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-1600TU EMC [VNX HARDWARE V4-VS6FX-1600TU VNX 1600GB MLC SSD 15X3.5 DAE U/G EA 1 $11,745 $6,166.13 47.50%|Non-Core HW
N/A 43210000 |[V4-VS6FX-1600U EMC [VNX HARDWARE V4-VS6FX-1600U VNX 1600GB MLC SSD 15X3.5 DAE U/G EA 1 $11,745 $6,166.13 47.50%|Non-Core HW
N/A 43210000 |V4-VS6FX-200 EMC |VNX HARDWARE V4-VS6FX-200 VNX 200GB FAST VP SSD 15X3.5 DAE EA 1 $2,130 $1,118.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200-10 EMC [VNX HARDWARE V4-VS6FX-200-10 Flash Power Pack VNX2 200GB 10X3.5 EA 1 $21,300| $11,182.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200TU EMC [VNX HARDWARE V4-VS6FX-200TU VNX 200GB FAST VP EFD 15X3.5 DAE UPG EA 1 $2,555 $1,341.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200TU-100 | EMC |VNX HARDWARE V4-VS6FX-200TU-100 Flash Power Pack VNX2 200GB 100x3.5 UPG EA 1 $222,480| $116,802.00 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200TU-50 EMC [VNX HARDWARE V4-VS6FX-200TU-50 Flash Power Pack VNX2 200GB 50x3.5 UPG EA 1 $120,510| $63,267.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200U EMC [VNX HARDWARE V4-VS6FX-200U VNX 200GB FAST VP SSD 15X3.5 DAE UPG EA 1 $2,555 $1,341.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200U-10 EMC [VNX HARDWARE V4-VS6FX-200U-10 Flash Power Pack VNX2 200GB 10X3.5 UPG EA 1 $25,550| $13,413.75 47.50%|Non-Core HW
N/A 43210000 |V4-VS6FX-400 EMC [VNX HARDWARE V4-VS6FX-400 VNX 400GB FAST VP SSD 15X3.5 DAE EA 1 $3,390 $1,779.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400-10 EMC [VNX HARDWARE V4-VS6FX-400-10 Flash Power Pack VNX2 400GB 10X3.5 EA 1 $33,900| $17,797.50 47.50%|Non-Core HW
N/A 43210000 |[V4-VS6FX-400TU EMC [VNX HARDWARE V4-VS6FX-400TU VNX 400GB FAST VP EFD 15X3.5 DAE UPG EA 1 $4,070 $2,136.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400TU-100 | EMC |VNX HARDWARE V4-VS6FX-400TU-100 Flash Power Pack VNX2 400GB 100x3.5 UPG EA 1 $407,000| $213,675.00 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400TU-50 EMC [VNX HARDWARE V4-VS6FX-400TU-50 Flash Power Pack VNX2 400GB 50x3.5 UPG EA 1 $203,500| $106,837.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400U EMC [VNX HARDWARE V4-VS6FX-400U VNX 400GB FAST VP SSD 15X3.5 DAE UPG EA 1 $4,070 $2,136.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400U-10 EMC [VNX HARDWARE V4-VS6FX-400U-10 Flash Power Pack VNX2 400GB 10X3.5 UPG EA 1 $40,700| $21,367.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800-10 EMC [VNX HARDWARE V4-VS6FX-800-10 Flash Power Pack VNX2 800GB 10X3.5 EA 1 $59,950| $31,473.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800TU-100 | EMC |VNX HARDWARE V4-VS6FX-800TU-100 Flash Power Pack VNX2 800GB 100x3.5 UPG EA 1 $719,500| $377,737.50 47.50%|Non-Core HW
N/A 43210000 |V4-VS6FX-800TU-50 EMC [VNX HARDWARE V4-VS6FX-800TU-50 Flash Power Pack VNX2 800GB 50x3.5 UPG EA 1 $359,750| $188,868.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800U-10 EMC [VNX HARDWARE V4-VS6FX-800U-10 Flash Power Pack VNX2 800GB 10X3.5 UPG EA 1 $71,950| $37,773.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX1.6TB-10 EMC [VNX HARDWARE V4-VS6FX1.6TB-10 Flash Power Pack VNX2 1.6TB 10X3.5 EA 1 $97,900| $51,397.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX1.6TB-100 EMC [VNX HARDWARE V4-VS6FX1.6TB-100 Flash Power Pack VNX2 1.6TB 100X3.5 EA 1 $979,000| $513,975.00 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX1.6TB-25 EMC [VNX HARDWARE V4-VS6FX1.6TB-25 Flash Power Pack VNX2 1.6TB 25X3.5 EA 1 $244,750| $128,493.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX1.6TB-50 EMC [VNX HARDWARE V4-VS6FX1.6TB-50 Flash Power Pack VNX2 1.6TB 50X3.5 EA 1 $489,500| $256,987.50 47.50%|Non-Core HW
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N/A 43210000 [V4-VS6FX1.6TBU-10 EMC [VNX HARDWARE V4-VS6FX1.6TBU-10 Flash Power Pack VNX2 1.6TB 10X3.5 UPG EA 1 $117,450| $61,661.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX1.6TBU-100 | EMC |VNX HARDWARE V4-VS6FX1.6TBU-100 Flash Power Pack VNX2 1.6TB 100X3.5 UPG EA 1 | $1,174,500 $616,612.50 47.50%|Non-Core HW
N/A 43210000 |[V4-VS6FX1.6TBU-25 EMC [VNX HARDWARE V4-VS6FX1.6TBU-25 Flash Power Pack VNX2 1.6TB 25X3.5 UPG EA 1 $293,625| $154,153.13 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX1.6TBU-50 EMC |VNX HARDWARE V4-VS6FX1.6TBU-50 Flash Power Pack VNX2 1.6TB 50X3.5 UPG EA 1 $587,250| $308,306.25 47.50%|Non-Core HW
N/A 43210000 |[V4-VS6FX1.6TU-100 EMC [VNX HARDWARE V4-VS6FX1.6TU-100 Flash Power Pack VNX2 1.6TB 100X3.5 UPG EA 1 | $1,174,500| $616,612.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX1.6TU-50 EMC [VNX HARDWARE V4-VS6FX1.6TU-50 Flash Power Pack VNX2 1.6TB 50X3.5 UPG EA 1 $587,250| $308,306.25 47.50%|Non-Core HW
N/A 43210000 [VBMSAS-MSAS10 EMC [VNX HARDWARE VBMSAS-MSAS10 ONE PR OF 10M MINI SAS TO MINI SAS CBLS EA 1 $1,063 $558.08 47.50%|Non-Core HW
N/A 43210000 [VBMSAS-MSAS2M EMC [VNX HARDWARE VBMSAS-MSAS2M ONE PR OF 2M MINI SAS TO MINI SAS CBLS EA 1 $370 $194.25 47.50%|Non-Core HW
N/A 43210000 [VBMSAS-MSAS5M EMC [VNX HARDWARE VBMSAS-MSAS5M ONE PR OF 5M MINI SAS TO MINI SAS CBLS EA 1 $924 $485.10 47.50%|Non-Core HW
N/A 43210000 [VBMSASHDMSAS2 EMC [VNX HARDWARE VBMSASHDMSAS?2 ONE PR 2M MINI SAS HD TO MINI SAS CBLS EA 1 $554 $290.85 47.50%|Non-Core HW
N/A 43210000 [VBMSASHDMSASS EMC [VNX HARDWARE VBMSASHDMSAS5S ONE PR 5M MINI SAS HD TO MINI SAS CBLS EA 1 $1,386 $727.65 47.50%|Non-Core HW
N/A 43210000 [VBMSASHDMSASS EMC [VNX HARDWARE VBMSASHDMSASS8 ONE PR 8M MINI SAS HD TO MINI SAS CBLS EA 1 $2,772 $1,455.30 47.50%|Non-Core HW
N/A 43210000 [VBPW40QU-ASTL EMC [VNX HARDWARE VBPW40U-ASTL CAB QUAD POWER CORD AUSTRALIA TWISTLOCK EA 1 $1,301 $683.03 47.50%|Non-Core HW
N/A 43210000 [VBPWA40U-IEC3 EMC [VNX HARDWARE VBPW40U-IEC3 CAB QUAD POWER CORD IEC309 EA 1 $680 $357.00 47.50%|Non-Core HW
N/A 43210000 |[VBPW40U-RS EMC [VNX HARDWARE VBPW40U-RS CAB QUAD POWER CORD US R&S CONNECTOR EA 1 $1,301 $683.03 47.50%|Non-Core HW
N/A 43210000 |[VBPW40U-US EMC [VNX HARDWARE VBPW40U-US CAB QUAD POWER CORD US TWISTLOCK EA 1 $680 $357.00 47.50%|Non-Core HW
N/A 43210000 [VBPW40UD-ASTL EMC [VNX HARDWARE VBPW40UD-ASTL 40U DEEP RACK PWR CORD PAIR ASTL LP-58 EA 1 $2,661 $1,397.03 47.50%|Non-Core HW
N/A 43210000 [VBPWA40UD-IEC3 EMC [VNX HARDWARE VBPW40UD-IEC3 40U DEEP RACK PWR CORD PAIR IEC309 EA 1 $1,127 $591.68 47.50%|Non-Core HW
N/A 43210000 [VBPW40UD-RS EMC [VNX HARDWARE VBPW40UD-RS 40U DEEP RACK PWR CORD PAIR R&S EA 1 $3,850 $2,021.25 47.50%|Non-Core HW
N/A 43210000 [VBPW40UD-US EMC |VNX HARDWARE VBPW40UD-US 40U DEEP RACK PWR CORD PAIR US TWISTLOCK EA 1 $680 $357.00 47.50%|Non-Core HW
N/A 43210000 |[VBSAS-FLEX2M EMC [VNX HARDWARE VBSAS-FLEX2M HI-FLEX 2M MINISAS TO MINISAS CBL PR EA 1 5812 $426.30 47.50%|Non-Core HW
N/A 43210000 [VBSAS-FLEX3M EMC [VNX HARDWARE VBSAS-FLEX3M HI-FLEX 3M MINISAS TO MINISAS CBL PR EA 1 $1,217 $638.93 47.50%|Non-Core HW
N/A 43210000 [VBSAS-FLEX5M EMC [VNX HARDWARE VBSAS-FLEX5M HI-FLEX 5M MINISAS TO MINISAS CBL PR EA 1 $2,028 $1,064.70 47.50%|Non-Core HW
N/A 43210000 [VBSAS-FLEX8M EMC [VNX HARDWARE VBSAS-FLEX8M HI-FLEX 8M MINISAS TO MINISAS CBL PR EA 1 $3,245 $1,703.63 47.50%|Non-Core HW
N/A 43210000 |[VBSASHD-FLX2M EMC [VNX HARDWARE VBSASHD-FLX2M HI-FLEX 2M MINISASHD TO MINISAS CBL PR EA 1 $1,093 $573.83 47.50%|Non-Core HW
N/A 43210000 |[VBSASHD-FLX3M EMC [VNX HARDWARE VBSASHD-FLX3M HI-FLEX 3M MINISASHD TO MINISAS CBL PR EA 1 $1,639 $860.48 47.50%|Non-Core HW
N/A 43210000 |VBSASHD-FLX5M EMC [VNX HARDWARE VBSASHD-FLX5M HI-FLEX 5M MINISASHD TO MINISAS CBL PR EA 1 $2,732 $1,434.30 47.50%|Non-Core HW
N/A 43210000 |[VBSASHD-FLX8M EMC [VNX HARDWARE VBSASHD-FLX8M HI-FLEX 8M MINISASHD TO MINISAS CBL PR EA 1 54,372 $2,295.30 47.50%|Non-Core HW
N/A 43210000 [VBSFP-TWAX-1M EMC [VNX HARDWARE VBSFP-TWAX-1M Qty 2 SFP+ TO SFP+ 1M ACTIVE 8G/10G CBL EA 1 $638 $334.95 47.50%|Non-Core HW
N/A 43210000 [VBSFP-TWAX-3M EMC [VNX HARDWARE VBSFP-TWAX-3M Qty 2 SFP+ TO SFP+ 3M ACTIVE 8G/10G CBL EA 1 $765 $401.63 47.50%|Non-Core HW
N/A 43210000 [VBSFP-TWAX-5M EMC [VNX HARDWARE VBSFP-TWAX-5M Qty 2 SFP+ TO SFP+ 5M ACTIVE 8G/10G CBL EA 1 $935 $490.88 47.50%|Non-Core HW
N/A 43210000 |[VBTELCO1UCS EMC [VNX HARDWARE VBTELCO1UCS Telco Rail Kit for the 1U CS EA 1 $924 $485.10 47.50%|Non-Core HW
N/A 43210000 |[VBTELCO2UDAE EMC [VNX HARDWARE VBTELCO2UDAE Telco Rail kit for the 2U DAE EA 1 $201 $105.53 47.50%|Non-Core HW
N/A 43210000 |[VBTELCO2UDME EMC [VNX HARDWARE VBTELCO2UDME Telco Rail Kit for the 2U DME EA 1 $201 $105.53 47.50%|Non-Core HW
N/A 43210000 |[VBTELCO3UDAE EMC [VNX HARDWARE VBTELCO3UDAE Telco Rail kit for the 3U DAE EA 1 $201 $105.53 47.50%|Non-Core HW
N/A 43210000 |[VBTELCO3UDPE EMC |VNX HARDWARE VBTELCO3UDPE Telco Rail Kit for the 3U DPE EA 1 $334 $175.35 47.50%|Non-Core HW
N/A 43210000 [VDMBM1GCUA EMC [VNX HARDWARE VDMBM1GCUA VNXB 1GBASE-T DM MODULE 4 PORT EA 1 51,478 $775.95 47.50%|Non-Core HW
N/A 43210000 [VDMBM1GCUU EMC [VNX HARDWARE VDMBM1GCUU VNXB 1GBASE-T DM MODULE 4 PORT EA 1 $2,074 $1,088.85 47.50%|Non-Core HW
N/A 43210000 [VDMBMXG20OPA EMC [VNX HARDWARE VDMBMXG20PA VNXB 10GBE 2 OP MODULE (2 SFP+) EA 1 54,434 $2,327.85 47.50%|Non-Core HW
N/A 43210000 [VDMBMXG20PU EMC [VNX HARDWARE VDMBMXG20PU VNXB 10GBE 2 OP MODULE (2 SFP+) EA 1 $6,226 $3,268.65 47.50%|Non-Core HW
N/A 43210000 [VDMBMXG2TWA EMC [VNX HARDWARE VDMBMXG2TWA VNXB 10GBE 2 OP MODULE (TWINAX) EA 1 $2,956 $1,551.90 47.50%|Non-Core HW
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N/A 43210000 [VDMBMXG2TWU EMC [VNX HARDWARE VDMBMXG2TWU VNXB 10GBE 2 OP MODULE (TWINAX) EA 1 54,144 $2,175.60 47.50%|Non-Core HW
N/A 43210000 [VDMBMXGTA EMC [VNX HARDWARE VDMBMXGTA VNXB 10GBASE-T DM MODULE 2 PORT EA 1 $2,217 $1,163.93 47.50%|Non-Core HW
N/A 43210000 [VDMBMXGTU EMC [VNX HARDWARE VDMBMXGTU VNXB 10GBASE-T DM MODULE 2 PORT EA 1 $3,104 $1,629.60 47.50%|Non-Core HW
N/A 43210000 [VDMM1GCUOPU EMC |VNX HARDWARE VDMM1GCUOPU 1GBE DM MODULE 2 CU - 2 OP PORTS - UPG EA 1 $3,415 $1,792.88 47.50%|Non-Core HW
N/A 43210000 [VDMM1GCUOPUS EMC [VNX HARDWARE VDMM1GCUOPUS 10GBE DM MODULE 2 CU - 2 OP PORTS-UPG EA 1 $1,960 $1,029.00 47.50%|Non-Core HW
N/A 43210000 [VDMM1GCUU EMC [VNX HARDWARE VDMM1GCUU 1GBE DM MODULE 4 PORT UPGRADE EA 1 $2,440 $1,281.00 47.50%|Non-Core HW
N/A 43210000 [VDMM1GCUUS EMC [VNX HARDWARE VDMM1GCUUS 1GBE DM MODULE 4 PORT-UPGRADE EA 1 $1,400 $735.00 47.50%|Non-Core HW
N/A 43210000 [VDMMXG2FCOOPA EMC [VNX HARDWARE VDMMXG2FCOOPA VNX VG 2 PT FCOE 10 MOD-SFP EA 1 $6,000 $3,150.00 47.50%|Non-Core HW
N/A 43210000 [VDMMXG2FCOOPU EMC [VNX HARDWARE VDMMXG2FCOOPU VNX VG 2 PT FCOE 10 MOD-SFP ADD-ON EA 1 $8,400 $4,410.00 47.50%|Non-Core HW
N/A 43210000 [VDMMXG2FCOTWA EMC [VNX HARDWARE VDMMXG2FCOTWA VNX VG 2 PT FCOE 10 MOD-TWINAX EA 1 $4,200 $2,205.00 47.50%|Non-Core HW
N/A 43210000 [VDMMXG2FCOTWU EMC [VNX HARDWARE VDMMXG2FCOTWU VNX VG 2 PT FCOE 10 MOD-TWINAX ADD-ON EA 1 $5,880 $3,087.00 47.50%|Non-Core HW
N/A 43210000 [VDMMXG20PBU EMC [VNX HARDWARE VDMMXG20PBU VNX 2-PORT 10GBE OPT DM MODULE-UPG EA 1 $7,325 $3,845.63 47.50%|Non-Core HW
N/A 43210000 [VDMMXG20PBUS EMC [VNX HARDWARE VDMMXG20PBUS VNX5300 2-PORT 10GBE OPT DM MODULE-UPG EA 1 $4,200 $2,205.00 47.50%|Non-Core HW
N/A 43210000 [VDMMXG2TWBU EMC [VNX HARDWARE VDMMXG2TWBU VNX 2-PORT 10GBE TWINAX DM MODULE-UPG EA 1 $4,875 $2,559.38 47.50%|Non-Core HW
N/A 43210000 [VDMMXG2TWBUS EMC [VNX HARDWARE VDMMXG2TWBUS VNX5300 2PORT 10GBE TWINAX DM MODULE-UPG| EA 1 $2,800 $1,470.00 47.50%|Non-Core HW
N/A 43210000 [VDMMXGTU EMC [VNX HARDWARE VDMMXGTU 10GBASET DM MODULE 2 CU PORTS - UPGRADE EA 1 $7,325 $3,845.63 47.50%|Non-Core HW
N/A 43210000 [VDMMXGTUS EMC [VNX HARDWARE VDMMXGTUS 10GBASET DM MODULE 2 CU PORTS-UPGRADE EA 1 $3,640 $1,911.00 47.50%|Non-Core HW
N/A 43210000 [VDPEXPSASBEAU EMC [VNX HARDWARE VDPEXPSASBEAU 4 SAS BE BUS EXPANSION UPGRADE OPTION EA 1 $21,500| $11,287.50 47.50%|Non-Core HW
N/A 43210000 [VG-CS-1UBEZEL EMC [VNX HARDWARE VG-CS-1UBEZEL 1U VNX BEZEL FOR CTRL STATION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VN52DPO10ONLFD EMC |VNX HARDWARE VN52DPO10NLFD VNX5200 DPE 25 DR-6X1TNL DC-FLD INST EA 1 $13,700 $7,192.50 47.50%|Non-Core HW
N/A 43210000 [VN52DPO10NLMD EMC [VNX HARDWARE VN52DP010NLMD VNX5200 DPE 25 DR-6X1TNL DC-MIN RK EA 1 $13,700 $7,192.50 47.50%|Non-Core HW
N/A 43210000 [VN52DP01210FD EMC [VNX HARDWARE VN52DP01210FD VNX5200 DPE 25 DR-8X1.2T10K DC-FLD INS EA 1 $22,683| $11,908.58 47.50%|Non-Core HW
N/A 43210000 [VN52DP01210MD EMC [VNX HARDWARE VN52DP01210MD VNX5200 DPE 25 DR-8X1.2T10K DC-MIN RK EA 1 $22,683| $11,908.58 47.50%|Non-Core HW
N/A 43210000 [VN52DP112NLFD EMC [VNX HARDWARE VN52DP112NLFD VNX5200 DPE 25 DR-12X1T NL DC-FLD IN EA 1 $16,644 $8,738.10 47.50%|Non-Core HW
N/A 43210000 [VN52DP112NLMD EMC [VNX HARDWARE VN52DP112NLMD VNX5200 DPE 25 DR-12X1T NL DC-MIN RK EA 1 $16,644 $8,738.10 47.50%|Non-Core HW
N/A 43210000 [VN52DP12210FD EMC [VNX HARDWARE VN52DP12210FD VNX5200 DPE 25x2.5";12x1.2TB 10k DC-FL EA 1 $27,219| $14,289.98 47.50%|Non-Core HW
N/A 43210000 |VN52DP12210MD EMC [VNX HARDWARE VN52DP12210MD VNX5200 DPE 25x2.5";12x1.2TB DC-MIN RK EA 1 $27,219| $14,289.98 47.50%|Non-Core HW
N/A 43210000 [VN52DP12510FD EMC [VNX HARDWARE VN52DP12510FD VNX5200 DPE 25x2.5";25x1.2TB 10k DC-FL EA 1 $35,304| $18,534.60 47.50%|Non-Core HW
N/A 43210000 [VN52DP12510MD EMC [VNX HARDWARE VN52DP12510MD VNX5200 DPE 25x2.5";25x1.2TB DC-MIN RK EA 1 $35,304| $18,534.60 47.50%|Non-Core HW
N/A 43210000 [VN52DP125NLFD EMC [VNX HARDWARE VN52DP125NLFD VNX5200 DPE 25 DR-25X1T NL DC-FLD IN EA 1 $24,768| $13,003.20 47.50%|Non-Core HW
N/A 43210000 [VN52DP125NLMD EMC [VNX HARDWARE VN52DP125NLMD VNX5200 DPE 25 DR-25X1T NL DC-MIN RK EA 1 $24,768| $13,003.20 47.50%|Non-Core HW
N/A 43210000 [VN52DP30015FD EMC [VNX HARDWARE VN52DP30015FD VNX5200 DPE 25 DR-8X300G15K DC-FLD INS EA 1 $16,415 $8,617.88 47.50%|Non-Core HW
N/A 43210000 [VN52DP30015MD EMC [VNX HARDWARE VN52DP30015MD VNX5200 DPE 25 DR-8X300G15K DC-MIN RK EA 1 $16,415 $8,617.88 47.50%|Non-Core HW
N/A 43210000 [VN52DP31215FD EMC [VNX HARDWARE VN52DP31215FD VNX5200 DPE 25 DR-12X300G15K DC-FLD IN EA 1 $18,056 $9,479.40 47.50%|Non-Core HW
N/A 43210000 [VN52DP31215MD EMC [VNX HARDWARE VN52DP31215MD VNX5200 DPE 25 DR-12X300G15K DC-MIN RK EA 1 $18,056 $9,479.40 47.50%|Non-Core HW
N/A 43210000 [VN52DP32515FD EMC |VNX HARDWARE VN52DP32515FD VNX5200 DPE 25 DR-25X300G15K DC-FLD IN EA 1 $24,768| $13,003.20 47.50%|Non-Core HW
N/A 43210000 [VN52DP32515MD EMC [VNX HARDWARE VN52DP32515MD VNX5200 DPE 25 DR-25X300G15K DC-MIN RK EA 1 $24,768| $13,003.20 47.50%|Non-Core HW
N/A 43210000 [VN52DP400FXFD EMC [VNX HARDWARE VN52DP400FXFD VNX5200 DPE 25 DR-8X400GFL DC-FLD INS EA 1 $47,765| $25,076.63 47.50%|Non-Core HW
N/A 43210000 [VN52DP400FXMD EMC [VNX HARDWARE VN52DP400FXMD VNX5200 DPE 25 DR-8X400GFL DC-MIN RK EA 1 $47,765| $25,076.63 47.50%|Non-Core HW
N/A 43210000 [VN52DP60010FD EMC [VNX HARDWARE VN52DP60010FD VNX5200 DPE 25 DR-8X600G10K DC-FLD INS EA 1 $17,524 $9,200.10 47.50%|Non-Core HW
N/A 43210000 [VN52DP60010MD EMC [VNX HARDWARE VN52DP60010MD VNX5200 DPE 25 DR-8X600G10K DC-MIN RK EA 1 $17,524 $9,200.10 47.50%|Non-Core HW
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N/A 43210000 [VN52DP61210FD EMC [VNX HARDWARE VN52DP61210FD VNX5200 DPE 25 DR-12X600G10K DC-FLD IN EA 1 $19,276| $10,119.90 47.50%|Non-Core HW
N/A 43210000 [VN52DP61210MD EMC [VNX HARDWARE VN52DP61210MD VNX5200 DPE 25 DR-12X600G10K DC-MIN RK EA 1 $19,276| $10,119.90 47.50%|Non-Core HW
N/A 43210000 [VN52DP62510FD EMC [VNX HARDWARE VN52DP62510FD VNX5200 DPE 25 DR-25X600G10K DC-FLD IN EA 1 $22,209| $11,659.73 47.50%|Non-Core HW
N/A 43210000 [VN52DP62510MD EMC |VNX HARDWARE VN52DP62510MD VNX5200 DPE 25 DR-25X600G10K DC-MIN RK EA 1 $22,209| $11,659.73 47.50%|Non-Core HW
N/A 43210000 [VN52DP90010FD EMC [VNX HARDWARE VN52DP90010FD VNX5200 DPE 25 DR-8X900G10K DC-FLD INS EA 1 $18,903 $9,924.08 47.50%|Non-Core HW
N/A 43210000 [VN52DP90010MD EMC [VNX HARDWARE VN52DPS0010MD VNX5200 DPE 25 DR-8X900G10K DC-MIN RK EA 1 $18,903 $9,924.08 47.50%|Non-Core HW
N/A 43210000 [VN52DP91210FD EMC [VNX HARDWARE VN52DP91210FD VNX5200 DPE 25 DR-12X900G10K DC-FLD INS EA 1 $22,683| $11,908.58 47.50%|Non-Core HW
N/A 43210000 [VN52DP91210MD EMC [VNX HARDWARE VN52DP91210MD VNX5200 DPE 25 DR-12X900G10K DC-MIN RK EA 1 $22,683| $11,908.58 47.50%|Non-Core HW
N/A 43210000 [VN52DP92510FD EMC [VNX HARDWARE VN52DP92510FD VNX5200 DPE 25 DR-25X900G 10K DC-FLD INS EA 1 $29,420| $15,445.50 47.50%|Non-Core HW
N/A 43210000 [VN52DP92510MD EMC [VNX HARDWARE VN52DP92510MD VNX5200 DPE 25 DR-25X900G10K DC-MIN RK EA 1 $29,420| $15,445.50 47.50%|Non-Core HW
N/A 43210000 [VNX-1U-BLANK EMC [VNX HARDWARE VNX-1U-BLANK 1U FILLER PANEL FOR VNX RACK EA 1 $35 $18.38 47.50%|Non-Core HW
N/A 43210000 |[VNX-1U-BLANKS EMC [VNX HARDWARE VNX-1U-BLANKS 1U FILLER PANEL FOR VNX RACK EA 1 520 $10.50 47.50%|Non-Core HW
N/A 43210000 [VNX-2U-BLANK EMC [VNX HARDWARE VNX-2U-BLANK 2U FILLER PANEL FOR VNX RACK EA 1 $42 $22.05 47.50%|Non-Core HW
N/A 43210000 |[VNX-2U-BLANKS EMC [VNX HARDWARE VNX-2U-BLANKS 2U FILLER PANEL FOR VNX RACK EA 1 $24 $12.60 47.50%|Non-Core HW
N/A 43210000 [VNX-3U-BLANK EMC [VNX HARDWARE VNX-3U-BLANK 3U FILLER PANEL FOR VNX RACK EA 1 $49 $25.73 47.50%|Non-Core HW
N/A 43210000 |[VNX-3U-BLANKS EMC [VNX HARDWARE VNX-3U-BLANKS 3U FILLER PANEL FOR VNX RACK EA 1 $28 $14.70 47.50%|Non-Core HW
N/A 43210000 [VNX-CS-ADJ EMC [VNX HARDWARE VNX-CS-AD)J ADJUSTABLE RAIL KIT FOR 1U CS EA 1 $237 $124.43 47.50%|Non-Core HW
N/A 43210000 [VNX-CS-ADJS EMC [VNX HARDWARE VNX-CS-ADJS ADJUSTABLE RAILKIT FOR 1U CS EA 1 $136 $71.40 47.50%|Non-Core HW
N/A 43210000 [VNX-DAE15AD) EMC [VNX HARDWARE VNX-DAE15AD) ADJUSTABLE RAIL KIT FOR 3U 15 DRIVE DAE EA 1 $104 $54.60 47.50%|Non-Core HW
N/A 43210000 |[VNX-DAE15ADJS EMC |VNX HARDWARE VNX-DAE15ADIJS ADJUSTABLE RAIL KIT FOR 3U 15 DRIVE DAE EA 1 $60 $31.50 47.50%|Non-Core HW
N/A 43210000 [VNX-DAE25AD) EMC [VNX HARDWARE VNX-DAE25AD) ADJUSTABLE RAIL KIT FOR 2U 25 DRIVE DAE EA 1 $104 $54.60 47.50%|Non-Core HW
N/A 43210000 |[VNX-DAE25ADJS EMC [VNX HARDWARE VNX-DAE25ADIJS ADJUSTABLE RAIL KIT FOR 2U 25 DRIVE DAE EA 1 $60 $31.50 47.50%|Non-Core HW
N/A 43210000 |[VNX-DAE2U-ADJ EMC [VNX HARDWARE VNX-DAE2U-ADJ ADJUSTABLE RAIL KIT FOR THE 2U DAE EA 1 $59 $30.98 47.50%|Non-Core HW
N/A 43210000 |[VNX-DAE2UADIS EMC [VNX HARDWARE VNX-DAE2UADJS ADJUSTABLE RAIL KIT FOR THE 2U DAE EA 1 $59 $30.98 47.50%|Non-Core HW
N/A 43210000 |[VNX-DMEADJ EMC [VNX HARDWARE VNX-DMEAD) ADJUSTABLE RAIL KIT FOR 2U DME EA 1 $104 $54.60 47.50%|Non-Core HW
N/A 43210000 [VNX-DMEADIJS EMC [VNX HARDWARE VNX-DMEADJS ADJUSTABLE RAIL KIT FOR 2U DME EA 1 $60 $31.50 47.50%|Non-Core HW
N/A 43210000 |VNX-DPE15ADJ EMC [VNX HARDWARE VNX-DPE15AD) ADJUSTABLE RAIL KIT FOR 3U 15 DRIVE DPE EA 1 $208 $109.20 47.50%|Non-Core HW
N/A 43210000 |[VNX-DPE15ADIJS EMC [VNX HARDWARE VNX-DPE15ADJS ADJUSTABLE RAIL KIT FOR 3U 15 DRIVE DPE EA 1 $120 $63.00 47.50%|Non-Core HW
N/A 43210000 [VNX-DPE25ADJ EMC [VNX HARDWARE VNX-DPE25AD) ADJUSTABLE RAIL KIT FOR 3U 25 DRIVE DPE EA 1 $208 $109.20 47.50%|Non-Core HW
N/A 43210000 |[VNX-DPE25ADIJS EMC [VNX HARDWARE VNX-DPE25ADJS ADJUSTABLE RAIL KIT FOR 3U 25 DRIVE DPE EA 1 $120 $63.00 47.50%|Non-Core HW
N/A 43210000 [VNX-F-VSPBM16GFQA| EMC |VNX HARDWARE VNX-F-VSPBM16GFQA |VNX-F 2 PORT 16G FC IO MODULE PAIR EA 1 $9,900 $5,197.50 47.50%|Non-Core HW
N/A 43210000 [VNX-F-VSPBM16GFQU| EMC |VNX HARDWARE VNX-F-VSPBM16GFQU |VNX-F 4 PORT 16G FC IO MODULE PAIR-UPG EA 1 $13,860 $7,276.50 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-100M EMC [VNX HARDWARE VNX-OM3-100M 100M MM FIBRE CABLE LC-LC EA 1 $397 $208.43 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-100MS EMC [VNX HARDWARE VNX-OM3-100MS 100M MM FIBRE CABLE LC-LC EA 1 $228 $119.70 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-10M EMC [VNX HARDWARE VNX-OM3-10M 10M MM FIBRE CABLE LC-LC EA 1 $202 $106.05 47.50%|Non-Core HW
N/A 43210000 |VNX-OM3-10MS EMC |VNX HARDWARE VNX-OM3-10MS 10M MM FIBRE CABLE LC-LC EA 1 $116 $60.90 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-1M EMC [VNX HARDWARE VNX-OM3-1M 1M MM FIBRE CABLE LC-LC EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-1MS EMC [VNX HARDWARE VNX-OM3-1MS 1M MM FIBRE CABLE LC-LC EA 1 $92 $48.30 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-30M EMC [VNX HARDWARE VNX-OM3-30M 30M MM FIBRE CABLE LC-LC EA 1 $216 $113.40 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-30MS EMC [VNX HARDWARE VNX-OM3-30MS 30M MM FIBRE CABLE LC-LC EA 1 $124 $65.10 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-3M EMC [VNX HARDWARE VNX-OM3-3M 3M MM FIBRE CABLE LC-LC EA 1 $174 $91.35 47.50%|Non-Core HW
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N/A 43210000 [VNX-OM3-3MS EMC [VNX HARDWARE VNX-OM3-3MS 3M MM FIBRE CABLE LC-LC EA 1 $100 $52.50 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-50M EMC [VNX HARDWARE VNX-OM3-50M 50M MM FIBRE CABLE LC-LC EA 1 $271 $142.28 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-50MS EMC [VNX HARDWARE VNX-OM3-50MS 50M MM FIBRE CABLE LC-LC EA 1 $156 $81.90 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-5M EMC |VNX HARDWARE VNX-OM3-5M 5M MM FIBRE CABLE LC-LC EA 1 $181 $95.03 47.50%|Non-Core HW
N/A 43210000 [VNX-OM3-5MS EMC [VNX HARDWARE VNX-OM3-5MS 5M MM FIBRE CABLE LC-LC EA 1 $104 $54.60 47.50%|Non-Core HW
N/A 43210000 [VNX-RPHW3-G5T EMC [VNX HARDWARE VNX-RPHW3-G5T RPA GEN5-TAA FOR VNX L1 EA 1 $13,170 $6,914.25 47.50%|Non-Core HW
N/A 43210000 [VNX-RPHW5-G5T EMC [VNX HARDWARE VNX-RPHW5-G5T RPA GEN5-TAA FOR VNX L2 EA 1 $17,880 $9,387.00 47.50%|Non-Core HW
N/A 43210000 [VNX-SPE2UADJ EMC [VNX HARDWARE VNX-SPE2UAD) ADJUSTABLE RAIL KIT FOR THE 2U SPE EA 1 $59 $30.98 47.50%|Non-Core HW
N/A 43210000 [VNX-SPS-ADJ EMC [VNX HARDWARE VNX-SPS-ADJ ADJUSTABLE RAIL KIT FOR 1U SPS EA 1 $209 $109.73 47.50%|Non-Core HW
N/A 43210000 [VNX-SPS-ADJS EMC [VNX HARDWARE VNX-SPS-ADJS ADJUSTABLE RAIL KIT FOR 1U SPS EA 1 $120 $63.00 47.50%|Non-Core HW
N/A 43210000 |VNX1SPSISOKIT EMC [VNX HARDWARE VNX1SPSISOKIT 1.2KW SPS; MUSTANG&SPITFIRE; ISO INST KT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX2SPSISOKIT EMC [VNX HARDWARE VNX2SPSISOKIT 2KW SPS; MUSTANG&SPITFIRE; ISO INST KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[VNX51-53B EMC [VNX HARDWARE VNX51-53B CONVERT VNX5100 DPE TO VNX5300 DPE EA 1 $10,500 $5,512.50 47.50%|Non-Core HW
N/A 43210000 |[VNX51-KIT EMC [VNX HARDWARE VNX51-KIT DOCUMENTATION KIT FOR VNX5100 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[VNX51153010FN EMC [VNX HARDWARE VNX51153010FN VNX5100 DPE; 15X3.5-FLD IN 6X300G 10K N EA 1 $5,993 $3,146.33 47.50%|Non-Core HW
N/A 43210000 [VNX51153015FN EMC [VNX HARDWARE VNX51153015FN VNX5100 DPE 15X3.5 - FLD IN 6X300G 15K N EA 1 $6,477 $3,400.43 47.50%|Non-Core HW
N/A 43210000 [VNX51156010FN EMC [VNX HARDWARE VNX51156010FN VNX5100 DPE; 15X3.5- FLD IN 6X600G 10K N EA 1 $6,354 $3,335.85 47.50%|Non-Core HW
N/A 43210000 [VNX51156015FN EMC [VNX HARDWARE VNX51156015FN VNX5100 DPE 15X3.5 - FLD IN 6X600G 15K N EA 1 $7,573 $3,975.83 47.50%|Non-Core HW
N/A 43210000 [VNX51253010F EMC [VNX HARDWARE VNX51253010F VNX5100 DPE; 25X2.5 DRV-FLD IN 6X300G EA 1 $6,373 $3,345.83 47.50%|Non-Core HW
N/A 43210000 |[VNX51253010FN EMC |VNX HARDWARE VNX51253010FN VNX5100 DPE; 25X2.5 DRV- FLD IN 6X300G N EA 1 $6,373 $3,345.83 47.50%|Non-Core HW
N/A 43210000 [VNX51256010FN EMC [VNX HARDWARE VNX51256010FN VNX5100 DPE 25X2.5 - FLD IN 6X600G 10K N EA 1 $6,708 $3,521.70 47.50%|Non-Core HW
N/A 43210000 [VNX51259010FN EMC [VNX HARDWARE VNX51259010FN VNX5100 DPE 25X2.5" DRV-F | 6x900G 10K EA 1 $8,538 $4,482.45 47.50%|Non-Core HW
N/A 43210000 |[VNX5135-57B EMC [VNX HARDWARE VNX5135-57B CONVERT VNX51/53/5500 DPE TO VNX5700 SPE EA 1 $54,856| $28,799.40 47.50%|Non-Core HW
N/A 43210000 |[VNX5135-75B EMC [VNX HARDWARE VNX5135-75B CONVERT VNX51/53/55 DPE TO VNX7500 SPE EA 1 $79,396| $41,682.90 47.50%|Non-Core HW
N/A 43210000 |[VNX5153-55B EMC [VNX HARDWARE VNX5153-55B CONVERT VNX5100&5300 DPE TO VNX5500 DPE EA 1 $16,097 $8,450.93 47.50%|Non-Core HW
N/A 43210000 [VNX5153ISOKIT EMC [VNX HARDWARE VNX5153ISOKIT SENTRY 15 BLOCK; VNX; ISO KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |VNX51D151T72 EMC [VNX HARDWARE VNX51D151T72 VNX5100 DPE; 15X3.5 DIV-EMC RCK 6X1TB EA 1 $6,353 $3,335.33 47.50%|Non-Core HW
N/A 43210000 |[VNX51D151T72F EMC [VNX HARDWARE VNX51D151T72F VNX5100 DPE; 15X3.5 DRV-FLD IN 6X1T EA 1 $6,353 $3,335.33 47.50%|Non-Core HW
N/A 43210000 [VNX51D152T72 EMC [VNX HARDWARE VNX51D152T72 VNX5100 DPE; FC 15X3.5 DRV-EMC RK 6X2T EA 1 $7,843 $4,117.58 47.50%|Non-Core HW
N/A 43210000 |[VNX51D152T72F EMC [VNX HARDWARE VNX51D152T72F VNX5100 DPE; FC; 15X3.5 DRV FD IN 6X2T EA 1 $7,843 $4,117.58 47.50%|Non-Core HW
N/A 43210000 [VNX51D152TDC EMC [VNX HARDWARE VNX51D152TDC VNX5100 DPE 15X3.5IN DRV 8X2TB 7.2K DC EA 1 $9,674 $5,078.85 47.50%|Non-Core HW
N/A 43210000 [VNX51D153010 EMC [VNX HARDWARE VNX51D153010 VNX5100 DPE; 15X3.5 DRV-EMC RCK 6X300G EA 1 $5,993 $3,146.33 47.50%|Non-Core HW
N/A 43210000 [VNX51D153010D EMC [VNX HARDWARE VNX51D153010D VNX5100 DPE 15X3.5 DRIVES - DC 6 X 300G EA 1 $6,321 $3,318.53 47.50%|Non-Core HW
N/A 43210000 [VNX51D153010F EMC [VNX HARDWARE VNX51D153010F VNX 5100 DPE; 15X3.5 DRV-FLD IN 6X300G EA 1 $5,993 $3,146.33 47.50%|Non-Core HW
N/A 43210000 [VNX51D153010N EMC [VNX HARDWARE VNX51D153010N VNX5100 DPE; 15X3.5 - E R 6X300G 10K N EA 1 $5,993 $3,146.33 47.50%|Non-Core HW
N/A 43210000 [VNX51D153015 EMC |VNX HARDWARE VNX51D153015 VNX5100 DPE; 15X3.5 DRV-EMC RCK 6X300G EA 1 $6,477 $3,400.43 47.50%|Non-Core HW
N/A 43210000 [VNX51D153015D EMC [VNX HARDWARE VNX51D153015D VNX5100 DPE; 15X3.5 DRV-DC 6X300G 15K EA 1 $6,812 $3,576.30 47.50%|Non-Core HW
N/A 43210000 |[VNX51D153015F EMC [VNX HARDWARE VNX51D153015F VNX5100 DPE; 15X3.5 DRV-FLD INST 6X300 EA 1 $6,477 $3,400.43 47.50%|Non-Core HW
N/A 43210000 [VNX51D153015N EMC [VNX HARDWARE VNX51D153015N VNX5100 DPE; 15X3.5 - E R 6X300G 15K N EA 1 $6,477 $3,400.43 47.50%|Non-Core HW
N/A 43210000 [VNX51D153T72 EMC [VNX HARDWARE VNX51D153T72 VNX5100 DPE, 15X3.5IN 6 X 3TB EMC RACK EA 1 $9,517 $4,996.43 47.50%|Non-Core HW
N/A 43210000 |[VNX51D153T72F EMC [VNX HARDWARE VNX51D153T72F VNX5100 DPE; 15X3.5 - 6X3TB DRIV - FLD EA 1 $9,517 $4,996.43 47.50%|Non-Core HW
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N/A 43210000 [VNX51D153TDC EMC [VNX HARDWARE VNX51D153TDC VNX5100 DPE 15X3.5IN DRV 8X3TB 7.2K DC EA 1 $12,076 $6,339.90 47.50%|Non-Core HW
N/A 43210000 [VNX51D154T72 EMC [VNX HARDWARE VNX51D154T72 VNX5100 DPE, 15X3.5IN 6 X 4TB EMC RACK EA 1 $11,420 $5,995.50 47.50%|Non-Core HW
N/A 43210000 |[VNX51D154T72F EMC [VNX HARDWARE VNX51D154T72F VNX5100 DPE; 15X3.5 - 6X4TB DRIV - FLD EA 1 $11,420 $5,995.50 47.50%|Non-Core HW
N/A 43210000 [VNX51D154TDC EMC |VNX HARDWARE VNX51D154TDC VNX5100 DPE 15X3.5IN DRV 8X4TB 7.2K DC EA 1 $14,491 $7,607.78 47.50%|Non-Core HW
N/A 43210000 [VNX51D156010 EMC [VNX HARDWARE VNX51D156010 VNX5100 DPE; 15X3.5 DRV-EMC RCK 6X600G EA 1 $6,354 $3,335.85 47.50%|Non-Core HW
N/A 43210000 [VNX51D156010D EMC [VNX HARDWARE VNX51D156010D VNX5100 DPE 15X3.5IN DRV 6X600 10K DC EA 1 $6,710 $3,522.75 47.50%|Non-Core HW
N/A 43210000 [VNX51D156010F EMC [VNX HARDWARE VNX51D156010F VNX5100 DPE 15X3.5 DRV FLD IN 6X600 10K EA 1 $6,354 $3,335.85 47.50%|Non-Core HW
N/A 43210000 [VNX51D156010N EMC [VNX HARDWARE VNX51D156010N VNX5100 DPE; 15X3.5 - E R 6X600G 10K N EA 1 $6,354 $3,335.85 47.50%|Non-Core HW
N/A 43210000 [VNX51D156015 EMC [VNX HARDWARE VNX51D156015 VNX5100 DPE; 15X3.5 DRV EMC RCK 6X600G EA 1 $7,573 $3,975.83 47.50%|Non-Core HW
N/A 43210000 [VNX51D156015D EMC [VNX HARDWARE VNX51D156015D VNX5100 DPE; 15X3.5 DRV-DC 6X600G 15K EA 1 $7,970 $4,184.25 47.50%|Non-Core HW
N/A 43210000 |[VNX51D156015F EMC [VNX HARDWARE VNX51D156015F VNX5100 DPE; 15X3.5 DRV-FLD INST 6X600 EA 1 $7,573 $3,975.83 47.50%|Non-Core HW
N/A 43210000 [VNX51D156015N EMC [VNX HARDWARE VNX51D156015N VNX5100 DPE; 15X3.5 EMC RCK 6X600G 15K N EA 1 $7,573 $3,975.83 47.50%|Non-Core HW
N/A 43210000 [VNX51D159010 EMC [VNX HARDWARE VNX51D159010 VNX5100 DPE 15X3.5 6X900 10K EMC RACK EA 1 $7,903 $4,149.08 47.50%|Non-Core HW
N/A 43210000 [VNX51D159010D EMC [VNX HARDWARE VNX51D159010D VNX5100 DPE 15X3.5" DC Power 6x900G 10K EA 1 $8,822 $4,631.55 47.50%|Non-Core HW
N/A 43210000 [VNX51D159010F EMC [VNX HARDWARE VNX51D159010F VNX5100 DPE 15 X 3.5 DRV 6 X 900 10K FLD EA 1 $7,903 $4,149.08 47.50%|Non-Core HW
N/A 43210000 [VNX51D159010FN EMC [VNX HARDWARE VNX51D159010FN VNX5100 DPE 15X3.5" DRV-F | 6x900G 10K EA 1 $8,377 $4,397.93 47.50%|Non-Core HW
N/A 43210000 [VNX51D159010N EMC [VNX HARDWARE VNX51D159010N VNX5100 DPE 15X3.5" DRV-E R 6x900G 10K EA 1 $8,377 $4,397.93 47.50%|Non-Core HW
N/A 43210000 [VNX51D253010 EMC [VNX HARDWARE VNX51D253010 VNX5100 DPE; 25X2.5 DRV-EMC RCK 6X300G EA 1 $6,373 $3,345.83 47.50%|Non-Core HW
N/A 43210000 [VNX51D253010D EMC [VNX HARDWARE VNX51D253010D VNX5100 DPE 25X2.5 DRV 6 X 300 10K DC EA 1 $6,722 $3,529.05 47.50%|Non-Core HW
N/A 43210000 |[VNX51D253010F EMC |VNX HARDWARE VNX51D253010F VNX5100 DPE; 25X2.5 DRV-FLD IN 6X300G EA 1 $6,373 $3,345.83 47.50%|Non-Core HW
N/A 43210000 [VNX51D253010N EMC [VNX HARDWARE VNX51D253010N VNX5100 DPE; 25X2.5 DRV EMC RCK 6X300G N EA 1 $6,373 $3,345.83 47.50%|Non-Core HW
N/A 43210000 [VNX51D256010 EMC [VNX HARDWARE VNX51D256010 VNX5100 DPE; 25X2.5 DRV EMCRK 6X600G 10K EA 1 $6,708 $3,521.70 47.50%|Non-Core HW
N/A 43210000 [VNX51D256010D EMC [VNX HARDWARE VNX51D256010D VNX5100 DPE; 25X2.5 DRV-DC 6X600GB 10K EA 1 $7,092 $3,723.30 47.50%|Non-Core HW
N/A 43210000 |[VNX51D256010F EMC [VNX HARDWARE VNX51D256010F VNX5100 DPE; 25X2.5 DRV-FLD IN 6X600 10K EA 1 $6,708 $3,521.70 47.50%|Non-Core HW
N/A 43210000 [VNX51D256010N EMC [VNX HARDWARE VNX51D256010N VNX5100 DPE; 25X2.5 EMC RCK 6X600G 10K N EA 1 $6,708 $3,521.70 47.50%|Non-Core HW
N/A 43210000 [VNX51D259010 EMC [VNX HARDWARE VNX51D259010 VNX5100 DPE 25X 2.5 DRV 6X900 10KEMC RCK EA 1 $8,093 $4,248.83 47.50%|Non-Core HW
N/A 43210000 |VNX51D259010D EMC [VNX HARDWARE VNX51D259010D VNX 5100 DPE FC, 25X2.5 DC 6x900G 10K EA 1 $8,991 $4,720.28 47.50%|Non-Core HW
N/A 43210000 [VNX51D259010F EMC [VNX HARDWARE VNX51D259010F VNX5100 DPE 25X 2.5 DRV 6 X 900 10K FLD EA 1 $8,093 $4,248.83 47.50%|Non-Core HW
N/A 43210000 [VNX51D259010N EMC [VNX HARDWARE VNX51D259010N VNX5100 DPE 25X2.5" DRV-E R 6x900G 10K EA 1 $8,538 $4,482.45 47.50%|Non-Core HW
N/A 43210000 [VNX52DPO10NL EMC [VNX HARDWARE VNX52DPO10NL VNX5200 DPE 25X2.5" DR-6X1TNL-EMC RK EA 1 $10,960 $5,754.00 47.50%|Non-Core HW
N/A 43210000 [VNX52DPO10NLF EMC [VNX HARDWARE VNX52DPO10NLF VNX5200 DPE 25X2.5" DR-6X1TNL-FLD INST EA 1 $10,960 $5,754.00 47.50%|Non-Core HW
N/A 43210000 [VNX52DPO10NLM EMC [VNX HARDWARE VNX52DPO10NLM VNX5200 DPE 25X2.5" DR-6X1TNL-MIN RK EA 1 $10,960 $5,754.00 47.50%|Non-Core HW
N/A 43210000 [VNX52DP01210 EMC [VNX HARDWARE VNX52DP01210 VNX5200 DPE 25X2.5" DR-8X1.2T10K-EMC RK EA 1 $18,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52DP01210F EMC [VNX HARDWARE VNX52DP01210F VNX5200 DPE 25X2.5" DR-8X1.2T10K-FLD | EA 1 $18,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52DP01210M EMC [VNX HARDWARE VNX52DP01210M VNX5200 DPE 25X2.5" DR-8X1.2T10K-MIN RK EA 1 518,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 |[VNX52DP112NL EMC |VNX HARDWARE VNX52DP112NL VNX5200 DPE 25X2.5" DR-12X1TNL-EMC RK EA 1 $13,315 $6,990.38 47.50%|Non-Core HW
N/A 43210000 [VNX52DP112NLF EMC [VNX HARDWARE VNX52DP112NLF VNX5200 DPE 25X2.5" DR-12X1TNL-FLD INST EA 1 $13,315 $6,990.38 47.50%|Non-Core HW
N/A 43210000 [VNX52DP112NLM EMC [VNX HARDWARE VNX52DP112NLM VNX5200 DPE 25X2.5" DR-12X1TNL-MIN RK EA 1 $13,315 $6,990.38 47.50%|Non-Core HW
N/A 43210000 [VNX52DP12210 EMC [VNX HARDWARE VNX52DP12210 VNX5200 DPE 25X2.5"DR-12X1.2T10K-EMC RK EA 1 $21,775| $11,431.88 47.50%|Non-Core HW
N/A 43210000 [VNX52DP12210F EMC [VNX HARDWARE VNX52DP12210F VNX5200 DPE 25X2.5"DR-12X1.2T10K-FLD | EA 1 $21,775| $11,431.88 47.50%|Non-Core HW
N/A 43210000 [VNX52DP12210M EMC [VNX HARDWARE VNX52DP12210M VNX5200 DPE 25X2.5"DR-12X1.2T10K-MIN RK EA 1 $21,775| $11,431.88 47.50%|Non-Core HW
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N/A 43210000 [VNX52DP12510 EMC [VNX HARDWARE VNX52DP12510 VNX5200 DPE 25X2.5" DR-25X1.2T10K-EMC EA 1 $28,243| $14,827.58 47.50%|Non-Core HW
N/A 43210000 [VNX52DP12510F EMC [VNX HARDWARE VNX52DP12510F VNX5200 DPE 25X2.5" DR-25X1.2T10K-FLD | EA 1 $28,243| $14,827.58 47.50%|Non-Core HW
N/A 43210000 [VNX52DP12510M EMC [VNX HARDWARE VNX52DP12510M VNX5200 DPE 25X2.5" DR-25X1.2T10K-MIN EA 1 $28,243| $14,827.58 47.50%|Non-Core HW
N/A 43210000 [VNX52DP125NL EMC [VNX HARDWARE VNX52DP125NL VNX5200 DPE 25X2.5"DR-25X1TNL-EMC RK EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52DP125NLF EMC [VNX HARDWARE VNX52DP125NLF VNX5200 DPE 25X2.5"DR-25X1TNL-FLD INS EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52DP125NLM EMC [VNX HARDWARE VNX52DP125NLM VNX5200 DPE 25X2.5"DR-25X1TNL-MIN RK EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52DP30015 EMC [VNX HARDWARE VNX52DP30015 VNX5200 DPE 25X2.5" DR-8X300G15K-EMC RK EA 1 $13,132 $6,894.30 47.50%|Non-Core HW
N/A 43210000 [VNX52DP30015F EMC [VNX HARDWARE VNX52DP30015F VNX5200 DPE 25X2.5" DR-8X300G15K-FLD | EA 1 $13,132 $6,894.30 47.50%|Non-Core HW
N/A 43210000 [VNX52DP30015M EMC [VNX HARDWARE VNX52DP30015M VNX5200 DPE 25X2.5" DR-8X300G15K-MIN RK EA 1 $13,132 $6,894.30 47.50%|Non-Core HW
N/A 43210000 [VNX52DP31215 EMC [VNX HARDWARE VNX52DP31215 VNX5200 DPE 25X2.5" DR-12X300G15K-EMC EA 1 514,445 $7,583.63 47.50%|Non-Core HW
N/A 43210000 |[VNX52DP31215F EMC [VNX HARDWARE VNX52DP31215F VNX5200 DPE 25X2.5" DR-12X300G15K-FLD | EA 1 $14,445 $7,583.63 47.50%|Non-Core HW
N/A 43210000 [VNX52DP31215M EMC [VNX HARDWARE VNX52DP31215M VNX5200 DPE 25X2.5" DR-12X300G15K-MIN EA 1 514,445 $7,583.63 47.50%|Non-Core HW
N/A 43210000 [VNX52DP32515 EMC [VNX HARDWARE VNX52DP32515 VNX5200 DPE 25X2.5" DR-25X300G15K-EMC EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52DP32515F EMC [VNX HARDWARE VNX52DP32515F VNX5200 DPE 25X2.5" DR-25X300G15K-FLD | EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52DP32515M EMC [VNX HARDWARE VNX52DP32515M VNX5200 DPE 25X2.5" DR-25X300G15K-MIN EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52DP400FX EMC [VNX HARDWARE VNX52DP400FX VNX5200 DPE 25X2.5" DR-8X400GFL-EMC RK EA 1 $38,210| $20,060.25 47.50%|Non-Core HW
N/A 43210000 [VNX52DP400FXF EMC [VNX HARDWARE VNX52DP400FXF VNX5200 DPE 25X2.5" DR-8X400GFL-FLD INS EA 1 $38,210| $20,060.25 47.50%|Non-Core HW
N/A 43210000 [VNX52DP400FXM EMC [VNX HARDWARE VNX52DP400FXM VNX5200 DPE 25X2.5" DR-8X400GFL-MIN RK EA 1 $38,210| $20,060.25 47.50%|Non-Core HW
N/A 43210000 [VNX52DP60010 EMC [VNX HARDWARE VNX52DP60010 VNX5200 DPE 25X2.5" DR-8X600G10K-EMC RK EA 1 $14,019 $7,359.98 47.50%|Non-Core HW
N/A 43210000 [VNX52DP60010F EMC |VNX HARDWARE VNX52DP60010F VNX5200 DPE 25X2.5" DR-8X600G10K-FLD | EA 1 $14,019 $7,359.98 47.50%|Non-Core HW
N/A 43210000 [VNX52DP60010M EMC [VNX HARDWARE VNX52DP60010M VNX5200 DPE 25X2.5" DR-8X600G10K-MIN RK EA 1 $14,019 $7,359.98 47.50%|Non-Core HW
N/A 43210000 [VNX52DP60015 EMC [VNX HARDWARE VNX52DP60015 VNX5200 DPE 25X2.5" DR-8X600G15K-EMC RK EA 1 $21,900| $11,497.50 47.50%|Non-Core HW
N/A 43210000 [VNX52DP60015F EMC [VNX HARDWARE VNX52DP60015F VNX5200 DPE 25X2.5" DR-8X600G15K-FLD INS EA 1 $21,900| $11,497.50 47.50%|Non-Core HW
N/A 43210000 [VNX52DP60015M EMC [VNX HARDWARE VNX52DP60015M VNX5200 DPE 25X2.5" DR-8X600G15K-MIN RK EA 1 $21,900| $11,497.50 47.50%|Non-Core HW
N/A 43210000 [VNX52DP61210 EMC [VNX HARDWARE VNX52DP61210 VNX5200 DPE 25X2.5" DR-12X600G10K-EMC EA 1 $15,421 $8,096.03 47.50%|Non-Core HW
N/A 43210000 [VNX52DP61210F EMC [VNX HARDWARE VNX52DP61210F VNX5200 DPE 25X2.5" DR-12X600G10K-FLD | EA 1 $15,421 $8,096.03 47.50%|Non-Core HW
N/A 43210000 |VNX52DP61210M EMC [VNX HARDWARE VNX52DP61210M VNX5200 DPE 25X2.5" DR-12X600G10K-MIN EA 1 $15,421 $8,096.03 47.50%|Non-Core HW
N/A 43210000 [VNX52DP62510 EMC [VNX HARDWARE VNX52DP62510 VNX5200 DPE 25X2.5" DR-25X600G10K-EMC EA 1 $17,767 $9,327.68 47.50%|Non-Core HW
N/A 43210000 [VNX52DP62510F EMC [VNX HARDWARE VNX52DP62510F VNX5200 DPE 25X2.5" DR-25X600G10K-FLD | EA 1 $17,767 $9,327.68 47.50%|Non-Core HW
N/A 43210000 [VNX52DP62510M EMC [VNX HARDWARE VNX52DP62510M VNX5200 DPE 25X2.5" DR-25X600G10K-MIN EA 1 $17,767 $9,327.68 47.50%|Non-Core HW
N/A 43210000 [VNX52DP90010 EMC [VNX HARDWARE VNX52DP90010 VNX5200 DPE 25X2.5" DR-8X900G10K-EMC RK EA 1 $15,122 $7,939.05 47.50%|Non-Core HW
N/A 43210000 [VNX52DPS0010F EMC [VNX HARDWARE VNX52DP90010F VNX5200 DPE 25X2.5" DR-8X900G10K-FLD | EA 1 $15,122 $7,939.05 47.50%|Non-Core HW
N/A 43210000 [VNX52DPS0010M EMC [VNX HARDWARE VNX52DP90010M VNX5200 DPE 25X2.5" DR-8X900G10K-MIN RK EA 1 $15,122 $7,939.05 47.50%|Non-Core HW
N/A 43210000 [VNX52DP91210 EMC [VNX HARDWARE VNX52DP91210 VNX5200 DPE 25X2.5"DR-12X900G10K-EMC RK EA 1 $18,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52DP91210F EMC [VNX HARDWARE VNX52DP91210F VNX5200 DPE 25X2.5"DR-12x900G10K-FLD | EA 1 518,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52DP91210M EMC |VNX HARDWARE VNX52DP91210M VNX5200 DPE 25X2.5"DR-12x900G10K-MIN RK EA 1 $18,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52DP92510 EMC [VNX HARDWARE VNX52DP92510 VNX5200 DPE 25X2.5"DR-25X900G10K-EMC RK EA 1 $23,536| $12,356.40 47.50%|Non-Core HW
N/A 43210000 [VNX52DP92510F EMC [VNX HARDWARE VNX52DP92510F VNX5200 DPE 25X2.5"DR-25X900G10K-FLD | EA 1 $23,536| $12,356.40 47.50%|Non-Core HW
N/A 43210000 [VNX52DP92510M EMC [VNX HARDWARE VNX52DP92510M VNX5200 DPE 25X2.5"DR-25X900G10K-MIN RK EA 1 $23,536| $12,356.40 47.50%|Non-Core HW
N/A 43210000 [VNX52DPM1210 EMC [VNX HARDWARE VNX52DPM1210 VNX5200 DPE 25X2.5" 4-600-8 1TNL-EMC RK EA 1 $11,810 $6,200.25 47.50%|Non-Core HW
N/A 43210000 [VNX52DPM1210F EMC [VNX HARDWARE VNX52DPM1210F VNX5200 DPE 25X2.5" 4-600-8 1TNL-FLD INS EA 1 $11,810 $6,200.25 47.50%|Non-Core HW
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N/A 43210000 [VNX52DPM1210M EMC [VNX HARDWARE VNX52DPM1210M VNX5200 DPE 25X2.5" 4-600-8 1TNL-MIN RK EA 1 $11,810 $6,200.25 47.50%|Non-Core HW
N/A 43210000 [VNX52DPM2510 EMC [VNX HARDWARE VNX52DPM2510 VNX5200 DPE 25X2.5" 4-600-211TNL-EMC RK EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52DPM2510F EMC [VNX HARDWARE VNX52DPM2510F VNX5200 DPE 25X2.5" 4-600-211TNL-FLD INS EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52DPM2510M EMC [VNX HARDWARE VNX52DPM2510M VNX5200 DPE 25X2.5" 4-600-211TNL-MIN RK EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52VPO10NLF EMC [VNX HARDWARE VNX52VPO10NLF VNX5200 DPE 25X2.5" DR-6X1TNL-FLD INST EA 1 $10,960 $5,754.00 47.50%|Non-Core HW
N/A 43210000 [VNX52VPO10NLM EMC [VNX HARDWARE VNX52VPO10NLM VNX5200 DPE 25X2.5" DR-6X1TNL-MIN RK EA 1 $10,960 $5,754.00 47.50%|Non-Core HW
N/A 43210000 [VNX52VP01210F EMC [VNX HARDWARE VNX52VP01210F VNX5200 DPE 25X2.5" DR-8X1.2T10K-FLD INS EA 1 $18,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52VP01210M EMC [VNX HARDWARE VNX52VP01210M VNX5200 DPE 25X2.5" DR-8X1.2T10K-MIN RK EA 1 $18,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52VP112NLF EMC [VNX HARDWARE VNX52VP112NLF VNX5200 DPE 25X2.5" DR-12X1T NL-FLD IN EA 1 $13,315 $6,990.38 47.50%|Non-Core HW
N/A 43210000 [VNX52VP112NLM EMC [VNX HARDWARE VNX52VP112NLM VNX5200 DPE 25X2.5" DR-12X1T NL-MIN RK EA 1 $13,315 $6,990.38 47.50%|Non-Core HW
N/A 43210000 |[VNX52VP12210F EMC [VNX HARDWARE VNX52VP12210F VNX5200 DPE 25X2.5" DR-12X1.2T10K-FLD | EA 1 $21,775| $11,431.88 47.50%|Non-Core HW
N/A 43210000 [VNX52VP12210M EMC [VNX HARDWARE VNX52VP12210M VNX5200 DPE 25X2.5" DR-12X1.2T10K-MIN RK EA 1 $21,775| $11,431.88 47.50%|Non-Core HW
N/A 43210000 |[VNX52VP12510F EMC [VNX HARDWARE VNX52VP12510F VNX5200 DPE 25X2.5" DR-25X1.2T10K-FLD | EA 1 $28,243| $14,827.58 47.50%|Non-Core HW
N/A 43210000 [VNX52VP12510M EMC [VNX HARDWARE VNX52VP12510M VNX5200 DPE 25X2.5" DR-25X1.2T10K-MIN RK EA 1 $28,243| $14,827.58 47.50%|Non-Core HW
N/A 43210000 [VNX52VP125NLF EMC [VNX HARDWARE VNX52VP125NLF VNX5200 DPE 25X2.5" DR-25X1T NL-FLD IN EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52VP125NLM EMC [VNX HARDWARE VNX52VP125NLM VNX5200 DPE 25X2.5" DR-25X1T NL-MIN RK EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 |[VNX52VP30015F EMC [VNX HARDWARE VNX52VP30015F VNX5200 DPE 25X2.5" DR-8X300G15K-FLD | EA 1 $13,132 $6,894.30 47.50%|Non-Core HW
N/A 43210000 [VNX52VP30015M EMC [VNX HARDWARE VNX52VP30015M VNX5200 DPE 25X2.5" DR-8X300G15K-MIN RK EA 1 $13,132 $6,894.30 47.50%|Non-Core HW
N/A 43210000 |[VNX52VP31215F EMC [VNX HARDWARE VNX52VP31215F VNX5200 DPE 25X2.5" DR-12X300G15K-FLD EA 1 514,445 $7,583.63 47.50%|Non-Core HW
N/A 43210000 [VNX52VP31215M EMC |VNX HARDWARE VNX52VP31215M VNX5200 DPE 25X2.5" DR-12X300G15K-MIN EA 1 $14,445 $7,583.63 47.50%|Non-Core HW
N/A 43210000 |[VNX52VP32515F EMC [VNX HARDWARE VNX52VP32515F VNX5200 DPE 25X2.5" DR-25X300G15K-FLD EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52VP32515M EMC [VNX HARDWARE VNX52VP32515M VNX5200 DPE 25X2.5" DR-25X300G15K-MIN EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52VP400FXF EMC [VNX HARDWARE VNX52VP400FXF VNX5200 DPE 25X2.5" DR-8X400GFL-FLD INS EA 1 $75,109| $39,432.23 47.50%|Non-Core HW
N/A 43210000 [VNX52VP400FXM EMC [VNX HARDWARE VNX52VP400FXM VNX5200 DPE 25X2.5" DR-8X400GFL-MIN RK EA 1 $75,109| $39,432.23 47.50%|Non-Core HW
N/A 43210000 [VNX52VP60010F EMC [VNX HARDWARE VNX52VP60010F VNX5200 DPE 25X2.5" DR-8X600G10K-FLD | EA 1 $14,019 $7,359.98 47.50%|Non-Core HW
N/A 43210000 [VNX52VP60010M EMC [VNX HARDWARE VNX52VP60010M VNX5200 DPE 25X2.5" DR-8X600G10K-MIN RK EA 1 $14,019 $7,359.98 47.50%|Non-Core HW
N/A 43210000 |VNX52VP61210F EMC [VNX HARDWARE VNX52VP61210F VNX5200 DPE 25X2.5" DR-12X600G10K-FLD EA 1 $15,421 $8,096.03 47.50%|Non-Core HW
N/A 43210000 [VNX52VP61210M EMC [VNX HARDWARE VNX52VP61210M VNX5200 DPE 25X2.5" DR-12X600G10K-MIN EA 1 515,421 $8,096.03 47.50%|Non-Core HW
N/A 43210000 [VNX52VP62510F EMC [VNX HARDWARE VNX52VP62510F VNX5200 DPE 25X2.5" DR-25X600G10K-FLD EA 1 $17,767 $9,327.68 47.50%|Non-Core HW
N/A 43210000 [VNX52VP62510M EMC [VNX HARDWARE VNX52VP62510M VNX5200 DPE 25X2.5" DR-25X600G10K-MIN EA 1 $17,767 $9,327.68 47.50%|Non-Core HW
N/A 43210000 [VNX52VP90010F EMC [VNX HARDWARE VNX52VP90010F VNX5200 DPE 25X2.5" DR-8X900G10K-FLD | EA 1 $15,122 $7,939.05 47.50%|Non-Core HW
N/A 43210000 [VNX52VP90010M EMC [VNX HARDWARE VNX52VP90010M VNX5200 DPE 25X2.5" DR-8X900G10K-MIN RK EA 1 $15,122 $7,939.05 47.50%|Non-Core HW
N/A 43210000 |[VNX52VP91210F EMC [VNX HARDWARE VNX52VP91210F VNX5200 DPE 25x2.5"DR-12x900G10K-FLD | EA 1 $18,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52VP91210M EMC [VNX HARDWARE VNX52VP91210M VNX5200 DPE 25x2.5"DR-12x900G10K-MIN RK EA 1 $18,146 $9,526.65 47.50%|Non-Core HW
N/A 43210000 [VNX52VP92510F EMC [VNX HARDWARE VNX52VP92510F VNX5200 DPE 25x2.5"DR-25x900G10K-FLD | EA 1 $23,536| $12,356.40 47.50%|Non-Core HW
N/A 43210000 [VNX52VP92510M EMC |VNX HARDWARE VNX52VP92510M VNX5200 DPE 25x2.5"DR-25x900G10K-MIN RK EA 1 $23,536| $12,356.40 47.50%|Non-Core HW
N/A 43210000 [VNX52VPM1210F EMC [VNX HARDWARE VNX52VPM1210F VNX5200 DPE 25X2.5" 4-600-8 1TNL-FLD | EA 1 $11,810 $6,200.25 47.50%|Non-Core HW
N/A 43210000 [VNX52VPM1210M EMC [VNX HARDWARE VNX52VPM1210M VNX5200 DPE 25X2.5" 4-600-8 1TNL-MIN RK EA 1 $11,810 $6,200.25 47.50%|Non-Core HW
N/A 43210000 [VNX52VPM2510F EMC [VNX HARDWARE VNX52VPM2510F VNX5200 DPE 25X2.5"4-600-211TNL-FLD INS EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX52VPM2510M EMC [VNX HARDWARE VNX52VPM2510M VNX5200 DPE 25X2.5"4-600-211TNL-MIN RK EA 1 $19,814| $10,402.35 47.50%|Non-Core HW
N/A 43210000 [VNX53-55F EMC [VNX HARDWARE VNX53-55F CONVERT VNX5300 DME TO VNX5500 DME EA 1 $5,819 $3,054.98 47.50%|Non-Core HW
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N/A 43210000 |[VNX53-KIT EMC [VNX HARDWARE VNX53-KIT DOCUMENTATION KIT FOR VNX5300 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5300CS2U EMC [VNX HARDWARE VNX5300CS2U VNX5300 2ND CONTROL STATION FOR FLD UPG EA 1 $1,833 $962.33 47.50%|Non-Core HW
N/A 43210000 [VNX5300CSD2A EMC [VNX HARDWARE VNX5300CSD2A 2ND OPTIONALINVRTR FOR VNX 5300 FACTORY EA 1 $1,440 $756.00 47.50%|Non-Core HW
N/A 43210000 [VNX5300CSD2AU EMC |VNX HARDWARE VNX5300CSD2AU 2ND OPTIONALINVRTR FOR VNX 5300 FIELD EA 1 $2,016 $1,058.40 47.50%|Non-Core HW
N/A 43210000 [VNX5300CSU EMC [VNX HARDWARE VNX5300CSU VNX5300 CONTROL STATION FOR FIELD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5300DMDU EMC [VNX HARDWARE VNX5300DMDU VNX5300 ADDON DATA MOVER+FC SLIC-UPGRADE | EA 1 $2,226 $1,168.65 47.50%|Non-Core HW
N/A 43210000 [VNX5300DMEMD EMC [VNX HARDWARE VNX5300DMEMD VNX5300 DME SINGLE DM FC SLIC MR DC EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5300DMEU EMC [VNX HARDWARE VNX5300DMEU VNX5300 DME: 1 DATA MOVER+FC SLIC-UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5300DMMD EMC [VNX HARDWARE VNX5300DMMD VNX5300 SINGLE DM FC SLIC MINI RACK DC EA 1 $1,649 $865.73 47.50%|Non-Core HW
N/A 43210000 [VNX5300DMU EMC [VNX HARDWARE VNX5300DMU VNX5300 ADD ON DATA MOVER+FC I0-UPGRADE EA 1 $2,024 $1,062.60 47.50%|Non-Core HW
N/A 43210000 |VNX535-57F EMC [VNX HARDWARE VNX535-57F CONVERT VNX5300&5500 DME TO VNX5700 DME | EA 1 $4,340 $2,278.50 47.50%|Non-Core HW
N/A 43210000 |[VNX5357-75F EMC [VNX HARDWARE VNX5357-75F CONVERT VNX53 55 57 DME TO VNX7500 DME EA 1 54,340 $2,278.50 47.50%|Non-Core HW
N/A 43210000 [VNX53D152TDC EMC [VNX HARDWARE VNX53D152TDC VNX5300 DPE 15X3.5IN DRV 8X2TB 7.2K DC EA 1 $17,054 $8,953.35 47.50%|Non-Core HW
N/A 43210000 [VNX53D15301MD EMC [VNX HARDWARE VNX53D15301MD VNX5300DPE;15X3.5DRV-MR8X300GB 10KDC EA 1 $15,334 $8,050.35 47.50%|Non-Core HW
N/A 43210000 [VNX53D15305MD EMC [VNX HARDWARE VNX53D15305MD VNX5300DPE;FC;15X3.5DRV-MR8X300GB 15KDC EA 1 $17,257 $9,059.93 47.50%|Non-Core HW
N/A 43210000 [VNX53D153TDC EMC [VNX HARDWARE VNX53D153TDC VNX5300 DPE 15X3.5IN DRV 8X3TB 7.2K DC EA 1 $20,736| $10,886.40 47.50%|Non-Core HW
N/A 43210000 [VNX53D154TDC EMC [VNX HARDWARE VNX53D154TDC VNX5300 DPE 15X3.5IN DRV 8X4TB 7.2K DC EA 1 $24,883| $13,063.58 47.50%|Non-Core HW
N/A 43210000 [VNX53D15601MD EMC [VNX HARDWARE VNX53D15601MD VNX5300 DPE;15X3.5 DRV-MR 8X600GB 10K DC EA 1 $17,895 $9,394.88 47.50%|Non-Core HW
N/A 43210000 [VNX53D15605MD EMC [VNX HARDWARE VNX53D15605MD VNX5300DPE;15X3.5DRV-MR8X600GB 15KDC EA 1 $23,347| $12,257.18 47.50%|Non-Core HW
N/A 43210000 [VNX53D159010D EMC |VNX HARDWARE VNX53D159010D VNX 5300DPE FC 15X3.5" DRV-DC 8x900G 10K EA 1 $23,473| $12,323.33 47.50%|Non-Core HW
N/A 43210000 [VNX53D25301MD EMC [VNX HARDWARE VNX53D25301MD VNX5300DPE;25X2.5 DRV-MR8X300GB 10KDC EA 1 $16,076 $8,439.90 47.50%|Non-Core HW
N/A 43210000 [VNX53D25601MD EMC [VNX HARDWARE VNX53D25601MD VNX5300DPE;FC;25X2.5 DRV-MR8X600GB 10KDC EA 1 $18,408 $9,664.20 47.50%|Non-Core HW
N/A 43210000 [VNX53D259010D EMC [VNX HARDWARE VNX53D259010D VNX 5300DPE FC 25X2.5" DRV-DC 8x900G 10K EA 1 $20,496| $10,760.40 47.50%|Non-Core HW
N/A 43210000 [VNX53D25901MD EMC [VNX HARDWARE VNX53D25901MD VNX5300 DPE FC 25X2.5DR MR 8X900GB10K DC EA 1 $21,023| $11,037.08 47.50%|Non-Core HW
N/A 43210000 [VNX53N159010 EMC [VNX HARDWARE VNX53N159010 VNX5300 DPE 15X3.5" DRV-E R 8x900G 10K EA 1 $22,355| $11,736.38 47.50%|Non-Core HW
N/A 43210000 [VNX53N159010F EMC [VNX HARDWARE VNX53N159010F VNX5300 DPE 15X3.5" DRV-F | 8x900G 10K EA 1 $22,355| $11,736.38 47.50%|Non-Core HW
N/A 43210000 |VNX53N159010M EMC [VNX HARDWARE VNX53N159010M VNX5300 DPE 15X3.5" DRV-M R 8x900G 10K EA 1 $22,355| $11,736.38 47.50%|Non-Core HW
N/A 43210000 [VNX53N259010 EMC [VNX HARDWARE VNX53N259010 VNX5300 DPE 25X2.5" DRV-E R 8x900G 10K EA 1 $19,520| $10,248.00 47.50%|Non-Core HW
N/A 43210000 [VNX53N259010F EMC [VNX HARDWARE VNX53N259010F VNX5300 DPE 25X2.5" DRV-F | 8x900G 10K EA 1 $19,520| $10,248.00 47.50%|Non-Core HW
N/A 43210000 [VNX53N259010M EMC [VNX HARDWARE VNX53N259010M VNX5300 DPE 25X2.5" DRV-M R 8x900G 10K EA 1 $19,520| $10,248.00 47.50%|Non-Core HW
N/A 43210000 |[VNX55-KIT EMC [VNX HARDWARE VNX55-KIT DOCUMENTATION KIT FOR VNX5500 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5500CSD2A EMC [VNX HARDWARE VNX5500CSD2A 2ND OPTIONALINVRTR FOR VNX 5500 FACTORY EA 1 $2,504 $1,314.60 47.50%|Non-Core HW
N/A 43210000 [VNX5500CSD2AU EMC [VNX HARDWARE VNX5500CSD2AU 2ND OPTIONALINVRTR FOR VNX 5500 FIELD EA 1 $3,380 $1,774.50 47.50%|Non-Core HW
N/A 43210000 [VNX5500DMDU EMC [VNX HARDWARE VNX5500DMDU VNX5500 ADD ON DM+FC SLIC-UPGRADE(DC) EA 1 $8,313 $4,364.33 47.50%|Non-Core HW
N/A 43210000 [VNX5500DMEMD EMC [VNX HARDWARE VNX5500DMEMD VNX5500DME W/SINGLE DM DC EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5500DMEU EMC |VNX HARDWARE VNX5500DMEU VNX5500 DME: 1 DATA MOVER+FC |0-UPGRADE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5500DMMD EMC [VNX HARDWARE VNX5500DMMD VNX5500 SINGLE DATA MOVER FC SLIC DC EA 1 $6,158 $3,232.95 47.50%|Non-Core HW
N/A 43210000 [VNX5500DMU EMC [VNX HARDWARE VNX5500DMU VNX5500 ADD ON DATA MOVER+FC 10 -UPGRADE | EA 1 $6,046 $3,174.15 47.50%|Non-Core HW
N/A 43210000 [VNX5500DP15MD EMC [VNX HARDWARE VNX5500DP15MD VNX5500 DPE,15X3.5 DRIVE SLOTS-MR-DC EA 1 $13,324 $6,995.10 47.50%|Non-Core HW
N/A 43210000 [VNX5500DP25MD EMC [VNX HARDWARE VNX5500DP25MD VNX5500 DPE,25X2.5 DRIVE SLOTS-MR-DC EA 1 $13,324 $6,995.10 47.50%|Non-Core HW
N/A 43210000 [VNX5500FL100 EMC [VNX HARDWARE VNX5500FL100 VNX5500-F FLASH ARRAY 21 X 100G F D & 4 EA 1 $76,635| $40,233.38 47.50%|Non-Core HW
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N/A 43210000 |[VNX5500FL100F EMC [VNX HARDWARE VNX5500FL100F VNX5500-F FLASH ARRAY 21 X 100G F D & 4 EA 1 $76,635| $40,233.38 47.50%|Non-Core HW
N/A 43210000 [VNX5500FL100M EMC [VNX HARDWARE VNX5500FL100M VNX5500-F FLASH ARY 21X100GFD &4x300HD EA 1 $76,635| $40,233.38 47.50%|Non-Core HW
N/A 43210000 [VNX5500FL200 EMC [VNX HARDWARE VNX5500FL200 VNX5500-F FL A 21X200G FD & 4X300 10K VD EA 1 $142,995| $75,072.38 47.50%|Non-Core HW
N/A 43210000 |[VNX5500FL200F EMC |VNX HARDWARE VNX5500FL200F VNX5500-F FL A 21X200G FD & 4X300 10K VD EA 1 $142,995| $75,072.38 47.50%|Non-Core HW
N/A 43210000 [VNX5500FL200M EMC [VNX HARDWARE VNX5500FL200M VNX5500-F FL 21X200G FD & 4X300 10K VD EA 1 $142,995| $75,072.38 47.50%|Non-Core HW
N/A 43210000 [VNX5500ISOKIT EMC [VNX HARDWARE VNX5500ISOKIT LIGHTNING 15&25; ISO KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX55DMEXDU EMC [VNX HARDWARE VNX55DMEXDU VNX5500DME:1DATAMOVER+FC SLIC-UPGRADE DC| EA 1 $13,962 $7,330.05 47.50%|Non-Core HW
N/A 43210000 [VNX55DMEXMD EMC [VNX HARDWARE VNX55DMEXMD VNX5500 DMEX SINGLE DM FC SLIC MINI DC EA 1 $10,342 $5,429.55 47.50%|Non-Core HW
N/A 43210000 [VNX55DMEXU EMC [VNX HARDWARE VNX55DMEXU VNX5500 EMPTY DM ENCLOSURE - UPGRADE EA 1 $10,154 $5,330.85 47.50%|Non-Core HW
N/A 43210000 |[VNX57-75B EMC [VNX HARDWARE VNX57-75B CONVERT VNX5700 SPE TO VNX7500 SPE EA 1 $58,540| $30,733.50 47.50%|Non-Core HW
N/A 43210000 |VNX57-KIT EMC [VNX HARDWARE VNX57-KIT DOCUMENTATION KIT FOR VNX5700 EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5700DMEU EMC [VNX HARDWARE VNX5700DMEU VNX5700 DME: 2 DATA MOVER+FC SLIC-UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX5700DMU EMC [VNX HARDWARE VNX5700DMU VNX5700 ADD ON DATA MOVER+FC SLIC-UPG EA 1 $18,642 $9,787.05 47.50%|Non-Core HW
N/A 43210000 [VNX5700DSPE EMC [VNX HARDWARE VNX5700DSPE VNX5700 SPE 4X6G SAS BE-EMC DENSE RACK EA 1 $34,000| $17,850.00 47.50%|Non-Core HW
N/A 43210000 [VNX5700ISOKIT EMC [VNX HARDWARE VNX5700ISOKIT ARGONAUT; SPITFIRE; ISO KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX57DMEXU EMC [VNX HARDWARE VNX57DMEXU EMPTY VNX57 DM ENCLOSURE - UPGRADE EA 1 $12,693 $6,663.83 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE15F EMC [VNX HARDWARE VNX6GSDAE15F VNX 15X3.5 IN 6GB SAS EXP DAE-FLD INST EA 1 $4,104 $2,154.60 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE15FD EMC [VNX HARDWARE VNX6GSDAE15FD 3U DAE 15X3.5IN DC POWER ENCLOSURE EA 1 $4,309 $2,262.23 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE15PF EMC [VNX HARDWARE VNX6GSDAE15PF VNX 55/75 15X3.5 6GB SAS PRIMARY DAE F | EA 1 54,104 $2,154.60 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE25F EMC |VNX HARDWARE VNX6GSDAE25F VNX 25X2.5 IN6GB SAS DAE-FIELD INSTALL EA 1 $5,814 $3,052.35 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE25FD EMC [VNX HARDWARE VNX6GSDAE25FD 2U 6G SAS 25 DRIVE DAE WITH DC POWER EA 1 $6,105 $3,205.13 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE25PF EMC [VNX HARDWARE VNX6GSDAE25PF VNX 55/75 25X2.5 6GB SAS PRIMARY DAE-F | EA 1 $5,814 $3,052.35 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE60 EMC [VNX HARDWARE VNX6GSDAE60 VNX60X3.5IN 6G SAS EXP DAE - EMC RACK EA 1 $16,416 $8,618.40 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE6GOF EMC [VNX HARDWARE VNX6GSDAE6OF VNX 60X3.5IN 6G SAS EXP DAE - FLD INST EA 1 $16,416 $8,618.40 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE6OF2 EMC [VNX HARDWARE VNX6GSDAEG60F2 VNX 60X3.5IN 6G SAS EXP DAE - FLD W LDR EA 1 $16,416 $8,618.40 47.50%|Non-Core HW
N/A 43210000 [VNX6GSDAE6OP EMC [VNX HARDWARE VNX6GSDAE60OP VNX 55/75 60X3.5 6G SAS PRIMARY DAE-E R EA 1 $16,416 $8,618.40 47.50%|Non-Core HW
N/A 43210000 |VNX6GSDAED15P EMC [VNX HARDWARE VNX6GSDAED15P VNX 15X3.5IN PRIMARY DAE-EMC DENSE RACK EA 1 $4,104 $2,154.60 47.50%|Non-Core HW
N/A 43210000 |[VNX75-KIT EMC [VNX HARDWARE VNX75-KIT DOCUMENTATION KIT FOR VNX7500 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX7500DMEU EMC [VNX HARDWARE VNX7500DMEU VNX7500 DME: 2 DATA MOVER+FC SLIC-UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNX7500DMU EMC [VNX HARDWARE VNX7500DMU VNX7500 ADD ON DATA MOVER+FC SLIC-UPG EA 1 $40,584| $21,306.60 47.50%|Non-Core HW
N/A 43210000 [VNX7500DSPE EMC [VNX HARDWARE VNX7500DSPE VNX7500 SPE 4X6G SAS BE-EMC DENSE RACK EA 1 $58,540| $30,733.50 47.50%|Non-Core HW
N/A 43210000 [VNX7501DSPE EMC [VNX HARDWARE VNX7501DSPE VNX7501 SPE 48GB SP-DENSE RACK-EMC RACK EA 1 $65,043| $34,147.58 47.50%|Non-Core HW
N/A 43210000 [VNX7501DSPEF EMC [VNX HARDWARE VNX7501DSPEF VNX7501 SPE 48GB SP-DENSE RACK-FLD INST EA 1 $65,043| $34,147.58 47.50%|Non-Core HW
N/A 43210000 [VNX7501DSPEM EMC [VNX HARDWARE VNX7501DSPEM VNX7501 SPE 48GB SP-DENSE RACK-MINI RACK EA 1 $65,043| $34,147.58 47.50%|Non-Core HW
N/A 43210000 [VNX7501SPE EMC [VNX HARDWARE VNX7501SPE VNX7501 SPE 48GB SP-EMC RACK EA 1 $58,540| $30,733.50 47.50%|Non-Core HW
N/A 43210000 |[VNX7501SPEF EMC |VNX HARDWARE VNX7501SPEF VNX7501 SPE 48GB SP-FIELD INST EA 1 $58,540| $30,733.50 47.50%|Non-Core HW
N/A 43210000 [VNX7501SPEM EMC [VNX HARDWARE VNX7501SPEM VNX7501 SPE 48GB SP-MINI RACK EA 1 $58,540| $30,733.50 47.50%|Non-Core HW
N/A 43210000 |[VNX7524-75EXB EMC [VNX HARDWARE VNX7524-75EXB CONVERT VNX7500 SP WITH EXP MEMORY EA 1 $9,000 $4,725.00 47.50%|Non-Core HW
N/A 43210000 [VNX75DMEXU EMC [VNX HARDWARE VNX75DMEXU EMPTY VNX75 DM ENCLOSURE - UPGRADE EA 1 $12,693 $6,663.83 47.50%|Non-Core HW
N/A 43210000 [VNXAFADAE1U EMC [VNX HARDWARE VNXAFADAE1U VNXF 25x2.5"" DAE 19x400GB-EMC-FLD EA 1 $108,000| $56,700.00 47.50%|Non-Core HW
N/A 43210000 [VNXAFADAE2U EMC [VNX HARDWARE VNXAFADAE2U VNXF 25x2.5"" DAE 20x400GB-EMC-FLD EA 1 $112,000| $58,800.00 47.50%|Non-Core HW
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N/A 43210000 [VNXAFADAE3U EMC [VNX HARDWARE VNXAFADAE3U VNXF 25x2.5"" DAE 23x400GB-EMC-FLD EA 1 $120,000{ $63,000.00 47.50%|Non-Core HW
N/A 43210000 [VNXB-1U-BLANK EMC [VNX HARDWARE VNXB-1U-BLANK 1U Solid Filler for VNXB 40U rack EA 1 $34 $17.85 47.50%|Non-Core HW
N/A 43210000 [VNXB-2U-BLANK EMC [VNX HARDWARE VNXB-2U-BLANK 2U Solid Filler for VNXB 40U rack EA 1 $38 $19.95 47.50%|Non-Core HW
N/A 43210000 [VNXB-3U-BLANK EMC |VNX HARDWARE VNXB-3U-BLANK 3U Solid Filler for VNXB 40U rack EA 1 $43 $22.58 47.50%|Non-Core HW
N/A 43210000 [VNXB-OM3-100M EMC [VNX HARDWARE VNXB-OM3-100M 100M MM FIBRE CABLE LC-LC EA 1 $400 $210.00 47.50%|Non-Core HW
N/A 43210000 [VNXB-OM3-10M EMC [VNX HARDWARE VNXB-OM3-10M 10M MM FIBRE CABLE LC-LC EA 1 $204 $107.10 47.50%|Non-Core HW
N/A 43210000 [VNXB-OM3-1M EMC [VNX HARDWARE VNXB-OM3-1M 1M MM FIBRE CABLE LC-LC EA 1 $170 $89.25 47.50%|Non-Core HW
N/A 43210000 [VNXB-OM3-30M EMC [VNX HARDWARE VNXB-OM3-30M 30M MM FIBRE CABLE LC-LC EA 1 $213 $111.83 47.50%|Non-Core HW
N/A 43210000 [VNXB-OM3-3M EMC [VNX HARDWARE VNXB-OM3-3M 3M MM FIBRE CABLE LC-LC EA 1 $187 $98.18 47.50%|Non-Core HW
N/A 43210000 [VNXB-OM3-50M EMC [VNX HARDWARE VNXB-OM3-50M 50M MM FIBRE CABLE LC-LC EA 1 $264 $138.60 47.50%|Non-Core HW
N/A 43210000 [VNXB-OM3-5M EMC [VNX HARDWARE VNXB-OM3-5M 5M MM FIBRE CABLE LC-LC EA 1 $187 $98.18 47.50%|Non-Core HW
N/A 43210000 [VNXB52DM EMC [VNX HARDWARE VNXB52DM VNX5200 ADD ON DM+FC SLIC-EMC RACK EA 1 51,469 $771.23 47.50%|Non-Core HW
N/A 43210000 [VNXB52DME EMC [VNX HARDWARE VNXB52DME VNX5200 DME: 1 DM+FC SLIC-EMC RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMEM EMC [VNX HARDWARE VNXB52DMEM VNX5200 DME: 1 DM+FC SLIC-MINI RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMEMD EMC [VNX HARDWARE VNXB52DMEMD VNX5200 DME: 1 DM+FC SLIC-MINI RACK DC EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMEX EMC [VNX HARDWARE VNXB52DMEX EMPTY VNX5200 DM ENCLOSURE-EMC RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMEXM EMC [VNX HARDWARE VNXB52DMEXM EMPTY VNX5200 DM ENCLOSURE-MINI RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMEXMD EMC [VNX HARDWARE VNXB52DMEXMD EMPTY DC VNX5200 DM ENCLOSURE-MINI RACK EA 1 $10,789 $5,664.23 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMEXMDU EMC [VNX HARDWARE VNXB52DMEXMDU EMPTY VNX52 DM ENCLOSURE-UPG DC EA 1 514,565 $7,646.63 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMEXU EMC |VNX HARDWARE VNXB52DMEXU EMPTY VNX5200 DM ENCLOSURE-UPG EA 1 $10,789 $5,664.23 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMM EMC [VNX HARDWARE VNXB52DMM VNX5200 ADD ON DM+FC SLIC-MINI RACK EA 1 51,469 $771.23 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMMD EMC [VNX HARDWARE VNXB52DMMD VNX5200 ADD ON DM+FC SLIC-MINI RACK-DC EA 1 $1,983 $1,041.08 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMU EMC [VNX HARDWARE VNXB52DMU VNX5200 ADD ON DM+FC SLIC-UPG EA 1 $1,984 $1,041.60 47.50%|Non-Core HW
N/A 43210000 [VNXB52DMUD EMC [VNX HARDWARE VNXB52DMUD VNX5200 ADD ON DM+FC SLIC-UPG DC EA 1 $2,678 $1,405.95 47.50%|Non-Core HW
N/A 43210000 [VNXB52DP25F EMC [VNX HARDWARE VNXB52DP25F VNX5200 DPE 25X2.5" DRIVE SLOTS-FLD IN EA 1 $7,770 $4,079.25 47.50%|Non-Core HW
N/A 43210000 [VNXB52DP25FD EMC [VNX HARDWARE VNXB52DP25FD VNX 5200 DPE DISKLESS DC-FIELD INST EA 1 $9,713 $5,099.33 47.50%|Non-Core HW
N/A 43210000 |VNXB52DP25MD EMC [VNX HARDWARE VNXB52DP25MD VNX 5200 DPE DISKLESS DC-MINI RACK EA 1 $9,713 $5,099.33 47.50%|Non-Core HW
N/A 43210000 [VNXB54DM EMC [VNX HARDWARE VNXB54DM VNX5400 ADD ON DM+FC SLIC-EMC RACK EA 1 51,829 $960.23 47.50%|Non-Core HW
N/A 43210000 [VNXB54DME EMC [VNX HARDWARE VNXB54DME VNX5400 DME: 1 DM+FC SLIC-EMC RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMEM EMC [VNX HARDWARE VNXB54DMEM VNX5400 DME: 1 DM+FC SLIC-MINI RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMEMD EMC [VNX HARDWARE VNXB54DMEMD VNX5400 DME: 1 DM+FC SLIC-MINI RACK DC EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMEX EMC [VNX HARDWARE VNXB54DMEX EMPTY VNX5400 DM ENCLOSURE-EMC RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMEXM EMC [VNX HARDWARE VNXB54DMEXM EMPTY VNX5400 DM ENCLOSURE-MINI RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMEXMD EMC [VNX HARDWARE VNXB54DMEXMD EMPTY DC VNX5400 DM ENCLOSURE-MINI RACK EA 1 $10,789 $5,664.23 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMEXMDU EMC [VNX HARDWARE VNXB54DMEXMDU EMPTY VNX54 DM ENCLOSURE-UPG DC EA 1 $14,565 $7,646.63 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMEXU EMC |VNX HARDWARE VNXB54DMEXU EMPTY VNX5400 DM ENCLOSURE-UPG EA 1 $10,789 $5,664.23 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMM EMC [VNX HARDWARE VNXB54DMM VNX5400 ADD ON DM+FC SLIC-MINI RACK EA 1 51,829 $960.23 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMMD EMC [VNX HARDWARE VNXB54DMMD VNX5400 ADD ON DM+FC SLIC-MINI RACK-DC EA 1 $2,469 $1,296.23 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMU EMC [VNX HARDWARE VNXB54DMU VNX5400 ADD ON DM+FC SLIC-UPG EA 1 $2,469 $1,296.23 47.50%|Non-Core HW
N/A 43210000 [VNXB54DMUD EMC [VNX HARDWARE VNXB54DMUD VNX5400 ADD ON DM+FC SLIC-UPG DC EA 1 $3,333 $1,749.83 47.50%|Non-Core HW
N/A 43210000 [VNXB54DP25 EMC [VNX HARDWARE VNXB54DP25 VNX5400 DPE 25X2.5" DRIVE SLOTS-EMC RA EA 1 $8,270 $4,341.75 47.50%|Non-Core HW
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N/A 43210000 [VNXB54DP25F EMC [VNX HARDWARE VNXB54DP25F VNX5400 DPE 25X2.5" DRIVE SLOTS-FLD IN EA 1 $8,270 $4,341.75 47.50%|Non-Core HW
N/A 43210000 [VNXB54DP25FD EMC [VNX HARDWARE VNXB54DP25FD VNX 5400 DPE DISKLESS DC-FIELD INST EA 1 $10,338 $5,427.45 47.50%|Non-Core HW
N/A 43210000 [VNXB54DP25M EMC [VNX HARDWARE VNXB54DP25M VNX5400 DPE 25X2.5" DRIVE SLOTS-MIN RA EA 1 $8,270 $4,341.75 47.50%|Non-Core HW
N/A 43210000 [VNXB54DP25MD EMC [VNX HARDWARE VNXB54DP25MD VNX 5400 DPE DISKLESS DC-MINI RACK EA 1 $10,338 $5,427.45 47.50%|Non-Core HW
N/A 43210000 [VNXB54VP25F EMC [VNX HARDWARE VNXB54VP25F VNX5400 DPE 25X2.5" DRIVE SLOTS-FLD IN EA 1 $8,270 $4,341.75 47.50%|Non-Core HW
N/A 43210000 [VNXB54VP25M EMC [VNX HARDWARE VNXB54VP25M VNX5400 DPE 25X2.5" DRIVE SLOTS-MIN RA EA 1 $8,270 $4,341.75 47.50%|Non-Core HW
N/A 43210000 [VNXB56DM EMC [VNX HARDWARE VNXB56DM VNX5600 ADD ON DM+FC SLIC-EMC RACK EA 1 $3,806 $1,998.15 47.50%|Non-Core HW
N/A 43210000 [VNXB56DME EMC [VNX HARDWARE VNXB56DME VNX5600 DME: 1 DM+FC SLIC-EMC RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMEM EMC [VNX HARDWARE VNXB56DMEM VNX5600 DME: 1 DM+FC SLIC-MINI RACK EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMEMD EMC [VNX HARDWARE VNXB56DMEMD VNX5600 DME: 1 DM+FC SLIC-MINI RACK-DC EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMEX EMC [VNX HARDWARE VNXB56DMEX EMPTY VNX56 DM ENCLOSURE-EMC RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMEXM EMC [VNX HARDWARE VNXB56DMEXM EMPTY VNX56 DM ENCLOSURE-MINI RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMEXMD EMC [VNX HARDWARE VNXB56DMEXMD EMPTY DC VNX5600 DM ENCLOSURE-MINI RACK EA 1 $10,789 $5,664.23 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMEXMDU EMC [VNX HARDWARE VNXB56DMEXMDU EMPTY VNX56 DM ENCLOSURE-UPG DC EA 1 $14,565 $7,646.63 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMEXU EMC [VNX HARDWARE VNXB56DMEXU EMPTY VNX5600 DM ENCLOSURE-UPG EA 1 $10,789 $5,664.23 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMM EMC [VNX HARDWARE VNXB56DMM VNX5600 ADD ON DM+FC SLIC-MINI RACK EA 1 $3,806 $1,998.15 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMMD EMC [VNX HARDWARE VNXB56DMMD VNX5600 ADD ON DM+FC SLIC-MINI RACK-DC EA 1 $5,234 $2,747.85 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMU EMC [VNX HARDWARE VNXB56DMU VNX5600 ADD ON DM+FC SLIC-UPG EA 1 $5,139 $2,697.98 47.50%|Non-Core HW
N/A 43210000 [VNXB56DMUD EMC [VNX HARDWARE VNXB56DMUD VNX5600 ADD ON DM+FC SLIC-UPG DC EA 1 $6,938 $3,642.45 47.50%|Non-Core HW
N/A 43210000 [VNXB56DP25 EMC |VNX HARDWARE VNXB56DP25 VNX5600 DPE 25X2.5" DRIVE SLOTS-EMC RA EA 1 $13,657 $7,169.93 47.50%|Non-Core HW
N/A 43210000 [VNXB56DP25F EMC [VNX HARDWARE VNXB56DP25F VNX5600 DPE 25X2.5"" DRIVE SLOTS-FLD IN EA 1 $13,657 $7,169.93 47.50%|Non-Core HW
N/A 43210000 [VNXB56DP25FD EMC [VNX HARDWARE VNXB56DP25FD VNX 5600 DPE DISKLESS DC-FIELD INST EA 1 $17,071 $8,962.28 47.50%|Non-Core HW
N/A 43210000 [VNXB56DP25M EMC [VNX HARDWARE VNXB56DP25M VNX5600 DPE 25X2.5" DRIVE SLOTS-MIN RA EA 1 $13,657 $7,169.93 47.50%|Non-Core HW
N/A 43210000 [VNXB56DP25MD EMC [VNX HARDWARE VNXB56DP25MD VNX 5600 DPE DISKLESS DC-MINI RACK EA 1 $17,071 $8,962.28 47.50%|Non-Core HW
N/A 43210000 [VNXB58DM EMC [VNX HARDWARE VNXB58DM VNX5800 ADD ON DM+FC SLIC-EMC RACK EA 1 $11,738 $6,162.45 47.50%|Non-Core HW
N/A 43210000 [VNXB58DME EMC [VNX HARDWARE VNXB58DME VNX5800 DME: 1 DM+FC SLIC-EMC RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |VNXB58DMEM EMC [VNX HARDWARE VNXB58DMEM VNX5800 DME: 1 DM+FC SLIC-MINI RACK EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB58DMEX EMC [VNX HARDWARE VNXB58DMEX EMPTY VNX58 DM ENCLOSURE-EMC RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB58DMEXF EMC [VNX HARDWARE VNXB58DMEXF EMPTY VNX5800 DM ENCLOSURE-FLD INST EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB58DMEXM EMC [VNX HARDWARE VNXB58DMEXM EMPTY VNX58 DM ENCLOSURE-MINI RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB58DMEXU EMC [VNX HARDWARE VNXB58DMEXU EMPTY VNX58 DM ENCLOSURE-UPG EA 1 $10,789 $5,664.23 47.50%|Non-Core HW
N/A 43210000 [VNXB58DMM EMC [VNX HARDWARE VNXB58DMM VNX5800 ADD ON DM+FC SLIC-MINI RACK EA 1 $11,738 $6,162.45 47.50%|Non-Core HW
N/A 43210000 [VNXB58DMU EMC [VNX HARDWARE VNXB58DMU VNX5800 ADD ON DM+FC SLIC-UPG EA 1 $15,846 $8,319.15 47.50%|Non-Core HW
N/A 43210000 [VNXB58DP25 EMC [VNX HARDWARE VNXB58DP25 VNX5800 DPE 25X2.5" DRIVE SLOTS-EMC RA EA 1 $23,120| $12,138.00 47.50%|Non-Core HW
N/A 43210000 [VNXB58DP25F EMC [VNX HARDWARE VNXB58DP25F VNX5800 DPE 25X2.5" DRIVE SLOTS-FLD IN EA 1 $23,120| $12,138.00 47.50%|Non-Core HW
N/A 43210000 [VNXB58DP25M EMC |VNX HARDWARE VNXB58DP25M VNX5800 DPE 25X2.5" DRIVE SLOTS-MIN RA EA 1 $23,120| $12,138.00 47.50%|Non-Core HW
N/A 43210000 [VNXB5XPS EMC [VNX HARDWARE VNXB5XPS TWO AC Power Supplies for VNX52-VNX76 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB6GS3UDAE120 EMC [VNX HARDWARE VNXB6GS3UDAE120 VNXB 120X2.5 6G SAS EXP DAE-EMC RACK EA 1 $18,000 $9,450.00 47.50%|Non-Core HW
N/A 43210000 [VNXB6GS3UDAE120F | EMC |VNX HARDWARE VNXB6GS3UDAE120F  |VNXB 120X2.5 6G SAS EXP DAE-FIELD INST EA 1 $18,000 $9,450.00 47.50%|Non-Core HW
N/A 43210000 [VNXB6GS3UDAE120L | EMC |VNX HARDWARE VNXB6GS3UDAE120L  |VNXB 120X2.5 6G SAS EXP DAE-FLD INST-LDR EA 1 $18,000 $9,450.00 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE15 EMC [VNX HARDWARE VNXB6GSDAE15 VNXB 15X3.5 6G SAS EXP DAE-EMC RACK EA 1 $3,488 $1,831.20 47.50%|Non-Core HW
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N/A 43210000 [VNXB6GSDAE15D EMC [VNX HARDWARE VNXB6GSDAE15D VNXB 15X3.5 6G SAS DAE-DC EA 1 $3,663 $1,923.08 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE15F EMC [VNX HARDWARE VNXB6GSDAE15F VNXB 15X3.5 6G SAS EXP DAE-FIELD INST EA 1 $3,488 $1,831.20 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE15P EMC [VNX HARDWARE VNXB6GSDAE15P VNXB 15X3.5 6G SAS PRI DAE-EMC RACK EA 1 $3,488 $1,831.20 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE15W EMC |VNX HARDWARE VNXB6GSDAE15W VNXB 15X3.5 6G SAS PRI DAE-FIELD INST EA 1 $3,488 $1,831.20 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE25 EMC [VNX HARDWARE VNXB6GSDAE25 VNXB 25X2.5 6G SAS EXP DAE-EMC RACK EA 1 54,942 $2,594.55 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE25D EMC [VNX HARDWARE VNXB6GSDAE25D VNX 25x2.5 6G SAS DC DAE-FIELD INST EA 1 $5,189 $2,724.23 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE25DW EMC [VNX HARDWARE VNXB6GSDAE25DW VNX25x2.5 6G SAS DC PRIMARY DAE-FLD INST EA 1 $6,425 $3,373.13 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE25F EMC [VNX HARDWARE VNXB6GSDAE25F VNXB 25X2.5 6G SAS EXP DAE-FIELD INST EA 1 $4,942 $2,594.55 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE25P EMC [VNX HARDWARE VNXB6GSDAE25P VNXB 25X2.5 6G SAS PRI DAE-EMC RACK EA 1 $4,942 $2,594.55 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE25W EMC [VNX HARDWARE VNXB6GSDAE25W VNXB 25X2.5 6G SAS PRI DAE-FIELD INST EA 1 54,942 $2,594.55 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE60 EMC [VNX HARDWARE VNXB6GSDAE60 VNXB 60X3.5 6G SAS EXP DAE-EMC RACK EA 1 $13,954 $7,325.85 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAEG6OF EMC [VNX HARDWARE VNXB6GSDAE6OF VNXB 60X3.5 6G SAS EXP DAE-FIELD INST EA 1 $13,954 $7,325.85 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE60OL EMC [VNX HARDWARE VNXB6GSDAE60OL VNXB 60X3.5 6G SAS EXP DAE-FLD INST-LDR EA 1 $13,954 $7,325.85 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE60OP EMC [VNX HARDWARE VNXB6GSDAE60P VNXB 60X3.5 6G SAS PRI DAE-EMC RACK EA 1 $13,954 $7,325.85 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAE6OW EMC [VNX HARDWARE VNXB6GSDAE6OW VNXB 60X3.5 6G SAS PRI DAE-FIELD INST EA 1 $13,954 $7,325.85 47.50%|Non-Core HW
N/A 43210000 [VNXB6GSDAED15 EMC [VNX HARDWARE VNXB6GSDAED15 VNXB 15x3.5" 6G SAS PRI DAE-DENSE RACK EA 1 $3,488 $1,831.20 47.50%|Non-Core HW
N/A 43210000 [VNXB76DM EMC [VNX HARDWARE VNXB76DM VNX7600 ADD ON DM+FC SLIC-EMC RACK EA 1 $25,553| $13,415.33 47.50%|Non-Core HW
N/A 43210000 [VNXB76DME EMC [VNX HARDWARE VNXB76DME VNX7600 DME: 2 DM+FC SLIC-EMC RACK EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB76DMEM EMC [VNX HARDWARE VNXB76DMEM VNX7600 DME: 2 DM+FC SLIC-MINI RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB76DMEX EMC |VNX HARDWARE VNXB76DMEX EMPTY VNX76 DM ENCLOSURE-EMC RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB76DMEXF EMC [VNX HARDWARE VNXB76DMEXF EMPTY VNX7600 DM ENCLOSURE-FLD INST EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB76DMEXM EMC [VNX HARDWARE VNXB76DMEXM EMPTY VNX76 DM ENCLOSURE-MINI RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXB76DMEXU EMC [VNX HARDWARE VNXB76DMEXU EMPTY VNX76 DM ENCLOSURE-UPG EA 1 $10,789 $5,664.23 47.50%|Non-Core HW
N/A 43210000 [VNXB76DMF EMC [VNX HARDWARE VNXB76DMF VNXB76 ADD ON DM+FC SLIC-MINI RACK EA 1 $25,553| $13,415.33 47.50%|Non-Core HW
N/A 43210000 [VNXB76DMM EMC [VNX HARDWARE VNXB76DMM VNXB76 ADD ON DM+FC SLIC-MINI RACK EA 1 $25,553| $13,415.33 47.50%|Non-Core HW
N/A 43210000 [VNXB76DMU EMC [VNX HARDWARE VNXB76DMU VNX7600 ADD ON DM+FC SLIC-UPG EA 1 $34,496| $18,110.40 47.50%|Non-Core HW
N/A 43210000 |VNXB76DP25 EMC [VNX HARDWARE VNXB76DP25 VNX7600 DPE 25X2.5" DRIVE SLOTS-EMC RA EA 1 $43,761| $22,974.53 47.50%|Non-Core HW
N/A 43210000 [VNXB76DP25F EMC [VNX HARDWARE VNXB76DP25F VNX7600 DPE 25X2.5" DRIVE SLOTS-FLD IN EA 1 $43,761| $22,974.53 47.50%|Non-Core HW
N/A 43210000 [VNXB76DP25M EMC [VNX HARDWARE VNXB76DP25M VNX7600 DPE 25X2.5" DRIVE SLOTS-MIN RA EA 1 $43,761| $22,974.53 47.50%|Non-Core HW
N/A 43210000 [VNXB8ODM EMC [VNX HARDWARE VNXB80ODM VNX8000 ADD ON DM+FC SLIC-EMC RACK EA 1 $36,676| $19,254.90 47.50%|Non-Core HW
N/A 43210000 [VNXB8ODME EMC [VNX HARDWARE VNXBSODME VNX8000 DME: 2 DM+FC SLIC-EMC RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBS8ODMEM EMC [VNX HARDWARE VNXB8ODMEM VNX8000 DME: 2 DM+FC SLIC-MINI RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXB8ODMEX EMC [VNX HARDWARE VNXB8ODMEX EMPTY VNX80 DM ENCLOSURE-EMC RACK EA 1 $11,470 $6,021.75 47.50%|Non-Core HW
N/A 43210000 [VNXBS8ODMEXF EMC [VNX HARDWARE VNXB8ODMEXF EMPTY VNX80 DM ENCLOSURE-FLD INST EA 1 $11,470 $6,021.75 47.50%|Non-Core HW
N/A 43210000 [VNXB8ODMEXM EMC [VNX HARDWARE VNXB8ODMEXM EMPTY VNX80 DM ENCLOSURE-MINI RACK EA 1 $11,470 $6,021.75 47.50%|Non-Core HW
N/A 43210000 [VNXB8ODMEXU EMC |VNX HARDWARE VNXB8ODMEXU EMPTY VNX80 DM ENCLOSURE-UPG EA 1 $15,485 $8,129.63 47.50%|Non-Core HW
N/A 43210000 [VNXB8ODMM EMC [VNX HARDWARE VNXB8ODMM VNX8000 ADD ON DM+FC SLIC-MINI RACK EA 1 $36,676| $19,254.90 47.50%|Non-Core HW
N/A 43210000 [VNXB80ODMU EMC [VNX HARDWARE VNXB80ODMU VNX8000 ADD ON DM+FC SLIC-UPG EA 1 $49,512| $25,993.80 47.50%|Non-Core HW
N/A 43210000 [VNXB8ODSPE EMC [VNX HARDWARE VNXB8ODSPE VNX8000 SPE-EMC DENSE RACK EA 1 $64,277| $33,745.43 47.50%|Non-Core HW
N/A 43210000 [VNXB8OSPE EMC [VNX HARDWARE VNXB80OSPE VNX8000 SPE-EMC RACK EA 1 $64,277| $33,745.43 47.50%|Non-Core HW
N/A 43210000 [VNXB8OSPEF EMC [VNX HARDWARE VNXB8OSPEF VNX8000 SPE-FIELD INST EA 1 $64,277| $33,745.43 47.50%|Non-Core HW
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N/A 43210000 |[VNXB8OSPEM EMC [VNX HARDWARE VNXB8OSPEM VNX8000 SPE-MINI RACK EA 1 $64,277| $33,745.43 47.50%|Non-Core HW
N/A 43210000 |[VNXBCS EMC [VNX HARDWARE VNXBCS VNXB CONTROL STATION-EMC RACK EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBCS1UAD) EMC [VNX HARDWARE VNXBCS1UADJ Adjustable VNXB 1U CS RAIL KIT EA 1 $201 $105.53 47.50%|Non-Core HW
N/A 43210000 [VNXBCS2 EMC |VNX HARDWARE VNXBCS2 VNXB 2ND CONTROL STATION-EMC RACK EA 1 $1,935 $1,015.88 47.50%|Non-Core HW
N/A 43210000 [VNXBCS2M EMC [VNX HARDWARE VNXBCS2M VNXB 2ND CONTROL STATION-MINI RACK EA 1 $1,935 $1,015.88 47.50%|Non-Core HW
N/A 43210000 |[VNXBCS2U EMC [VNX HARDWARE VNXBCS2U VNXB 2ND CONTROL STATION-UPG EA 1 $2,612 $1,371.30 47.50%|Non-Core HW
N/A 43210000 [VNXBCSM EMC [VNX HARDWARE VNXBCSM VNXB CONTROL STATION-MINI RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDAE2UADJ EMC [VNX HARDWARE VNXBDAE2UAD) Adjustable VNXB 2U DAE RAIL KIT EA 1 $50 $26.25 47.50%|Non-Core HW
N/A 43210000 [VNXBDAE3UADJ EMC [VNX HARDWARE VNXBDAE3UAD) Adjustable VNXB 3U DAE RAIL KIT EA 1 $88 $46.20 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLD1 EMC [VNX HARDWARE VNXBDMCBLD1 VNXB CABLE KIT FOR DPE + 1 DM+1CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLD2 EMC |VNX HARDWARE VNXBDMCBLD2 VNXB CABLE KIT FOR DPE + 2 DM+1 CS EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLD3 EMC [VNX HARDWARE VNXBDMCBLD3 VNXB CABLE KIT FOR DPE + 3 DM+1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLD4 EMC [VNX HARDWARE VNXBDMCBLD4 VNXB CABLE KIT FOR DPE + 4 DM+1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLD5 EMC [VNX HARDWARE VNXBDMCBLD5 Mini Rack Cable Kit for DPE +5 DM + 1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLD6 EMC [VNX HARDWARE VNXBDMCBLD6 Mini Rack Cable Kit for DPE +6 DM + 1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLD7 EMC [VNX HARDWARE VNXBDMCBLD7 Mini Rack Cable Kit for DPE +7 DM + 1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLDS8 EMC [VNX HARDWARE VNXBDMCBLD8 Mini Rack Cable Kit for DPE +8 DM + 1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLS2 EMC [VNX HARDWARE VNXBDMCBLS2 VNXB MINI RACK CBL KIT FOR SPE+2 DM+1 CS EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLS3 EMC [VNX HARDWARE VNXBDMCBLS3 VNXB MINI RACK CBL KIT FOR SPE+3 DM+1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLS4 EMC |VNX HARDWARE VNXBDMCBLS4 VNXB MINI RACK CBL KIT FOR SPE+4 DM+1 CS EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLSS EMC [VNX HARDWARE VNXBDMCBLS5 VNXB MINI RACK CBL KIT FOR SPE+5 DM+1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLS6 EMC [VNX HARDWARE VNXBDMCBLS6 VNXB MINI RACK CBL KIT FOR SPE+6 DM+1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLS7 EMC [VNX HARDWARE VNXBDMCBLS7 VNXB MINI RACK CBL KIT FOR SPE+7 DM+1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDMCBLS8 EMC [VNX HARDWARE VNXBDMCBLS8 VNXB MINI RACK CBL KIT FOR SPE+8 DM+1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDME2UAD) EMC [VNX HARDWARE VNXBDME2UAD) Adjustable VNXB 2U DME RAIL KIT EA 1 $88 $46.20 47.50%|Non-Core HW
N/A 43210000 [VNXBDMEX EMC [VNX HARDWARE VNXBDMEX EMPTY VNXB DM ENCLOSURE-EMC RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 |VNXBDMEXM EMC [VNX HARDWARE VNXBDMEXM EMPTY VNXB DM ENCLOSURE-MINI RACK EA 1 $7,992 $4,195.80 47.50%|Non-Core HW
N/A 43210000 [VNXBDPE3UAD) EMC [VNX HARDWARE VNXBDPE3UADJ Adjustable VNXB 3U DPE RAIL KIT EA 1 $177 $92.93 47.50%|Non-Core HW
N/A 43210000 [VNXBDPERES EMC [VNX HARDWARE VNXBDPERES VNXB 4U SPACE RES FOR FILE UPG-EMC RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBDRACK140U EMC [VNX HARDWARE VNXBDRACK140U VNXB 40U DEEP RACK 1-PHASE 30A CONSOLE EA 1 $3,726 $1,956.15 47.50%|Non-Core HW
N/A 43210000 [VNXBDRACK240U EMC [VNX HARDWARE VNXBDRACK240U VNXB 40U DEEP RACK 1-PHASE 30A CONSOLE EA 1 $3,726 $1,956.15 47.50%|Non-Core HW
N/A 43210000 [VNXBPWSP1 EMC [VNX HARDWARE VNXBPWSP1 Two 100-240V PS for VNX5200-5400 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBPWSP2 EMC [VNX HARDWARE VNXBPWSP2 Two 100-240V PS for VNX5200-7600 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXBRACK-40U EMC [VNX HARDWARE VNXBRACK-40U VNXB 40U RACK WITH FRONT PANEL EA 1 $2,484 $1,304.10 47.50%|Non-Core HW
N/A 43210000 [VNXBRKSECURE EMC [VNX HARDWARE VNXBRKSECURE VNXB 40U Rack Stabilizing Kit EA 1 $592 $310.80 47.50%|Non-Core HW
N/A 43210000 [VNXBSPE4UAD) EMC |VNX HARDWARE VNXBSPE4UADJ Adjustable VNXB 4U SPE RAIL KIT EA 1 $50 $26.25 47.50%|Non-Core HW
N/A 43210000 [VNXBSPERES EMC [VNX HARDWARE VNXBSPERES VNXB 6U SPACE RES FOR FILE UPG-EMC RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXC51D151T72F EMC [VNX HARDWARE VNXC51D151T72F VNX5100 DPE;15X3.5"" DS;4X1TB 7200K;FLD EA 1 $5,977 $3,137.93 47.50%|Non-Core HW
N/A 43210000 [VNXC51D152T72F EMC [VNX HARDWARE VNXC51D152T72F VNX5100 DPE;15X3.5"" DS;4X2TB 7200K;FLD EA 1 $7,167 $3,762.68 47.50%|Non-Core HW
N/A 43210000 [VNXC51D153T72F EMC [VNX HARDWARE VNXC51D153T72F VNX5100 DPE;15X3.5"" DS;4X3TB 7200K;FLD EA 1 $8,537 $4,481.93 47.50%|Non-Core HW
N/A 43210000 [VNXC51D154T72F EMC [VNX HARDWARE VNXC51D154T72F VNX5100 DPE;15X3.5"" DS;4X4TB 7200K;FLD EA 1 $10,204 $5,357.10 47.50%|Non-Core HW
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N/A 43210000 [VNXC51D156010F EMC [VNX HARDWARE VNXC51D156010F VNX5100 DPE;15X3.5" DS;4x600GB 10K;FLD EA 1 $5,698 $2,991.45 47.50%|Non-Core HW
N/A 43210000 [VNXC51D156015F EMC [VNX HARDWARE VNXC51D156015F VNX5100 DPE;15X3.5"" DS;4x600GB 15K;FLD EA 1 $6,741 $3,539.03 47.50%|Non-Core HW
N/A 43210000 [VNXC51D159010F EMC [VNX HARDWARE VNXC51D159010F VNX5100 DPE;15X3.5" DS;4x900GB 10K;FLD EA 1 $6,975 $3,661.88 47.50%|Non-Core HW
N/A 43210000 [VNXC51D256010F EMC |VNX HARDWARE VNXC51D256010F VNX5100 DPE;25X2.5"" DS;4X600GB 10K;FLD EA 1 $6,092 $3,198.30 47.50%|Non-Core HW
N/A 43210000 [VNXC51D259010F EMC [VNX HARDWARE VNXC51D259010F VNX5100 DPE;25X2.5" DS;4X900GB 10K;FLD EA 1 $7,225 $3,793.13 47.50%|Non-Core HW
N/A 43210000 [VNXCS2U EMC [VNX HARDWARE VNXCS2U VNX 2ND CONTROL STATION - UPGRADE EA 1 $3,073 $1,613.33 47.50%|Non-Core HW
N/A 43210000 |[VNXCSU EMC [VNX HARDWARE VNXCSU VNX 1ST CONTROL STATION - UPGRADE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLD1S2 EMC [VNX HARDWARE VNXDMCBLD1S2 VNX CABLE KIT FOR DPE;+ 1 DM; 1CS; 2 SPS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLD2S2 EMC [VNX HARDWARE VNXDMCBLD2S2 VNX CABLE KIT FOR DPE+2 DM; 1 CS; 2 SPS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLD3S2 EMC [VNX HARDWARE VNXDMCBLD3S2 VNX CABLE KIT FOR DPE+3 DM; 1 CS; 2 SPS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLS2 EMC |VNX HARDWARE VNXDMCBLS2 VNX MINI RCK CBL KIT FOR SPE+2 DM&1 CS EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLS3 EMC [VNX HARDWARE VNXDMCBLS3 VNX MINI RCK CBL KIT FOR SPE+3 DM&1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLS4 EMC [VNX HARDWARE VNXDMCBLS4 VNX MINI RCK CBL KIT FOR SPE+4 DM&1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLS5 EMC [VNX HARDWARE VNXDMCBLS5 VNX MINI RCK CBL KIT FOR SPE+5 DM&1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLS6 EMC [VNX HARDWARE VNXDMCBLS6 VNX MINI RCK CBL KIT FOR SPE+6 DM&1 CS EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLS7 EMC [VNX HARDWARE VNXDMCBLS7 VNX MINI RCK CBL KIT FOR SPE+7 DM&1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDMCBLS8 EMC [VNX HARDWARE VNXDMCBLS8 VNX MINI RCK CBL KIT FOR SPE+8 DM&1 CS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDPERESS EMC [VNX HARDWARE VNXDPERESS VNX5300 SPACE Res DME+CS IN EMC RACK EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [VNXDRACK1-40U EMC [VNX HARDWARE VNXDRACK1-40U VNXB 40U DEEP RACK WITH FRONT PANEL EA 1 54,383 $2,301.08 47.50%|Non-Core HW
N/A 43210000 [VNXDRACK2-40U EMC |VNX HARDWARE VNXDRACK2-40U VNXB 40U DEEP RACK WITH FRONT PANEL EA 1 $4,383 $2,301.08 47.50%|Non-Core HW
N/A 43210000 [VNXFS8LNBE EMC [VNX HARDWARE VNXF8LNBE VNXF BACK END EXP 8 BUSES EA 1 $13,008 $6,829.20 47.50%|Non-Core HW
N/A 43210000 |[VNXFBEAU EMC [VNX HARDWARE VNXFBEAU VNXF BACK END EXP 4 BUSES EA 1 $9,780 $5,134.50 47.50%|Non-Core HW
N/A 43210000 |[VNXFCSFPS EMC [VNX HARDWARE VNXFCSFPS ADDITIONAL 8 G FC SFP FOR VNX 51/53 EA 1 $400 $210.00 47.50%|Non-Core HW
N/A 43210000 [VNXRACK-40U EMC [VNX HARDWARE VNXRACK-40U VNX 40U RACK WITH FRONT PANEL EA 1 $2,922 $1,534.05 47.50%|Non-Core HW
N/A 43210000 [VNXRACK-40US EMC [VNX HARDWARE VNXRACK-40US VNX 40U RACK WITH FRONT PANEL EA 1 $1,680 $882.00 47.50%|Non-Core HW
N/A 43210000 |[VNXSPS1KWF EMC [VNX HARDWARE VNXSPS1IKWF VNX57/75 1.2KW SPS 15/25 DRV VLT DAE-F | EA 1 $856 $449.40 47.50%|Non-Core HW
N/A 43210000 |VNXSPS2KW EMC [VNX HARDWARE VNXSPS2KW VNX57/75 2.2KW SPS 60 DRV VAULT DAE-E R EA 1 $1,900 $997.50 47.50%|Non-Core HW
N/A 43210000 [VNXSPSAS EMC [VNX HARDWARE VNXSPSAS 2ND OPTIONAL SPS FOR VNX 51/53 EA 1 $492 $258.30 47.50%|Non-Core HW
N/A 43210000 [VNXSPSASU EMC [VNX HARDWARE VNXSPSASU 2ND OPT SPS FOR VNX5100/5300 FLD UPG EA 1 $664 $348.60 47.50%|Non-Core HW
N/A 43210000 [VSASALNCBL EMC [VNX HARDWARE VSAS4ALNCBL VNX8000 BASE BE SAS 4 LANE CABLE SET EA 1 $4,950 $2,598.75 47.50%|Non-Core HW
N/A 43210000 [VSASSLNCBL EMC [VNX HARDWARE VSASSLNCBL VNX8000 BASE BE SAS 8 LANE CABLE SET EA 1 $4,650 $2,441.25 47.50%|Non-Core HW
N/A 43210000 |[VSPBEXPSASBEA EMC [VNX HARDWARE VSPBEXPSASBEA VNXB SAS BE EXP 4 BUSES EA 1 $13,008 $6,829.20 47.50%|Non-Core HW
N/A 43210000 [VSPBEXPSASBEAF EMC [VNX HARDWARE VSPBEXPSASBEAF VNXB Non Dense 4x4 Lane EXP FIELD INST EA 1 $13,008 $6,829.20 47.50%|Non-Core HW
N/A 43210000 |[VSPBEXPSASBEU EMC [VNX HARDWARE VSPBEXPSASBEU VNXB SAS BE EXP 4 BUSES-UPG EA 1 $18,275 $9,594.38 47.50%|Non-Core HW
N/A 43210000 |[VSPBEXPSASDBE EMC [VNX HARDWARE VSPBEXPSASDBE VNXB SAS BE EXP 4 BUSES-EMC DENSE RACK EA 1 $13,008 $6,829.20 47.50%|Non-Core HW
N/A 43210000 [VSPBEXPSASDBES EMC |VNX HARDWARE VSPBEXPSASDBES VNXB Dense 4x4 Lane EXP EMC Rack 5M EA 1 $15,600 $8,190.00 47.50%|Non-Core HW
N/A 43210000 |[VSPBEXPSASDBESF EMC [VNX HARDWARE VSPBEXPSASDBESF VNXB Dense 4x4 Lane EXP FIELD INSTALL 5M EA 1 $15,600 $8,190.00 47.50%|Non-Core HW
N/A 43210000 |[VSPBEXPSASDBU EMC [VNX HARDWARE VSPBEXPSASDBU VNXB SAS BE EXP 4 LN BUSES-DENSE RK-UPG EA 1 $18,275 $9,594.38 47.50%|Non-Core HW
N/A 43210000 |[VSPBEXPSASDHB EMC [VNX HARDWARE VSPBEXPSASDHB VNXB SAS BE EXP 8X BUSES-DENSE RACK EA 1 $13,008 $6,829.20 47.50%|Non-Core HW
N/A 43210000 [VSPBEXPSASDHU EMC [VNX HARDWARE VSPBEXPSASDHU VNXB SAS BE EXP 8 LN BUSES-DENSE RK-UPG EA 1 $18,275 $9,594.38 47.50%|Non-Core HW
N/A 43210000 |[VSPBF1GI4CUAU EMC [VNX HARDWARE VSPBF1GI4CUAU 4 Port 1GBase-t ISCSI 10 Mod Pr UPG EA 1 $2,956 $1,551.90 47.50%|Non-Core HW
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N/A 43210000 [VSPBF8GFFEAU EMC [VNX HARDWARE VSPBF8GFFEAU 4 port 8G FC 10 Module Pair UPG EA 1 $3,696 $1,940.40 47.50%|Non-Core HW
N/A 43210000 [VSPBFXGFCOOPAU EMC [VNX HARDWARE VSPBFXGFCOOPAU 2 Port FCOE 10 Module Pair-SFP UPG EA 1 $3,548 $1,862.70 47.50%|Non-Core HW
N/A 43210000 |[VSPBFXGI2AU EMC [VNX HARDWARE VSPBFXGI2AU 2 Port OP 10GbE ISCSI IO Mod Pr-SFP UPG EA 1 58,870 $4,656.75 47.50%|Non-Core HW
N/A 43210000 |[VSPBFXGI2CUAU EMC |VNX HARDWARE VSPBFXGI2CUAU 2 Port 10GBase-T ISCSI IO Mod Pr UPG EA 1 $4,434 $2,327.85 47.50%|Non-Core HW
N/A 43210000 |[VSPBM1GI4CUA EMC [VNX HARDWARE VSPBM1GI4CUA VNXB 4 PT 1GBASE-T ISCSI IO MOD PR EA 1 $2,956 $1,551.90 47.50%|Non-Core HW
N/A 43210000 |[VSPBM1GI4CUU EMC [VNX HARDWARE VSPBM1GI4CUU VNXB 4 PT 1GBASE-T ISCSI IO MOD PR-UPG EA 1 $4,139 $2,172.98 47.50%|Non-Core HW
N/A 43210000 [VSPBMS8GFFEA EMC [VNX HARDWARE VSPBM8GFFEA VNXB 4 PORT 8G FC 10 MODULE PAIR EA 1 $3,696 $1,940.40 47.50%|Non-Core HW
N/A 43210000 [VSPBM8GFFEU EMC [VNX HARDWARE VSPBM8GFFEU VNXB 4 PORT 8G FC 10 MODULE PAIR-UPG EA 1 $5,174 $2,716.35 47.50%|Non-Core HW
N/A 43210000 [VSPBMXGFCOOPA EMC [VNX HARDWARE VSPBMXGFCOOPA VNXB 2 PT FCOE 10 MOD PAIR-SFP EA 1 $3,548 $1,862.70 47.50%|Non-Core HW
N/A 43210000 [VSPBMXGFCOOPU EMC [VNX HARDWARE VSPBMXGFCOOPU VNXB 2 PT FCOE 10 MOD PAIR-SFP-UPG EA 1 54,967 $2,607.68 47.50%|Non-Core HW
N/A 43210000 |VSPBMXGFCOTWA EMC [VNX HARDWARE VSPBMXGFCOTWA VNBX 2 PT FCOE 10 MOD PAIR-TWAX EA 1 $2,484 $1,304.10 47.50%|Non-Core HW
N/A 43210000 [VSPBMXGFCOTWU EMC [VNX HARDWARE VSPBMXGFCOTWU VNBX 2 PT FCOE 10 MOD PAIR-TWAX-UPG EA 1 $3,477 $1,825.43 47.50%|Non-Core HW
N/A 43210000 [VSPBMXGI2A EMC [VNX HARDWARE VSPBMXGI2A VNXB 2 PT OP 10G ISCSI IO MOD PR-SFP EA 1 $8,870 $4,656.75 47.50%|Non-Core HW
N/A 43210000 |[VSPBMXGI2CUA EMC [VNX HARDWARE VSPBMXGI2CUA VNXB 2 PT 10GBASE-T ISCSI 10 MOD PR EA 1 $4,434 $2,327.85 47.50%|Non-Core HW
N/A 43210000 |[VSPBMXGI2CUU EMC [VNX HARDWARE VSPBMXGI2CUU VNXB 2 PT 10GBASE-T ISCSI 10 MOD PR-UPG EA 1 $6,226 $3,268.65 47.50%|Non-Core HW
N/A 43210000 [VSPBMXGI2TWA EMC [VNX HARDWARE VSPBMXGI2TWA VNXB 2 PT OP 10G ISCSI IO MOD PR-TWAX EA 1 $5,913 $3,104.33 47.50%|Non-Core HW
N/A 43210000 |[VSPBMXGI2TWU EMC [VNX HARDWARE VSPBMXGI2TWU VNXB 2 PT OP 10G ISCSI |0 MOD PR-TWX-UPG EA 1 $8,279 $4,346.48 47.50%|Non-Core HW
N/A 43210000 [VSPBMXGI2U EMC [VNX HARDWARE VSPBMXGI2U VNXB 2 PT OP 10G ISCSI IO MOD PR-SFP-UPG EA 1 $12,418 $6,519.45 47.50%|Non-Core HW
N/A 43210000 [VSPEXBCONSOLE EMC [VNX HARDWARE VSPEXBCONSOLE VSPEX Console for 40U VNX Rack EA 1 $350 $183.75 47.50%|Non-Core HW
N/A 43210000 |[VSPEXPDSASBEA EMC |VNX HARDWARE VSPEXPDSASBEA VNX7500 DENSE SAS BE EXP TO 8 BUSES EA 1 $15,304 $8,034.60 47.50%|Non-Core HW
N/A 43210000 |[VSPEXPDSASBEU EMC [VNX HARDWARE VSPEXPDSASBEU VNX7500 DENSE SAS BE EXP TO 8 BUS UPG EA 1 $21,500| $11,287.50 47.50%|Non-Core HW
N/A 43210000 [VSPEXPSASBEA EMC [VNX HARDWARE VSPEXPSASBEA VNX7500 SAS BE EXPAN TO 8 BUSES ADD-ON EA 1 $15,304 $8,034.60 47.50%|Non-Core HW
N/A 43210000 [VSPEXPSASBEU EMC [VNX HARDWARE VSPEXPSASBEU VNX7500 SAS BE EXPANSION TO 8 BUSES UPG EA 1 $21,500| $11,287.50 47.50%|Non-Core HW
N/A 43210000 [VSPM1GI4CUAS EMC [VNX HARDWARE VSPM1GI4CUAS VNX5300 4 PT 1GBASE-T ISCSI 10 MOD PR EA 1 $2,000 $1,050.00 47.50%|Non-Core HW
N/A 43210000 [VSPM1GI4CUU EMC [VNX HARDWARE VSPM1GI4CUU VNX 4 PT 1GBASE-T ISCSI 10 MOD PR-UPG EA 1 $4,869 $2,556.23 47.50%|Non-Core HW
N/A 43210000 [VSPM1GI4CUUS EMC [VNX HARDWARE VSPM1GI4CUUS VNX5300 4PT1GBASE-T ISCSI IO MOD PR-UPG EA 1 $2,800 $1,470.00 47.50%|Non-Core HW
N/A 43210000 |VSPMB8GFFEAS EMC [VNX HARDWARE VSPMB8GFFEAS VNX5300 4 PORT 8G FC 10 MODULE PAIR EA 1 $2,500 $1,312.50 47.50%|Non-Core HW
N/A 43210000 |[VSPMS8GFFEU EMC [VNX HARDWARE VSPM8GFFEU VNX 4 PORT 8G FC 10 MODULE PAIR - UPG EA 1 $6,087 $3,195.68 47.50%|Non-Core HW
N/A 43210000 [VSPMB8GFFEUS EMC [VNX HARDWARE VSPM8GFFEUS VNX5300 4 PORT 8G FC |0 MODULE PAIR-UPG EA 1 $3,500 $1,837.50 47.50%|Non-Core HW
N/A 43210000 [VSPMXGFCOEOPU EMC [VNX HARDWARE VSPMXGFCOEOPU VNX 2 PT FCOE 10 MOD PAIR-SFP-UPGRADE EA 1 $4,675 $2,454.38 47.50%|Non-Core HW
N/A 43210000 [VSPMXGFCOETWU EMC [VNX HARDWARE VSPMXGFCOETWU VNX 2 PT FCOE 10 MOD PAIR-TWAX-UPGRADE EA 1 $4,091 $2,147.78 47.50%|Non-Core HW
N/A 43210000 [VSPMXGFCOOPAS EMC [VNX HARDWARE VSPMXGFCOOPAS VNX5300 2 PT FCOE |0 MOD PAIR-SFP EA 1 $1,920 $1,008.00 47.50%|Non-Core HW
N/A 43210000 [VSPMXGFCOOPUS EMC [VNX HARDWARE VSPMXGFCOOPUS VNX5300 2 PT FCOE |0 MOD PAIR-SFP-UPG EA 1 $2,688 $1,411.20 47.50%|Non-Core HW
N/A 43210000 [VSPMXGFCOTWAS EMC [VNX HARDWARE VSPMXGFCOTWAS VNX5300 2 PT FCOE |0 MOD PAIR-TWAX EA 1 $1,680 $882.00 47.50%|Non-Core HW
N/A 43210000 [VSPMXGFCOTWUS EMC [VNX HARDWARE VSPMXGFCOTWUS VNX5300 2 PT FCOE |0 MOD PAIR-TWAX-UPG EA 1 $2,352 $1,234.80 47.50%|Non-Core HW
N/A 43210000 |VSPMXGI2AS EMC [VNX HARDWARE VSPMXGI2AS VNX5300 2 PT OP 10G ISCSI 10 MOD PR-SFP EA 1 $4,800 $2,520.00 47.50%|Non-Core HW
N/A 43210000 |[VSPMXGI2CUAC EMC [VNX HARDWARE VSPMXGI2CUAC VNX 5300 2 PT 10GBASE-T ISCSI 1O MOD PR EA 1 $3,000 $1,575.00 47.50%|Non-Core HW
N/A 43210000 [VSPMXGI2CUU EMC [VNX HARDWARE VSPMXGI2CUU VNX 2PT 10GBASE-T ISCSI IO MOD PR-UG EA 1 $7,325 $3,845.63 47.50%|Non-Core HW
N/A 43210000 [VSPMXGI2CUUC EMC [VNX HARDWARE VSPMXGI2CUUC VNX5300 2PT 10GBASE-T ISCSI 10 MOD PR-UG EA 1 $4,200 $2,205.00 47.50%|Non-Core HW
N/A 43210000 [VSPMXGI2TWAS EMC [VNX HARDWARE VSPMXGI2TWAS VNX5300 2 PT OP 10G ISCSI 10 MOD PR-TWAX EA 1 $4,000 $2,100.00 47.50%|Non-Core HW
N/A 43210000 [VSPMXGI2TWU EMC [VNX HARDWARE VSPMXGI2TWU VNX 2 PT OP 10G ISCSI IO MOD PR-TWAX-UPG EA 1 $9,740 $5,113.50 47.50%|Non-Core HW
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N/A 43210000 [VSPMXGI2TWUS EMC [VNX HARDWARE VSPMXGI2TWUS VNX5300 2PT OP 10G ISCSI IO MOD PR-TWX-U EA 1 $5,600 $2,940.00 47.50%|Non-Core HW
N/A 43210000 [VSPMXGI2U EMC [VNX HARDWARE VSPMXGI2U VNX 2 PT OP 10G ISCSI IO MOD PR-SFP-UPG EA 1 $11,687 $6,135.68 47.50%|Non-Core HW
N/A 43210000 [VSPMXGI2US EMC [VNX HARDWARE VSPMXGI2US VNX5300 2PT OP 10G ISCSI 10 MOD PR-SFP-U EA 1 $6,720 $3,528.00 47.50%|Non-Core HW
N/A 43210000 [VX-2510-300TU EMC |VNX HARDWARE VX-2510-300TU VNX 300GB 10K UPG DRV - 25X2.5IN DAE/DPE EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [VX-2510-300U EMC [VNX HARDWARE VX-2510-300U VNX 300GB 10K UPG DRV - 25X2.5IN DAE/DPE EA 1 $955 $501.38 47.50%|Non-Core HW
N/A 43210000 [VX-2510-600TU EMC [VNX HARDWARE VX-2510-600TU VNX 600G 10K UPG DRV-25X2.5IN DAE/DPE EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [VX-2510-600U EMC [VNX HARDWARE VX-2510-600U VNX 600G 10K UPG DRV-25X2.5IN DAE/DPE EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [VX-2510-900TU EMC [VNX HARDWARE VX-2510-900TU VNX 900G 10K UPG DRV-25X2.5IN DAE/DPE EA 1 $2,155 $1,131.38 47.50%|Non-Core HW
N/A 43210000 [VX-2510-900U EMC [VNX HARDWARE VX-2510-900U VNX 900G 10K UPG DRV-25X2.5IN DAE/DPE EA 1 $2,155 $1,131.38 47.50%|Non-Core HW
N/A 43210000 [VX-2S6F-100TU EMC [VNX HARDWARE VX-2S6F-100TU VNX 100G FLASH UPG DRV-25X2.5IN DPE/DAE EA 1 54,745 $2,491.13 47.50%|Non-Core HW
N/A 43210000 [VX-2S6F-100U EMC [VNX HARDWARE VX-2S6F-100U VNX 100G FLASH UPG DRV-25X2.5IN DPE/DAE EA 1 $4,745 $2,491.13 47.50%|Non-Core HW
N/A 43210000 [VX-2S6F-200TU EMC [VNX HARDWARE VX-2S6F-200TU VNX 200G FLASH UPG DRV 25X2.5IN DPE/DAE EA 1 $9,010 $4,730.25 47.50%|Non-Core HW
N/A 43210000 |[VX-2S6F-200U EMC [VNX HARDWARE VX-2S6F-200U VNX 200G FLASH UPG DRV 25X2.5IN DPE/DAE EA 1 $9,010 $4,730.25 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-010 EMC [VNX HARDWARE VX-DS07-010 VNX 1TB NL SAS DRV-60X3.5IN DRV DAE EA 1 $690 $362.25 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-020 EMC [VNX HARDWARE VX-DS07-020 VNX 2TB NL SAS DRV 3.5X60 DRV DAE EA 1 $1,245 $653.63 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-020TU EMC [VNX HARDWARE VX-DS07-020TU VNX 2TB NL SAS UPG DRV-60X3.5IN DRV DAE EA 1 $1,685 $884.63 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-020U EMC [VNX HARDWARE VX-DS07-020U VNX 2TB NL SAS UPG DRV-60X3.5IN DRV DAE EA 1 51,685 $884.63 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-030 EMC [VNX HARDWARE VX-DS07-030 VNX 3TB NL SAS DRV 3.5X60 DRV DAE EA 1 $1,805 $947.63 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-030TU EMC [VNX HARDWARE VX-DS07-030TU VNX 3TB NL SAS UPG DRV-60X3.5IN DRV DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 |VX-DS07-030U EMC |VNX HARDWARE VX-DS07-030U VNX 3TB NL SAS UPG DRV-60X3.5IN DRV DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-040 EMC [VNX HARDWARE VX-DS07-040 VNX 4TB NL-SAS 60X3.5IN DAE EA 1 $2,245 $1,178.63 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-040TU EMC [VNX HARDWARE VX-DS07-040TU VNX 4TB NL SAS UPG DRV-60X3.5IN DRV DAE EA 1 $3,030 $1,590.75 47.50%|Non-Core HW
N/A 43210000 [VX-DS07-040U EMC [VNX HARDWARE VX-DS07-040U VNX 4TB NL-SAS 60X3.5IN DAE UPGRADE EA 1 $3,030 $1,590.75 47.50%|Non-Core HW
N/A 43210000 [VX-DS10-600 EMC [VNX HARDWARE VX-DS10-600 VNX 600GB 10K SAS DRV 60X3.5IN DRV DAE EA 1 $1,230 $645.75 47.50%|Non-Core HW
N/A 43210000 [VX-DS10-600TU EMC [VNX HARDWARE VX-DS10-600TU VNX 600G 10K UPG DRV-60X3.5IN DRV DAE EA 1 $1,660 $871.50 47.50%|Non-Core HW
N/A 43210000 [VX-DS10-600U EMC [VNX HARDWARE VX-DS10-600U VNX 600G 10K UPG DRV-60X3.5IN DRV DAE EA 1 51,660 $871.50 47.50%|Non-Core HW
N/A 43210000 |VX-DS10-900 EMC [VNX HARDWARE VX-DS10-900 VNX 900GB 10K SAS DRV 60X3.5IN DRV DAE EA 1 $1,745 $916.13 47.50%|Non-Core HW
N/A 43210000 [VX-DS10-900TU EMC [VNX HARDWARE VX-DS10-900TU VNX 900G 10K UPG DRV-60X3.5IN DRV DAE EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [VX-DS10-900U EMC [VNX HARDWARE VX-DS10-900U VNX 900G SAS UPG DRV-60X3.5IN DRV DAE EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [VX-DS6F-100 EMC [VNX HARDWARE VX-DS6F-100 VNX 100GB SAS FLASH DRV 3.5X60 DRV DAE EA 1 $3,535 $1,855.88 47.50%|Non-Core HW
N/A 43210000 [VX-DS6F-100TU EMC [VNX HARDWARE VX-DS6F-100TU VNX 100GB SAS FLASH UPG-60X3.5IN DRV DAE EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [VX-DS6F-100U EMC [VNX HARDWARE VX-DS6F-100U VNX 100GB SAS FLASH UPG-60X3.5IN DRV DAE EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [VX-DS6F-200 EMC [VNX HARDWARE VX-DS6F-200 VNX 200GB SAS FLASH DRV 3.5X60 DRV DAE EA 1 $6,720 $3,528.00 47.50%|Non-Core HW
N/A 43210000 [VX-DS6F-200TU EMC [VNX HARDWARE VX-DS6F-200TU VNX 200GB SAS FLASH UPG-60X3.5IN DRV DAE EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [VX-DS6F-200U EMC [VNX HARDWARE VX-DS6F-200U VNX 200GB SAS FLASH UPG-60X3.5IN DRV DAE EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 |VX-VS07-010TU EMC |VNX HARDWARE VX-VS07-010TU VNX 1TB NL SAS -15X3.5IN DPE/DAE UPG DRV EA 1 $935 $490.88 47.50%|Non-Core HW
N/A 43210000 [VX-VS07-010U EMC [VNX HARDWARE VX-VS07-010U VNX 1TB NL SAS -15X3.5IN DPE/DAE UPG DRV EA 1 $935 $490.88 47.50%|Non-Core HW
N/A 43210000 [VX-VS07-020TU EMC [VNX HARDWARE VX-VS07-020TU VNX 2TB NL SAS -15X3.5IN DPE/DAE UPG DRV EA 1 $1,685 $884.63 47.50%|Non-Core HW
N/A 43210000 [VX-VS07-020U EMC [VNX HARDWARE VX-VS07-020U VNX 2TB NL SAS UPG DRV-15X3.5IN DAE/DPE EA 1 51,685 $884.63 47.50%|Non-Core HW
N/A 43210000 [VX-VS07-030TU EMC [VNX HARDWARE VX-VS07-030TU VNX 3TB NL SAS -15X3.5IN DPE/DAE UPG DRV EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
N/A 43210000 [VX-VS07-030U EMC [VNX HARDWARE VX-VS07-030U VNX 3TB NL SAS UPG DRV-15X3.5IN DPE/DAE EA 1 $2,435 $1,278.38 47.50%|Non-Core HW
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N/A 43210000 [VX-VS07-040TU EMC [VNX HARDWARE VX-VS07-040TU VNX 4TB NL SAS -15X3.5IN DPE/DAE UPG DRV EA 1 $3,030 $1,590.75 47.50%|Non-Core HW
N/A 43210000 [VX-VS07-040U EMC [VNX HARDWARE VX-VS07-040U VNX 4TB NL-SAS 15X3.5IN DAE / DPE UPGRAD EA 1 $3,030 $1,590.75 47.50%|Non-Core HW
N/A 43210000 [VX-VS10-600TU EMC [VNX HARDWARE VX-VS10-600TU VNX 600G 10K UPG DRV-15X3.5IN DAE/DPE EA 1 51,660 $871.50 47.50%|Non-Core HW
N/A 43210000 [VX-VS10-600U EMC |VNX HARDWARE VX-VS10-600U 600GB 10K SAS UPG DRV - 15X3.5IN DAE/DPE EA 1 $1,660 $871.50 47.50%|Non-Core HW
N/A 43210000 [VX-VS10-900TU EMC [VNX HARDWARE VX-VS10-900TU VNX 900G 10K UPG DRV-15X3.5IN DAE/DPE EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [VX-VS10-900U EMC [VNX HARDWARE VX-VS10-900U 900GB 10K SAS UPG DRV - 15X3.5IN DAE/DPE EA 1 $2,360 $1,239.00 47.50%|Non-Core HW
N/A 43210000 [VX-VS15-300TU EMC [VNX HARDWARE VX-VS15-300TU VNX 300G 15K UPG DRV-15X3.5IN DAE/DPE EA 1 $1,370 $719.25 47.50%|Non-Core HW
N/A 43210000 [VX-VS15-300U EMC [VNX HARDWARE VX-VS15-300U VNX 300G 15K UPG DRV-15X3.5IN DAE/DPE EA 1 $1,370 $719.25 47.50%|Non-Core HW
N/A 43210000 [VX-VS15-600TU EMC [VNX HARDWARE VX-VS15-600TU VNX 600G 15K UPG DRV-15X3.5IN DAE/DPE EA 1 $2,180 $1,144.50 47.50%|Non-Core HW
N/A 43210000 [VX-VS15-600U EMC [VNX HARDWARE VX-VS15-600U VNX 600G 15K UPG DRV-15X3.5IN DAE/DPE EA 1 $2,180 $1,144.50 47.50%|Non-Core HW
N/A 43210000 |VX-VS6F-100TU EMC [VNX HARDWARE VX-VS6F-100TU VNX 100G FLASH UPG DRV-15X3.5IN DAE/DPE EA 1 $4,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [VX-VS6F-100U EMC [VNX HARDWARE VX-VS6F-100U VNX 100G FLASH UPG DRV-15X3.5IN DAE/DPE EA 1 54,775 $2,506.88 47.50%|Non-Core HW
N/A 43210000 [VX-VS6F-200TU EMC [VNX HARDWARE VX-VS6F-200TU VNX 200G FLASH UPG DRV-15X3.5IN DAE/DPE EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 [VX-VS6F-200U EMC [VNX HARDWARE VX-VS6F-200U VNX 200G FLASH UPG DRV-15X3.5IN DAE/DPE EA 1 $9,070 $4,761.75 47.50%|Non-Core HW
N/A 43210000 |[FLN42S6F-100TU EMC [VNX2 HARDWARE FLN42S6F-100TU VNX 100GB FASTCACHE 25X2.5DPE/DAE NEB UG EA 1 $3,620 $1,900.50 47.50%|Non-Core HW
N/A 43210000 [FLN42S6F-100U EMC [VNX2 HARDWARE FLN42S6F-100U VNX 100GB FASTCACHE 25X2.5DPE/DAE NEB UG EA 1 $3,620 $1,900.50 47.50%|Non-Core HW
N/A 43210000 |[FLN42S6F-200TU EMC [VNX2 HARDWARE FLN42S6F-200TU VNX 200GB FASTCACHE 25X2.5DPE/DAE NEB UG EA 1 $5,710 $2,997.75 47.50%|Non-Core HW
N/A 43210000 [FLN42S6F-200U EMC [VNX2 HARDWARE FLN42S6F-200U VNX 200GB FASTCACHE 25X2.5DPE/DAE NEB UG EA 1 $5,710 $2,997.75 47.50%|Non-Core HW
N/A 43210000 [FLN42S6FX-200 EMC [VNX2 HARDWARE FLN42S6FX-200 VNX 200G SF2 FASTCACHE 25X2.5 DPEDAE NBS EA 1 $2,345 $1,231.13 47.50%|Non-Core HW
N/A 43210000 [FLN42S6FX-400 EMC [VNX2 HARDWARE FLN42S6FX-400 VNX 400G SF2 FASTCACHE 25X2.5 DPEDAE NBS EA 1 $3,730 $1,958.25 47.50%|Non-Core HW
N/A 43210000 |[FLN4VS6F-100TU EMC [VNX2 HARDWARE FLN4VS6F-100TU VNX 100GB FASTCACHE 15X3.5DPE/DAE NEB UG EA 1 $3,620 $1,900.50 47.50%|Non-Core HW
N/A 43210000 |[FLN4VS6F-200TU EMC [VNX2 HARDWARE FLN4VS6F-200TU VNX 200GB FASTCACHE 15X3.5DPE/DAE NEB UG EA 1 $5,710 $2,997.75 47.50%|Non-Core HW
N/A 43210000 [FLN4VS6FX-200TU EMC [VNX2 HARDWARE FLN4VS6FX-200TU VNX 200G SF2 FASTCACHE 15X3.5 DAE NBS UG EA 1 $3,165 $1,661.63 47.50%|Non-Core HW
N/A 43210000 [FLN4VS6FX-200U EMC [VNX2 HARDWARE FLN4VS6FX-200U VNX 200G SF2 FASTCACHE 15X3.5 DAE NBS UG EA 1 $3,165 $1,661.63 47.50%|Non-Core HW
N/A 43210000 [FLN4VS6FX-400TU EMC [VNX2 HARDWARE FLN4VS6FX-400TU VNX 400G SF2 FASTCACHE 15X3.5 DAE NBS UG EA 1 $5,035 $2,643.38 47.50%|Non-Core HW
N/A 43210000 [FLN4VS6FX-400U EMC [VNX2 HARDWARE FLN4VS6FX-400U VNX 400G SF2 FASTCACHE 15X3.5 DAE NBS UG EA 1 $5,035 $2,643.38 47.50%|Non-Core HW
N/A 43210000 |FLV42S6FX-200 EMC [VNX2 HARDWARE FLV42S6FX-200 VNX 200GB SF2 FAST CACHE 25X2.5 DPE/DAE EA 1 $2,130 $1,118.25 47.50%|Non-Core HW
N/A 43210000 [FLV42S6FX-200TU EMC [VNX2 HARDWARE FLV42S6FX-200TU VNX 200G SF2 FASTCACHE 25X2.5 DPE/DAE UG EA 1 $2,875 $1,509.38 47.50%|Non-Core HW
N/A 43210000 |[FLV42S6FX-200U EMC [VNX2 HARDWARE FLV42S6FX-200U VNX 200G SF2 FASTCACHE 25X2.5 DPE/DAE UG EA 1 $2,875 $1,509.38 47.50%|Non-Core HW
N/A 43210000 [FLV42S6FX-400 EMC [VNX2 HARDWARE FLV42S6FX-400 VNX 400GB SF2 FAST CACHE 25X2.5 DPE/DAE EA 1 $3,390 $1,779.75 47.50%|Non-Core HW
N/A 43210000 [FLV42S6FX-400TU EMC [VNX2 HARDWARE FLV42S6FX-400TU VNX 400G SF2 FASTCACHE 25X2.5 DPE/DAE UG EA 1 $4,575 $2,401.88 47.50%|Non-Core HW
N/A 43210000 [FLV42S6FX-400U EMC [VNX2 HARDWARE FLV42S6FX-400U VNX 400G SF2 FASTCACHE 25X2.5 DPE/DAE UG EA 1 $4,575 $2,401.88 47.50%|Non-Core HW
N/A 43210000 |[FLV4D2S6FX-200 EMC [VNX2 HARDWARE FLV4D2S6FX-200 VNX 200GB SF2 FAST CACHE 120X2.5 DAE EA 1 $2,130 $1,118.25 47.50%|Non-Core HW
N/A 43210000 [FLV4D2S6FX-200TU EMC [VNX2 HARDWARE FLV4D2S6FX-200TU VNX 200GB SF2 FAST CACHE 120X2.5 DAE UPG EA 1 $2,875 $1,509.38 47.50%|Non-Core HW
N/A 43210000 [FLV4D2S6FX-200U EMC [VNX2 HARDWARE FLV4D2S6FX-200U VNX 200GB SF2 FAST CACHE120X2.5 DAE UPG EA 1 $2,875 $1,509.38 47.50%|Non-Core HW
N/A 43210000 |[FLV4D2S6FX-400 EMC [VNX2 HARDWARE FLV4D2S6FX-400 VNX 400GB SF2 FAST CACHE 120X2.5 DAE EA 1 $3,390 $1,779.75 47.50%|Non-Core HW
N/A 43210000 [FLV4D2S6FX-400TU EMC [VNX2 HARDWARE FLV4D2S6FX-400TU VNX 400GB SF2 FAST CACHE 120X2.5 DAE UPG EA 1 54,575 $2,401.88 47.50%|Non-Core HW
N/A 43210000 [FLV4D2S6FX-400U EMC [VNX2 HARDWARE FLV4D2S6FX-400U VNX 400GB SF2 FAST CACHE 120X2.5 DAE UPG EA 1 $4,575 $2,401.88 47.50%|Non-Core HW
N/A 43210000 [FLV4DS6FX-200 EMC [VNX2 HARDWARE FLV4DS6FX-200 VNX 200GB SF2 FAST CACHE 60X3.5 DAE EA 1 $2,130 $1,118.25 47.50%|Non-Core HW
N/A 43210000 [FLV4DS6FX-200TU EMC [VNX2 HARDWARE FLV4DS6FX-200TU VNX 200GB SF2 FAST CACHE 60X3.5 DAE UPG EA 1 $2,875 $1,509.38 47.50%|Non-Core HW
N/A 43210000 [FLV4DS6FX-200U EMC [VNX2 HARDWARE FLV4DS6FX-200U VNX 200GB SF2 FAST CACHE 60X3.5 DAE UPG EA 1 $2,875 $1,509.38 47.50%|Non-Core HW
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N/A 43210000 [FLV4DS6FX-400 EMC [VNX2 HARDWARE FLV4DS6FX-400 VNX 400GB SF2 FAST CACHE 60X3.5 DAE EA 1 $3,390 $1,779.75 47.50%|Non-Core HW
N/A 43210000 [FLV4DS6FX-400TU EMC [VNX2 HARDWARE FLV4DS6FX-400TU VNX 400GB SF2 FAST CACHE 60X3.5 DAE UPG EA 1 $4,575 $2,401.88 47.50%|Non-Core HW
N/A 43210000 [FLV4DS6FX-400U EMC [VNX2 HARDWARE FLV4DS6FX-400U VNX 400GB SF2 FAST CACHE 60X3.5 DAE UPG EA 1 54,575 $2,401.88 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6FX-200 EMC [VNX2 HARDWARE FLV4VS6FX-200 VNX 200GB SF2 FAST CACHE 15X3.5 DAE EA 1 $2,130 $1,118.25 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6FX-200TU EMC [VNX2 HARDWARE FLV4VS6FX-200TU VNX 200GB SF2 FAST CACHE 15X3.5 DAE UPG EA 1 $2,875 $1,509.38 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6FX-200U EMC [VNX2 HARDWARE FLV4VS6FX-200U VNX 200GB SF2 FAST CACHE 15X3.5 DAE UPG EA 1 $2,875 $1,509.38 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6FX-400 EMC [VNX2 HARDWARE FLV4VS6FX-400 VNX 400GB SF2 FAST CACHE 15X3.5 DAE EA 1 $3,390 $1,779.75 47.50%|Non-Core HW
N/A 43210000 [FLV4VS6FX-400TU EMC [VNX2 HARDWARE FLV4VS6FX-400TU VNX 400GB SF2 FAST CACHE 15X3.5 DAE UPG EA 1 $4,575 $2,401.88 47.50%|Non-Core HW
N/A 43210000 |[FLV4VS6FX-400U EMC [VNX2 HARDWARE FLV4VS6FX-400U VNX 400GB SF2 FAST CACHE 15X3.5 DAE UPG EA 1 $4,575 $2,401.88 47.50%|Non-Core HW
N/A 43210000 [V-V4-D8OOFX EMC [VNX2 HARDWARE V-V4-D800FX VNX 800GB EFD VAULT 60X3.5 DAE EA 1 $29,985| $15,742.13 47.50%|Non-Core HW
N/A 43210000 |V-V4-V8OOFX EMC |VNX2 HARDWARE V-V4-V80OFX VNX 800GB EFD VAULT 15X3.5 DAE EA 1 $29,985| $15,742.13 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FX-800 EMC [VNX2 HARDWARE V4-2S6FX-800 VNX 800GB MLC SSD 25X2.5 DAE EA 1 $5,995 $3,147.38 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800-100 EMC [VNX2 HARDWARE V4-2S6FX-800-100 Flash Power Pack VNX2 800GB 100X2.5 EA 1 $599,500| $314,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800-25 EMC [VNX2 HARDWARE V4-2S6FX-800-25 Flash Power Pack VNX2 800GB 25X2.5 EA 1 $149,875| $78,684.38 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800-50 EMC [VNX2 HARDWARE V4-2S6FX-800-50 Flash Power Pack VNX2 800GB 50X2.5 EA 1 $299,750| $157,368.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800TU EMC [VNX2 HARDWARE V4-2S6FX-800TU VNX 800GB MLC SSD 25X2.5 DAE U/G EA 1 $7,195 $3,777.38 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800U EMC [VNX2 HARDWARE V4-2S6FX-800U VNX 800GB MLC SSD 25X2.5 DAE U/G EA 1 $7,195 $3,777.38 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800U-100 EMC [VNX2 HARDWARE V4-256FX-800U-100 Flash Power Pack VNX2 800GB 100X2.5 UPG EA 1 $719,500| $377,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FX-800U-25 EMC [VNX2 HARDWARE V4-2S6FX-800U-25 Flash Power Pack VNX2 800GB 25X2.5 UPG EA 1 $179,875| $94,434.38 47.50%|Non-Core HW
N/A 43210000 |V4-2S6FX-800U-50 EMC [VNX2 HARDWARE V4-2S6FX-800U-50 Flash Power Pack VNX2 800GB 50X2.5 UPG EA 1 $359,750| $188,868.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-1600 EMC [VNX2 HARDWARE V4-2S6FXL-1600 VNX 1600GB AFP SSD 25X2.5 DAE EA 1 $7,750 $4,068.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-1600TU EMC [VNX2 HARDWARE V4-2S6FXL-1600TU VNX 1600GB AFP SSD 25X2.5 DAE UPG EA 1 $10,465 $5,494.13 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-1600U EMC [VNX2 HARDWARE V4-2S6FXL-1600U VNX 1600GB AFP SSD 25X2.5 DAE UPG EA 1 $10,465 $5,494.13 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-3200 EMC [VNX2 HARDWARE V4-2S6FXL-3200 VNX 3200GB AFP SSD 25X2.5 DAE EA 1 $15,780 $8,284.50 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-3200TU EMC [VNX2 HARDWARE V4-2S6FXL-3200TU VNX 3200GB AFP SSD 25X2.5 DAE UPG EA 1 $21,305| $11,185.13 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-3200U EMC [VNX2 HARDWARE V4-2S6FXL-3200U VNX 3200GB AFP SSD 25X2.5 DAE UPG EA 1 $21,305| $11,185.13 47.50%|Non-Core HW
N/A 43210000 |V4-2S6FXL-400 EMC [VNX2 HARDWARE V4-2S6FXL-400 VNX 400GB AFP SSD 25X2.5 DPE/DAE EA 1 $2,985 $1,567.13 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-400TU EMC [VNX2 HARDWARE V4-2S6FXL-400TU VNX 400GB AFP SSD 25X2.5 DPE/DAE UPG EA 1 54,030 $2,115.75 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FXL-400U EMC [VNX2 HARDWARE V4-2S6FXL-400U VNX 400GB AFP SSD 25X2.5 DPE/DAE UPG EA 1 $4,030 $2,115.75 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-800 EMC [VNX2 HARDWARE V4-2S6FXL-800 VNX 800GB AFP SSD 25X2.5 DAE EA 1 $5,095 $2,674.88 47.50%|Non-Core HW
N/A 43210000 [V4-2S6FXL-800TU EMC [VNX2 HARDWARE V4-2S6FXL-800TU VNX 800GB AFP SSD 25X2.5 DAE UPG EA 1 $6,880 $3,612.00 47.50%|Non-Core HW
N/A 43210000 |[V4-2S6FXL-800U EMC [VNX2 HARDWARE V4-2S6FXL-800U VNX 800GB AFP SSD 25X2.5 DAE UPG EA 1 $6,880 $3,612.00 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FXL-1600 EMC [VNX2 HARDWARE V4-D2S6FXL-1600 VNX 1600GB AFP SSD 120X2.5 DAE EA 1 $7,750 $4,068.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FXL-1600TU EMC [VNX2 HARDWARE V4-D2S6FXL-1600TU VNX 1600GB AFP SSD 120X2.5 DAE UPG EA 1 $10,465 $5,494.13 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FXL-1600U EMC [VNX2 HARDWARE V4-D2S6FXL-1600U VNX 1600GB AFP SSD 120X2.5 DAE UPG EA 1 $10,465 $5,494.13 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FXL-3200 EMC [VNX2 HARDWARE V4-D2S6FXL-3200 VNX 3200GB AFP SSD 120X2.5 DAE EA 1 $15,780 $8,284.50 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FXL-3200TU EMC [VNX2 HARDWARE V4-D2S6FXL-3200TU VNX 3200GB AFP SSD 120X2.5 DAE UPG EA 1 $21,305| $11,185.13 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FXL-3200U EMC [VNX2 HARDWARE V4-D2S6FXL-3200U VNX 3200GB AFP SSD 120X2.5 DAE UPG EA 1 $21,305| $11,185.13 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FXL-400 EMC [VNX2 HARDWARE V4-D2S6FXL-400 VNX 400GB AFP SSD 120X2.5 DAE EA 1 $2,985 $1,567.13 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FXL-400TU EMC [VNX2 HARDWARE V4-D2S6FXL-400TU VNX 400GB AFP SSD 120X2.5 DAE UPG EA 1 $4,030 $2,115.75 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FXL-400U EMC [VNX2 HARDWARE V4-D2S6FXL-400U VNX 400GB AFP SSD 120X2.5 DAE UPG EA 1 $4,030 $2,115.75 47.50%|Non-Core HW
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N/A 43210000 [V4-D2S6FXL-800 EMC [VNX2 HARDWARE V4-D2S6FXL-800 VNX 800GB AFP SSD 120X2.5 DAE EA 1 $5,095 $2,674.88 47.50%|Non-Core HW
N/A 43210000 |[V4-D2S6FXL-800TU EMC [VNX2 HARDWARE V4-D2S6FXL-800TU VNX 800GB AFP SSD 120X2.5 DAE UPG EA 1 $6,880 $3,612.00 47.50%|Non-Core HW
N/A 43210000 [V4-D2S6FXL-800U EMC [VNX2 HARDWARE V4-D2S6FXL-800U VNX 800GB AFP SSD 120X2.5 DAE UPG EA 1 $6,880 $3,612.00 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800 EMC [VNX2 HARDWARE V4-DS6FX-800 VNX 800GB MLC SSD 60X3.5 DAE EA 1 $5,995 $3,147.38 47.50%|Non-Core HW
N/A 43210000 |[V4-DS6FX-800TU EMC [VNX2 HARDWARE V4-DS6FX-800TU VNX 800GB MLC SSD 60X3.5 DAE U/G EA 1 $7,195 $3,777.38 47.50%|Non-Core HW
N/A 43210000 [V4-DS6FX-800U EMC [VNX2 HARDWARE V4-DS6FX-800U VNX 800GB MLC SSD 60X3.5 DAE U/G EA 1 $7,195 $3,777.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200-100 EMC [VNX2 HARDWARE V4-VS6FX-200-100 Flash Power Pack VNX2 200GB 100x3.5 EA 1 $185,400| $97,335.00 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200-21 EMC [VNX2 HARDWARE V4-VS6FX-200-21 Flash Power Pack VNX2 200GB 21x3.5 EA 1 $44,730| $23,483.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200-25 EMC [VNX2 HARDWARE V4-VS6FX-200-25 Flash Power Pack VNX2 200GB 25x3.5 EA 1 $53,250| $27,956.25 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200-50 EMC [VNX2 HARDWARE V4-VS6FX-200-50 Flash Power Pack VNX2 200GB 50x3.5 EA 1 $100,425| $52,723.13 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200U-100 EMC [VNX2 HARDWARE V4-VS6FX-200U-100 Flash Power Pack VNX2 200GB 100x3.5 UPG EA 1 $222,480| $116,802.00 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200U-21 EMC [VNX2 HARDWARE V4-VS6FX-200U-21 Flash Power Pack VNX2 200GB 21x3.5 UPG EA 1 $53,655| $28,168.88 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200U-25 EMC [VNX2 HARDWARE V4-VS6FX-200U-25 Flash Power Pack VNX2 200GB 25x3.5 UPG EA 1 $63,875| $33,534.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-200U-50 EMC [VNX2 HARDWARE V4-VS6FX-200U-50 Flash Power Pack VNX2 200GB 50x3.5 UPG EA 1 $120,510| $63,267.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400-100 EMC [VNX2 HARDWARE V4-VS6FX-400-100 Flash Power Pack VNX2 400GB 100x3.5 EA 1 $339,000| $177,975.00 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400-21 EMC [VNX2 HARDWARE V4-VS6FX-400-21 Flash Power Pack VNX2 400GB 21x3.5 EA 1 $71,190| $37,374.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400-25 EMC [VNX2 HARDWARE V4-VS6FX-400-25 Flash Power Pack VNX2 400GB 25x3.5 EA 1 $84,750| $44,493.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400-50 EMC [VNX2 HARDWARE V4-VS6FX-400-50 Flash Power Pack VNX2 400GB 50x3.5 EA 1 $169,500| $88,987.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400U-100 EMC [VNX2 HARDWARE V4-VS6FX-400U-100 Flash Power Pack VNX2 400GB 100x3.5 UPG EA 1 $407,000| $213,675.00 47.50%|Non-Core HW
N/A 43210000 |[V4-VS6FX-400U-21 EMC [VNX2 HARDWARE V4-VS6FX-400U-21 Flash Power Pack VNX2 400GB 21x3.5 UPG EA 1 $85,470| $44,871.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400U-25 EMC [VNX2 HARDWARE V4-VS6FX-400U-25 Flash Power Pack VNX2 400GB 25x3.5 UPG EA 1 $101,750| $53,418.75 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-400U-50 EMC [VNX2 HARDWARE V4-VS6FX-400U-50 Flash Power Pack VNX2 400GB 50x3.5 UPG EA 1 $203,500| $106,837.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800 EMC [VNX2 HARDWARE V4-VS6FX-800 VNX 800GB MLC SSD 15X3.5 DAE EA 1 $5,995 $3,147.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800-100 EMC [VNX2 HARDWARE V4-VS6FX-800-100 Flash Power Pack VNX2 800GB 100x3.5 EA 1 $599,500| $314,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800-21 EMC [VNX2 HARDWARE V4-VS6FX-800-21 Flash Power Pack VNX2 800GB 21x3.5 EA 1 $125,895| $66,094.88 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800-25 EMC [VNX2 HARDWARE V4-VS6FX-800-25 Flash Power Pack VNX2 800GB 25x3.5 EA 1 $149,875| $78,684.38 47.50%|Non-Core HW
N/A 43210000 |V4-VS6FX-800-50 EMC [VNX2 HARDWARE V4-VS6FX-800-50 Flash Power Pack VNX2 800GB 50x3.5 EA 1 $299,750| $157,368.75 47.50%|Non-Core HW
N/A 43210000 |[V4-VS6FX-800TU EMC [VNX2 HARDWARE V4-VS6FX-800TU VNX 800GB MLC SSD 15X3.5 DAE U/G EA 1 $7,195 $3,777.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800U EMC [VNX2 HARDWARE V4-VS6FX-800U VNX 800GB MLC SSD 15X3.5 DAE U/G EA 1 $7,195 $3,777.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800U-100 EMC [VNX2 HARDWARE V4-VS6FX-800U-100 Flash Power Pack VNX2 800GB 100x3.5 UPG EA 1 $719,500| $377,737.50 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800U-21 EMC [VNX2 HARDWARE V4-VS6FX-800U-21 Flash Power Pack VNX2 800GB 21x3.5 UPG EA 1 $151,095| $79,324.88 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800U-25 EMC [VNX2 HARDWARE V4-VS6FX-800U-25 Flash Power Pack VNX2 800GB 25x3.5 UPG EA 1 $179,875| $94,434.38 47.50%|Non-Core HW
N/A 43210000 [V4-VS6FX-800U-50 EMC [VNX2 HARDWARE V4-VS6FX-800U-50 Flash Power Pack VNX2 800GB 50x3.5 UPG EA 1 $359,750| $188,868.75 47.50%|Non-Core HW
N/A 43210000 |[VNX52-54B EMC [VNX2 HARDWARE VNX52-54B CONVERT VNX5200 DPE TO VNX5400 DPE EA 1 $8,270 $4,341.75 47.50%|Non-Core HW
N/A 43210000 [VNX5200DMEXDU EMC [VNX2 HARDWARE VNX5200DMEXDU VNXB52 DME: 1 DM+FC SLIC-BTU Fld Install EA 1 $9,460 $4,966.50 47.50%|Non-Core HW
N/A 43210000 [VNX524-56B EMC [VNX2 HARDWARE VNX524-56B CONVERT VNX52/54 DPE TO VNX5600 DPE EA 1 $13,657 $7,169.93 47.50%|Non-Core HW
N/A 43210000 [VNX524-56F EMC [VNX2 HARDWARE VNX524-56F CONVERT VNX52/54 DM TO VNX5600 DM EA 1 $7,612 $3,996.30 47.50%|Non-Core HW
N/A 43210000 |[VNX5246-58B EMC [VNX2 HARDWARE VNX5246-58B CONVERT VNX52/54/56 DPE TO VNX58 DPE EA 1 $23,120| $12,138.00 47.50%|Non-Core HW
N/A 43210000 |[VNX5246-58F EMC [VNX2 HARDWARE VNX5246-58F CONVERT VNX52/54/56 DM TO VNX58 DM EA 1 $23,476| $12,324.90 47.50%|Non-Core HW
N/A 43210000 [VNX52468-76B EMC [VNX2 HARDWARE VNX52468-76B CONVERT VNX52/4/6/58 DPE TO VNX76 DPE EA 1 $43,761| $22,974.53 47.50%|Non-Core HW
N/A 43210000 [VNX52468-76F EMC [VNX2 HARDWARE VNX52468-76F CONVERT VNX52/4/6/58 DM TO VNX76 DM EA 1 $51,106| $26,830.65 47.50%|Non-Core HW
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N/A 43210000 |VNX5400DMEXDU EMC |VNX2 HARDWARE VNX5400DMEXDU VNXB54 DME: 1 DM+FC SLIC-BTU FId Install EA 1 $9,820 $5,155.50 47.50%|Non-Core HW
N/A 43210000 |VNX5600DMEXDU EMC |VNX2 HARDWARE VNX5600DMEXDU VNXB56 DME: 1 DM+FC SLIC-BTU FId Install EA 1 $11,800 $6,195.00 47.50%|Non-Core HW
N/A 43210000 |VNX5800DMEXDU EMC |VNX2 HARDWARE VNX5800DMEXDU VNXB58 DME: 1 DM+FC SLIC-BTU Fld install EA 1 $19,730f $10,358.25 47.50%|Non-Core HW
N/A 43210000 [VNX7600DMEXDU EMC |VNX2 HARDWARE VNX7600DMEXDU VNXB76 DME: 2 DM+FC SLIC-BTU Fld Install EA 1 $33,545 $17,611.13 47.50%|Non-Core HW
N/A 43210000 |VNX8000DMEXDU EMC |VNX2 HARDWARE VNX8000DMEXDU VNXB80 DME: 2 DM+FC SLIC-BTU Fld Install EA 1 $48,145 $25,276.13 47.50%|Non-Core HW
N/A 43210000 |VNXBCSU EMC |VNX2 HARDWARE VNXBCSU VNXB Control Station-BTU FIELD INSTALL EA 1 $2,612 $1,371.30 47.50%|Non-Core HW
N/A 43210000 |VNXCSD2M EMC |VNX2 HARDWARE VNXCSD2M VNX DC CONVERTR FOR CS-MINI RACK EA 1 $2,612 $1,371.30 47.50%|Non-Core HW
N/A 43210000 |[VNXCSD2U EMC |VNX2 HARDWARE VNXCSD2U VNX 2ND DC CONVERTR FOR 2ND CS UPG EA 1 $3,527 $1,851.68 47.50%|Non-Core HW
N/A 43210000 |VSPBM16GFQA EMC |VNX2 HARDWARE VSPBM16GFQA VNXB 4 PORT 16G FC IO MODULE PAIR EA 1 $9,900 $5,197.50 47.50%|Non-Core HW
N/A 43210000 |VSPBM16GFQU EMC |VNX2 HARDWARE VSPBM16GFQU VNXB 4 PORT 16G FC IO MODULE PAIR-UPG EA 1 $13,860 $7,276.50 47.50%|Non-Core HW
N/A 43210000 |[X01-FC-10M EMC |XT 3RD PARTY HW X01-FC-10M XtremlO - FC Cable 10m EA 1 $202 $106.05 47.50%|Non-Core HW
N/A 43210000 [X01-FC-1M EMC |XT 3RD PARTY HW X01-FC-1M XtremlO - FC Cable 1m EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [X01-FC-3M EMC |XT 3RD PARTY HW X01-FC-3M XtremlO - FC Cable 3m EA 1 $174 $91.35 47.50%|Non-Core HW
N/A 43210000 [X01-I1B-C-1M EMC |XT 3RD PARTY HW X01-1B-C-1M XtremlO - IB Cables 1m EA 1 $335 $175.88 47.50%|Non-Core HW
N/A 43210000 |[X01-IB-C-3M EMC |XT 3RD PARTY HW X01-I1B-C-3M XtremlO - IB Cables 3m EA 1 $667 $350.18 47.50%|Non-Core HW
N/A 43210000 [X01-I1B-C-50CM EMC |XT 3RD PARTY HW X01-1B-C-50CM XtremlO - IB Cables 50CM EA 1 $180 $94.50 47.50%|Non-Core HW
N/A 43210000 [X01-IB-C-5M EMC |XT 3RD PARTY HW X01-IB-C-5M VFXTreme - IB Cables 5m EA 1 $1,000 $525.00 47.50%|Non-Core HW
N/A 43210000 |XO01-IBSW-36F EMC |XT 3RD PARTY HW X01-IBSW-36F XtremlO - 36 PORT IB SWITCH -FLD EA 1 $22,225( $11,668.13 47.50%|Non-Core HW
N/A 43210000 |X01-ISCSI-10M EMC |XT 3RD PARTY HW X01-ISCSI-10M XtremlO - iSCSI Cable 10m EA 1 $202 $106.05 47.50%|Non-Core HW
N/A 43210000 ([X01-ISCSI-1M EMC |XT 3RD PARTY HW X01-ISCSI-1M XtremlO - iSCSI Cable 1m EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [X01-ISCSI-3M EMC |XT 3RD PARTY HW X01-ISCSI-3M XtremlO - iSCSI Cable 3m EA 1 $174 $91.35 47.50%|Non-Core HW
N/A 43210000 |[X02-FC-10M EMC |XT 3RD PARTY HW X02-FC-10M XtremlO - FC Cable 10m EA 1 $202 $106.05 47.50%|Non-Core HW
N/A 43210000 [X02-FC-1M EMC |XT 3RD PARTY HW X02-FC-1M XtremlO - FC Cable 1m EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [X02-FC-3M EMC |XT 3RD PARTY HW X02-FC-3M XtremlO - FC Cable 3m EA 1 $174 $91.35 47.50%|Non-Core HW
N/A 43210000 |X02-1BSW EMC |XT 3RD PARTY HW X02-1BSW XtremlO - IB SWITCH EA 1 $20,900 $10,972.50 47.50%|Non-Core HW
N/A 43210000 [X02-IBSW-F EMC |XT 3RD PARTY HW X02-IBSW-F XtremlO - IB SWITCH -FLD EA 1 $20,900 $10,972.50 47.50%|Non-Core HW
N/A 43210000 |[X02-IBSW-U EMC |XT 3RD PARTY HW X02-1BSW-U XTREMIO - 1B SWITCH UPG EA 1 $20,900( $10,972.50 47.50%|Non-Core HW
N/A 43210000 |X02-ISCSI-10M EMC |XT 3RD PARTY HW X02-ISCSI-10M XtremlO - iSCSI Cable 10m EA 1 $202 $106.05 47.50%|Non-Core HW
N/A 43210000 |[X02-ISCSI-1M EMC |XT 3RD PARTY HW X02-ISCSI-1M XtremlO - iSCSI Cable 1m EA 1 $160 $84.00 47.50%|Non-Core HW
N/A 43210000 [X02-ISCSI-3M EMC |XT 3RD PARTY HW X02-ISCSI-3M XtremlO - iSCSI Cable 3m EA 1 $174 $91.35 47.50%|Non-Core HW
N/A 43210000 |X01-CTRL-F EMC |XT HARDWARE X01-CTRL-F XtremlO - Storage Controller - FLD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |XO1-CTRL-TAGF EMC |XT HARDWARE X01-CTRL-TAGF XtremlO - Storage Controller/w tag -FLD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X01-D25-400F EMC |XT HARDWARE X01-D25-400F X-brick 25x400GB Flash Drives OE SW-FLD EA 1 $345,000| $181,125.00 47.50%|Non-Core HW
N/A 43210000 |X01-MNGT-F EMC |XT HARDWARE X01-MNGT-F XtremlO-MGMT SERVER w/SOFTWARE-FLD EA 1 $15,480 $8,127.00 47.50%|Non-Core HW
N/A 43210000 |[X01-PW-IEC3S EMC |XT HARDWARE X01-PW-IEC3S XtremlO - Cab Quad Power Cord IEC309 EA 1 $800 $420.00 47.50%|Non-Core HW
N/A 43210000 |[X01-PW-RSS EMC |XT HARDWARE X01-PW-RSS XtremlO - Cab Quad Power Cord US R&S EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [X01-PW-USS EMC |XT HARDWARE X01-PW-USS XtremlO - Cab Power Cord US Twistlock EA 1 $800 $420.00 47.50%|Non-Core HW
N/A 43210000 |[X01-RACK-40U EMC |XT HARDWARE X01-RACK-40U XtremlO - 40U Cabinet EA 1 $2,925 $1,535.63 47.50%|Non-Core HW
N/A 43210000 |X01-UPS-220F EMC |XT HARDWARE X01-UPS-220F XtremlO - UPS 220V - FLD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X01-UPS-220FP EMC |XT HARDWARE X01-UPS-220FP XtremlO - UPS 220V - FLD - Secondary EA 1 $7,145 $3,751.13 47.50%|Non-Core HW
N/A 43210000 [X02-012-400-E-U EMC |XT HARDWARE X02-012-400-E-U XtremlO Starter X-Brick (5TB) Exp Kit EA 1 $155,000| $81,375.00 47.50%|Non-Core HW
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N/A 43210000 [X02-3-6-BEZ-KIT EMC [XT HARDWARE X02-3-6-BEZ-KIT XtremlO Std 3 to 6 Bezel Kit EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-6U-FILLER EMC [XT HARDWARE X02-6U-FILLER XtremlO Beast Six filler Kit EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-BEAST-BEZ-KIT EMC [XT HARDWARE X02-BEAST-BEZ-KIT XtremlO Beast Bezel Kit EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRL-U EMC |XT HARDWARE X02-CTRL-U XTREMIO - STORAGE CONTROLLER UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 ([X02-CTRLE EMC [XT HARDWARE X02-CTRLE XtremlO - STORAGE CONTROLLER enc EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-400 EMC [XT HARDWARE X02-CTRLE-400 XTREMIO - STORAGE CTRL ENC EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-400-F EMC [XT HARDWARE X02-CTRLE-400-F XTREMIO - STORAGE CTRL ENC FLD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-400-T EMC [XT HARDWARE X02-CTRLE-400-T XTREMIO - STORAGE CTRL 400GB ENC TAG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-400-T-F EMC [XT HARDWARE X02-CTRLE-400-T-F XTREMIO - STORAGE CTRL 400GB ENC TAG FLD EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-400-U EMC [XT HARDWARE X02-CTRLE-400-U XTREMIO - STORAGE CTRL 400GB ENC UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-EXP-T-F EMC |XT HARDWARE X02-CTRLE-EXP-T-F XtremlO - STORAGE CTRL Exp tag fld EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-EXP-TAG EMC [XT HARDWARE X02-CTRLE-EXP-TAG XtremlO - STORAGE CTRL Exp tag EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-F EMC [XT HARDWARE X02-CTRLE-F XtremlO - STORAGE CONTROLLER enc fld EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-T EMC [XT HARDWARE X02-CTRLE-T XtremlO - STORAGE CTRL 800GB enc tag EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-CTRLE-T-F EMC [XT HARDWARE X02-CTRLE-T-F XtremlO - STORAGE CTRL 800GB enc tag fld EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-CTRLE-U EMC [XT HARDWARE X02-CTRLE-U XTREMIO - STORAGE CTRL 800GB UPGRADE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-D13-400-E EMC [XT HARDWARE X02-D13-400-E XTREMIO -13X400GB FLASH DRV ENC OE SW EA 1 $225,000| $118,125.00 47.50%|Non-Core HW
N/A 43210000 |[X02-D13-400-E-F EMC [XT HARDWARE X02-D13-400-E-F XTREMIO 13X400GB FLASH DRV ENC FLD OE SW EA 1 $225,000| $118,125.00 47.50%|Non-Core HW
N/A 43210000 [X02-D25-400-E EMC [XT HARDWARE X02-D25-400-E XTREMIO -25X400GB FLASH DRV ENC OE SW EA 1 $345,000| $181,125.00 47.50%|Non-Core HW
N/A 43210000 |[X02-D25-400-E-F EMC |XT HARDWARE X02-D25-400-E-F XTREMIO 25X400GB FLASH DRV ENC FLD OE SW EA 1 $345,000| $181,125.00 47.50%|Non-Core HW
N/A 43210000 [X02-D25-400-E-U EMC [XT HARDWARE X02-D25-400-E-U XTREMIO -25X400GB E FLASH DRV OE SW UPG EA 1 $345,000| $181,125.00 47.50%|Non-Core HW
N/A 43210000 [X02-D25-400-U EMC [XT HARDWARE X02-D25-400-U XTREMIO -25X400GB FLASH DR. OE SW UPG EA 1 $335,000| $175,875.00 47.50%|Non-Core HW
N/A 43210000 [X02-D25-800 EMC [XT HARDWARE X02-D25-800 XtremlO -25x800GB Flash Drives OE SW EA 1 $510,000| $267,750.00 47.50%|Non-Core HW
N/A 43210000 [X02-D25-800-U EMC [XT HARDWARE X02-D25-800-U XTREMIO -25X800GB FLASH DRV OE SW UPGD EA 1 $510,000| $267,750.00 47.50%|Non-Core HW
N/A 43210000 [X02-D25-800F EMC [XT HARDWARE X02-D25-800F XtremlO -25x800GB Flash Drives OE SW-FLD EA 1 $510,000| $267,750.00 47.50%|Non-Core HW
N/A 43210000 [X02-DISP-2M-KIT EMC [XT HARDWARE X02-DISP-2M-KIT XtremlO 2m Dispersion Kit EA 1 $660 $346.50 47.50%|Non-Core HW
N/A 43210000 |X02-DISP-5M-KIT EMC [XT HARDWARE X02-DISP-5M-KIT XtremlO 5m Dispersion Kit EA 1 $1,300 $682.50 47.50%|Non-Core HW
N/A 43210000 [X02-DUAL-BEZ-KIT EMC [XT HARDWARE X02-DUAL-BEZ-KIT XtremlO Std Dual Bezel Kit EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KIT-01 EMC [XT HARDWARE X02-KIT-01 XtremlO BRICK 1 CONFIG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KIT-01-C EMC [XT HARDWARE X02-KIT-01-C XtremlO EMC to Cust Rail conv kit single EA 1 $4,500 $2,362.50 47.50%|Non-Core HW
N/A 43210000 |[X02-KIT-02 EMC [XT HARDWARE X02-KIT-02 XtremlO BRICK 2 CONFIG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KIT-02-C EMC [XT HARDWARE X02-KIT-02-C XtremlO EMC to Cust Rail conv kit dual EA 1 $10,500 $5,512.50 47.50%|Non-Core HW
N/A 43210000 |[X02-KIT-03 EMC [XT HARDWARE X02-KIT-03 XtremlO BRICK 3 CONFIG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KIT-04 EMC [XT HARDWARE X02-KIT-04 XtremlO BRICK 4 CONFIG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KIT-04-C EMC [XT HARDWARE X02-KIT-04-C XtremlO EMC to Cust Rail conv kit quad EA 1 $18,500 $9,712.50 47.50%|Non-Core HW
N/A 43210000 |[X02-KIT-05 EMC [XT HARDWARE X02-KIT-05 XtremlO BRICK 5 CONFIG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KIT-06 EMC [XT HARDWARE X02-KIT-06 XtremlO BRICK 6 CONFIG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KIT-06-C EMC [XT HARDWARE X02-KIT-06-C XtremlO EMC to Cust Rail conv kit six EA 1 $24,500| $12,862.50 47.50%|Non-Core HW
N/A 43210000 |[X02-KIT-07 EMC [XT HARDWARE X02-KIT-07 XtremlO BRICK 7 CONFIG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KIT-08 EMC [XT HARDWARE X02-KIT-08 XtremlO BRICK 8 CONFIG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KIT-08-C EMC [XT HARDWARE X02-KIT-08-C XtremlO EMC to Cust Rail conv kit eight EA 1 $28,500| $14,962.50 47.50%|Non-Core HW
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N/A 43210000 [X02-KIT-S EMC |XT HARDWARE X02-KIT-S Xtrem|O SINGLE BRICK CFG KIT (FACTORY) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |ES-1600MODCONV EMC |VMAX AFA FAMILY ES-1600MODCONV VMAX 250 FLASH MOD 1600 CONVERSION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KITO1-FD EMC |XT HARDWARE X02-KITO1-FD XtremlO BRICK 1 CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KITO2-FD EMC |XT HARDWARE X02-KITO2-FD XtremIO BRICK 2 CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO2-R-U EMC |XT HARDWARE X02-KIT02-R-U XtremlO BRICK 2 CONFIG KIT RACK UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KITO2-U EMC |XT HARDWARE X02-KIT02-U XTREMIO BRICK 2 CONFIG KIT UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO3-FD EMC |XT HARDWARE X02-KITO3-FD XtremlO BRICK 3 CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO3-R-U EMC |XT HARDWARE X02-KITO03-R-U XtremlO BRICK 3 CONFIG KIT RACK UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KITO3-U EMC |XT HARDWARE X02-KITO3-U XTREMIO BRICK 3 CONFIG KIT UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO4-FD EMC |XT HARDWARE X02-KITO4-FD XtremlO BRICK 4 CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KITO4-R-U EMC |XT HARDWARE X02-KIT04-R-U XtremIO BRICK 4 CONFIG KIT RACK UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KITO4-U EMC |XT HARDWARE X02-KIT04-U XTREMIO BRICK 4 CONFIG KIT UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO5-FD EMC |XT HARDWARE X02-KITO5-FD XtremlIO BRICK 5 CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO5-R-U EMC |XT HARDWARE X02-KITO5-R-U XtremlO BRICK 5 CONFIG KIT RACK UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KITO5-U EMC |XT HARDWARE X02-KITO5-U XtremlO BRICK 5 CONFIG KIT UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KITO6-FD EMC |XT HARDWARE X02-KITO6-FD XtremlO BRICK 6 CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO6-R-U EMC |XT HARDWARE X02-KIT06-R-U XtremlO BRICK 6 CONFIG KIT RACK UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KITO6-U EMC |XT HARDWARE X02-KITO6-U XtremlO BRICK 6 CONFIG KIT UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO7-FD EMC |XT HARDWARE X02-KITO7-FD XtremlO BRICK 7 CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KITO7-R-U EMC |XT HARDWARE X02-KITO7-R-U XtremIO BRICK 7 CONFIG KIT RACK UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-KITO7-U EMC |XT HARDWARE X02-KITO7-U XtremlO BRICK 7 CONFIG KIT UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KITO8-FD EMC |XT HARDWARE X02-KITO8-FD XtremIO BRICK 8 CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITO8-R-U EMC |XT HARDWARE X02-KITO8-R-U XtremlO BRICK 8 CONFIG KIT RACK UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-KITO8-U EMC |XT HARDWARE X02-KIT08-U XtremlO BRICK 8 CONFIG KIT UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |X02-KITS-FD EMC |XT HARDWARE X02-KITS-FD XtremlO SINGLE BRICK CONFIG KIT (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |ES-2UF-UFD-3P EMC |VMAX AFA FAMILY ES-2UF-UFD-3P VMAX 250 2U FILLER PANEL KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X02-MNGT EMC |XT HARDWARE X02-MNGT XtremlO - MGMT SERVER W/ SOFTWARE EA 1 $15,480 $8,127.00 47.50%|Non-Core HW
N/A 43210000 |X02-MNGT-F EMC |XT HARDWARE X02-MNGT-F XtremlO - MGMT SERVER W/ SOFTWARE - FLD EA 1 $15,480 $8,127.00 47.50%|Non-Core HW
N/A 43210000 |X02-MNGT-U EMC |XT HARDWARE X02-MNGT-U XTREMIO - MGMT SERVER W/ SW UPG EA 1 $15,480 $8,127.00 47.50%|Non-Core HW
N/A 43210000 |[X02-PW-ASTL EMC |XT HARDWARE X02-PW-ASTL Power cord for Australia and New Zealand EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 |X02-PW-IEC3S EMC |XT HARDWARE X02-PW-IEC3S International (except Australia) EA 1 $800 $420.00 47.50%|Non-Core HW
N/A 43210000 [|X02-PW-RSS EMC |XT HARDWARE X02-PW-RSS For North America & Japan EA 1 $1,530 $803.25 47.50%|Non-Core HW
N/A 43210000 [X02-PW-USS EMC |XT HARDWARE X02-PW-USS For North America & Japan EA 1 $800 $420.00 47.50%|Non-Core HW
N/A 43210000 |X02-PWD-ASTL-44U EMC |XT HARDWARE X02-PWD-ASTL-44U Power cord for Australia and New Zealand EA 1 $2,400 $1,260.00 47.50%|Non-Core HW
N/A 43210000 |X02-PWD-IEC3S-44U EMC |XT HARDWARE X02-PWD-IEC3S-44U Power cord for International (not Aus.) EA 1 $1,640 $861.00 47.50%|Non-Core HW
N/A 43210000 [X02-PWD-RSS-44U EMC |XT HARDWARE X02-PWD-RSS-44U Power cord for North America & Japan EA 1 $1,800 $945.00 47.50%|Non-Core HW
N/A 43210000 [X02-PWD-USS-44U EMC |XT HARDWARE X02-PWD-USS-44U Power cord for North America & Japan EA 1 $830 $435.75 47.50%|Non-Core HW
N/A 43210000 |[X02-RACK-40U EMC |XT HARDWARE X02-RACK-40U XtremlO - 40U Cabinet EA 1 $3,915 $2,055.38 47.50%|Non-Core HW
N/A 43210000 |X02-RACK-40U-BEAST | EMC [XT HARDWARE X02-RACK-40U-BEAST  |XtremlO - 40U Cabinet Beast fillers EA 1 $6,500 $3,412.50 47.50%|Non-Core HW
N/A 43210000 |[X02-RACK-44U EMC |XT HARDWARE X02-RACK-44U XtremlO - 44U Cabinet std fillers EA 1 $7,350 $3,858.75 47.50%|Non-Core HW
N/A 43210000 |ES-ACON3P-50 EMC |VMAX AFA FAMILY ES-ACON3P-50 ADPTR AC 3PH 50A W3-4IN CONDUIT ADPTR EA 1 S0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [X02-SINGLE-BEZ-KIT EMC [XT HARDWARE X02-SINGLE-BEZ-KIT XtremlO Std single Bezel Kit EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 ([X02-UPS-220 EMC [XT HARDWARE X02-UPS-220 XtremlO - UPS 220V EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-UPS-220-U EMC [XT HARDWARE X02-UPS-220-U XTREMIO - UPS 220V UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-UPS-220F EMC |XT HARDWARE X02-UPS-220F XtremlO - UPS 220V - FLD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X02-UPS-220FP EMC [XT HARDWARE X02-UPS-220FP XtremlO - UPS 220V - FLD - Secondary EA 1 $3,573 $1,875.83 47.50%|Non-Core HW
N/A 43210000 [ES-BOT-KIT EMC [VMAX AFA FAMILY  |ES-BOT-KIT BOT ROUTING KIT EA 1 $500 $262.50 47.50%|Non-Core HW
N/A 43210000 [X02-UPS-220P EMC [XT HARDWARE X02-UPS-220P XtremlO - UPS 220V - Secondary EA 1 $3,573 $1,875.83 47.50%|Non-Core HW
N/A 43210000 [X02-VRACK-FD EMC [XT HARDWARE X02-VRACK-FD XtremlO VIRTUAL RACK (FIELD) EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-CAPX EMC [VMAX AFA FAMILY  |ES-CAPX VMAX 250X CAPACITY EA 1 $17,920 $9,408.00 47.50%|Non-Core HW
N/A 43210000 [ES-CAPXU EMC [VMAX AFA FAMILY  |ES-CAPXU VMAX 250X CAPACITY UPG EA 1 $21,505| $11,290.13 47.50%|Non-Core HW
N/A 43210000 [ES-CNVINF-1PU EMC [VMAX AFA FAMILY  |ES-CNVINF-1PU SINGLE PHASE PDP CONVERSION EA 1 $700 $367.50 47.50%|Non-Core HW
N/A 43210000 [ES-CNVINF-3DU EMC [VMAX AFA FAMILY  |ES-CNVINF-3DU 3P DELTA PHASE PDP CONVERSION EA 1 $995 $522.38 47.50%|Non-Core HW
N/A 43210000 [ES-CNVINF-3YU EMC [VMAX AFA FAMILY  |ES-CNVINF-3YU 3WYE PHASE PDP CONVERSION EA 1 $1,085 $569.63 47.50%|Non-Core HW
N/A 43210000 |[X02-VRACK-U EMC [XT HARDWARE X02-VRACK-U XTREMIO - FIELD SHIPPING CONTAINER UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[X03-CTRLE-1600 EMC [XT HARDWARE X03-CTRLE-1600 XtremlO - STORAGE CTRL enc EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X03-CTRLE-1600-F EMC [XT HARDWARE X03-CTRLE-1600-F XtremlO - STORAGE CTRL 1.6TB enc fld EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-DATAMOVER EMC [VMAX AFA FAMILY  |ES-DATAMOVER VMAX 250 DATA MOVER FOR NAS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-DATAMOVERU EMC [VMAX AFA FAMILY  |ES-DATAMOVERU VMAX 250 DATA MOVER FOR NAS UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X03-CTRLE-1600-T EMC [XT HARDWARE X03-CTRLE-1600-T XtremlO - STORAGE CTRL 1.6TB enc tag EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X03-CTRLE-1600-T-F EMC |XT HARDWARE X03-CTRLE-1600-T-F XtremlO - STORAGE CTRL 1.6TB enc tag fld EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X03-CTRLE-1600-U EMC [XT HARDWARE X03-CTRLE-1600-U XtremlO - STORAGE CTRL enc UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-DE25-DIR-3P EMC [VMAX AFA FAMILY  |ES-DE25-DIR-3P VMAX 250 DIRECT 25 SLT DR ENCL 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X03-D25-1600-E EMC [XT HARDWARE X03-D25-1600-E XtremlO 25x1.6TB Flash Drv enc OE SW EA 1 $965,000| $506,625.00 47.50%|Non-Core HW
N/A 43210000 [ES-DE25-DIR-UFD-3P EMC [VMAX AFA FAMILY  |ES-DE25-DIR-UFD-3P VMAX 250 DIRECT 25 SLT DR ENCL 3RD P UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [X03-D25-1600-E-F EMC [XT HARDWARE X03-D25-1600-E-F XtremlO 25x1.6TB Flash Drv enc fld OE SW EA 1 $965,000| $506,625.00 47.50%|Non-Core HW
N/A 43210000 [ESF-BEDIR EMC [VMAX AFA FAMILY  |ESF-BEDIR VMAX 250 DIR F EA 1 $9,750 $5,118.75 47.50%|Non-Core HW
N/A 43210000 |ESF-BEDIRU EMC [VMAX AFA FAMILY  |ESF-BEDIRU VMAX 250 DIR F UPG EA 1 $9,750 $5,118.75 47.50%|Non-Core HW
N/A 43210000 |[ESF-BEDIRUFD EMC [VMAX AFA FAMILY  |ESF-BEDIRUFD VMAX 250 DIR F FD UPG EA 1 $9,750 $5,118.75 47.50%|Non-Core HW
N/A 43210000 [X03-D25-1600-E-U EMC |XT HARDWARE X03-D25-1600-E-U XtremlO 25x1.6TB Flash Drv enc UPG OE SW EA 1 $965,000| $506,625.00 47.50%|Non-Core HW
N/A 43210000 [X02-MNGT-UFD EMC [XT HARFWARE X02-MNGT-UFD XMS Field Upgrade EA 1 $15,480 $8,127.00 47.50%|Non-Core HW
N/A 43210000 [X02-TRANSFMR-U-FD | EMC |XT HARFWARE X02-TRANSFMR-U-FD  |1800VA ISOLATION STATION EA 1 $9,950 $5,223.75 47.50%|Non-Core HW
N/A 43210000 [ES-FE00400C EMC [VMAX AFA FAMILY  |ES-FE00400C VMAX 250 4PT GBE BASE T EA 1 $2,000 $1,050.00 47.50%|Non-Core HW
N/A 43210000 |[ES-FE00400C4 EMC [VMAX AFA FAMILY  |ES-FEO0400C4 VMAX 250 4MM4 COPR GIGE EA 1 $1,980 $1,039.50 47.50%|Non-Core HW
N/A 43210000 [ES-FE00400C4U EMC [VMAX AFA FAMILY  |ES-FEO0400C4U VMAX 250 4MM4 COPR GIGE UPG EA 1 $2,575 $1,351.88 47.50%|Non-Core HW
N/A 43210000 |[ES-FE00400C4UF EMC [VMAX AFA FAMILY  |ES-FEO0400C4UF VMAX 250 4MM4 COPR GIGE CONV EA 1 $9,000 $4,725.00 47.50%|Non-Core HW
N/A 43210000 |ES-FE00400CU EMC [VMAX AFA FAMILY  |ES-FEO0400CU VMAX 250 4PT GBE BASE T UPG EA 1 $5,200 $2,730.00 47.50%|Non-Core HW
N/A 43210000 [ES-FE00400CUF EMC [VMAX AFA FAMILY  |ES-FEO0400CUF VMAX 250 4PT GBE BASE T CONV EA 1 $18,200 $9,555.00 47.50%|Non-Core HW
N/A 43210000 [ES-FE00400T EMC [VMAX AFA FAMILY  |ES-FEO0400T VMAX 250 4MM 10 GIGE EA 1 $3,650 $1,916.25 47.50%|Non-Core HW
N/A 43210000 [ES-FE00400TU EMC [VMAX AFA FAMILY  |ES-FEO0400TU VMAX 250 4MM 10 GIGE UPG EA 1 54,745 $2,491.13 47.50%|Non-Core HW
N/A 43210000 [ES-FEO0400TUF EMC [VMAX AFA FAMILY  |ES-FEO0400TUF VMAX 250 4MM 10 GIGE CONV EA 1 $16,600 $8,715.00 47.50%|Non-Core HW
N/A 43210000 [ES-MODEM EMC [VMAX AFA FAMILY  |ES-MODEM VMAX 250 ZBA MODEM LEAD FREE EA 1 $1,105 $580.13 47.50%|Non-Core HW
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N/A 43210000 [ES-PC3YAFLA EMC [VMAX AFA FAMILY  |ES-PC3YAFLA 32A 3PHASE WYE CORD SET IEC309-AMER EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-PC3YAFLE EMC [VMAX AFA FAMILY  |ES-PC3YAFLE 32A 3PHASE WYE CRD SET FLY LEAD EUROPE EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-PCBL3DHH EMC [VMAX AFA FAMILY  |ES-PCBL3DHH PWR CBL HBL-HBL 3D EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[ES-PCBL3DHR EMC [VMAX AFA FAMILY  |ES-PCBL3DHR PWR CBL HBL-RSTOL 3D EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-PCBL3YAG EMC [VMAX AFA FAMILY  |ES-PCBL3YAG INTL 3PHASE 32 AMP IEC309 TO GARO EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-PCBL3YL23P EMC [VMAX AFA FAMILY  |ES-PCBL3YL23P 24A 3PH WYE L22-30P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-PW40UASTL EMC [VMAX AFA FAMILY  |ES-PW40QUASTL 30A 1PHASE AUSIP57 CLIPSAL 56PA332 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-PWA40UIEC3 EMC [VMAX AFA FAMILY  |ES-PW4QUIEC3 VMAX VG30A 1PHASE INTERNATNLIEC309-332P6 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-PW40URUS EMC [VMAX AFA FAMILY  |ES-PW40URUS 30A 1PH RUSSELLSTOLL 3750DP EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-PW40U-US EMC [VMAX AFA FAMILY  |ES-PW40U-US VMAX VG 30A 1PHASE NAMER JAPAN 16-30P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ES-TELCO EMC |VMAX AFA FAMILY  |ES-TELCO VMAX 250 ZBA INTL TELCO KIT EA 1 $70 $36.75 47.50%|Non-Core HW
N/A 43210000 [XTREMIO-RP-HW-G6T | EMC |XT SOFTWARE XTREMIO-RP-HW-G6T  [XtremIlO-RP appliance GEN6-TAA EA 1 $19,250| $10,106.25 47.50%|Non-Core HW
N/A 43210000 [EF-13UF-UFD-3P EMC [VMAX AFA FAMILY  |EF-13UF-UFD-3P VMAX AF 1U/3U FILLER PANEL KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-1400MOD EMC [VMAX AFA FAMILY  |EF-1400MOD VMAX AF FLASH MOD 1400 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-1400MODCONV EMC [VMAX AFA FAMILY  |EF-1400MODCONV VMAX AF FLASH MOD 1400 CONVERSION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-1400MODS EMC [VMAX AFA FAMILY  |EF-1400MODS VMAX AF FLASH MODS 1400 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-1400MODSCONV EMC [VMAX AFA FAMILY  |EF-1400MODSCONV VMAX AF FLASH MODS 1400 CONVERSION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-1400MODSU EMC [VMAX AFA FAMILY  |EF-1400MODSU VMAX AF FLASH MODS 1400 UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-1400MODSUF EMC [VMAX AFA FAMILY  |EF-1400MODSUF VMAX AF FLASH MODS 1400 FD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-1400MODU EMC [VMAX AFA FAMILY |EF-1400MODU VMAX AF FLASH MOD 1400 UPG EA 1 $34,930| $18,338.25 47.50%|Non-Core HW
N/A 43210000 [EF-1400MODUF EMC [VMAX AFA FAMILY  |EF-1400MODUF VMAX AF FLASH MOD 1400 FD UPG EA 1 $34,930| $18,338.25 47.50%|Non-Core HW
N/A 43210000 [EF-1600MODS EMC [VMAX AFA FAMILY  |EF-1600MODS VMAX AF FLASH MODS 1600 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-1600MODSCONV EMC [VMAX AFA FAMILY  |EF-1600MODSCONV VMAX AF FLASH MODS 1600 CONVERSION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-1600MODSU EMC [VMAX AFA FAMILY  |EF-1600MODSU VMAX AF FLASH MODS 1600 UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-1600MODSUF EMC [VMAX AFA FAMILY  |EF-1600MODSUF VMAX AF FLASH MODS 1600 FD UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-1UF-3PUFD EMC [VMAX AFA FAMILY  |EF-1UF-3PUFD VMAX AF 3RD PARTY 1-1U FILLER KIT EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |EF-2ENGBEZ-3P EMC [VMAX AFA FAMILY  |EF-2ENGBEZ-3P VMAX AF DUAL ENGINE BEZEL KIT 3RD PARTY EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-2ME1-3P EMC [VMAX AFA FAMILY  |EF-2ME1-3P VMAX AF ENG 1 1B CABLE KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-2ME1-3PUFD EMC [VMAX AFA FAMILY  |EF-2ME1-3PUFD VMAX AF ENG 1 1B CABLE KIT FD UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-2ME2DUAL-3P EMC [VMAX AFA FAMILY  |EF-2ME2DUAL-3P VMAX AF ENG 2 IB/ETH CABLE KIT 2ENG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-2MENG2CBLUF EMC [VMAX AFA FAMILY  |EF-2MENG2CBLUF VMAX AF 2 MTR 2ND ENG CONTIB&ETH CBL UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-2METERCBL EMC [VMAX AFA FAMILY  |EF-2METERCBL VMAX AF 2 METER CONTIGIB ETH CABLE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-2METERCBLU EMC [VMAX AFA FAMILY  |EF-2METERCBLU VMAX AF 2 METER CONTIGIB ETH CABLE UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-2UF-UFD-3P EMC [VMAX AFA FAMILY  |EF-2UF-UFD-3P VMAX AF 2U FILLER PANEL KIT 3RD PARTY EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-350MOD EMC [VMAX AFA FAMILY  |EF-350MOD VMAX AF FLASH MOD 350 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-350MODS EMC [VMAX AFA FAMILY |EF-350MODS VMAX AF FLASH MODS 350 EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-350MODSCONV EMC [VMAX AFA FAMILY  |EF-350MODSCONV VMAX AF FLASH MODSS 350 CONVERSION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-350MODSU EMC [VMAX AFA FAMILY  |EF-350MODSU VMAX AF FLASH MODS 350 UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-350MODSUF EMC [VMAX AFA FAMILY  |EF-350MODSUF VMAX AF FLASH MODS 350 FD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-350MODU EMC [VMAX AFA FAMILY  |EF-350MODU VMAX AF FLASH MOD 350 UPG EA 1 $9,320 $4,893.00 47.50%|Non-Core HW
N/A 43210000 [EF-350MODUF EMC [VMAX AFA FAMILY  |EF-350MODUF VMAX AF FLASH MOD 350 FD UPG EA 1 $9,320 $4,893.00 47.50%|Non-Core HW
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N/A 43210000 [EF-3ME2-3P EMC [VMAX AFA FAMILY  |EF-3ME2-3P VMAX AF ENG 2 IB/ETH CABLE KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-3ME2-3PUFD EMC [VMAX AFA FAMILY  |EF-3ME2-3PUFD VMAX AF ENG 2 IB/ETH CABLE KIT FD UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-3ME3-3P EMC [VMAX AFA FAMILY  |EF-3ME3-3P VMAX AF ENG 3 IB/ETH CABLE KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-3ME3-3PUFD EMC [VMAX AFA FAMILY  |EF-3ME3-3PUFD VMAX AF ENG 3 IB/ETH CABLE KIT FD UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-3ME4DUAL-3P EMC [VMAX AFA FAMILY  |EF-3ME4DUAL-3P VMAX AF ENG 4 IB/ETH CABLE KIT 2ENG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-3ME6DUAL-3P EMC [VMAX AFA FAMILY  |EF-3ME6DUAL-3P VMAX AF ENG 6 IB/ETH CABLE KIT 2ENG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-3MENGA4CBLUF EMC [VMAX AFA FAMILY  |EF-3MENGA4CBLUF VMAX AF 3 MTR 2ND ENG CONTIB&ETH CBL UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-3MENG6CBLUF EMC [VMAX AFA FAMILY  |EF-3MENG6CBLUF VMAX AF 3 MTR 2ND ENG CONTIB&ETH CBL UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-3METERCBL EMC [VMAX AFA FAMILY  |EF-3METERCBL VMAX AF 3 METER CONTIGIB ETH CABLE EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-3METERCBLU EMC [VMAX AFA FAMILY  |EF-3METERCBLU VMAX AF 3 METER CONTIGIB ETH CABLE UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-3MX1X2-3PU EMC |VMAX AFA FAMILY  |EF-3MX1X2-3PU VMAX AF 3MET IB/ETH CABLE KIT NEW/UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-5ME4-3P EMC [VMAX AFA FAMILY  |EF-5ME4-3P VMAX AF ENG 4 IB/ETH CABLE KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-5ME4-3PUFD EMC [VMAX AFA FAMILY  |EF-5ME4-3PUFD VMAX AF ENG 4 IB/ETH CABLE KIT FD UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-5ME5-3P EMC [VMAX AFA FAMILY  |EF-5ME5-3P VMAX AF ENG 5 IB/ETH CABLE KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-5ME5-3PUFD EMC [VMAX AFA FAMILY  |EF-5ME5-3PUFD VMAX AF ENG 5 IB/ETH CABLE KIT FD UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-5ME6DUAL-3P EMC [VMAX AFA FAMILY  |EF-5ME6DUAL-3P VMAX AF ENG 6 IB/ETH CABLE KIT 2ENG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-5ME8DUAL-3P EMC [VMAX AFA FAMILY  |EF-5MESDUAL-3P VMAX AF ENG 8 IB/ETH CABLE KIT 2ENG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-5MENG6CBLUF EMC [VMAX AFA FAMILY  |EF-5MENG6CBLUF VMAX AF 5 MTR 2ND ENG CONTIB&ETH CBL UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-5MENGS8CBLUF EMC [VMAX AFA FAMILY  |EF-5MENG8CBLUF VMAX AF 5 MTR 2ND ENG CONTIB&ETH CBL UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-SMETERCBL EMC [VMAX AFA FAMILY |EF-5METERCBL VMAX AF 5 METER CONTIGIB ETH CABLE EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-5METERCBLU EMC [VMAX AFA FAMILY  |EF-5METERCBLU VMAX AF 5 METER CONTIGIB ETH CABLE UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-5MX3X4-3PU EMC [VMAX AFA FAMILY  |EF-5MX3X4-3PU VMAX AF 5SMET IB/ETH CABLE KIT NEW/UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-700MOD EMC [VMAX AFA FAMILY  |EF-700MOD VMAX AF FLASH MOD 700 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-700MODCONV EMC [VMAX AFA FAMILY  |EF-700MODCONV VMAX AF FLASH MOD 700 CONVERSION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-700MODS EMC [VMAX AFA FAMILY  |EF-700MODS VMAX AF FLASH MODS 700 EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-700MODSCONV EMC [VMAX AFA FAMILY  |EF-700MODSCONV VMAX AF FLASH MODS 700 CONVERSION EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |EF-700MODSU EMC |VMAX AFA FAMILY  |EF-700MODSU VMAX AF FLASH MODS 700 UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-700MODSUF EMC [VMAX AFA FAMILY  |EF-700MODSUF VMAX AF FLASH MODS 700 FD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-700MODU EMC [VMAX AFA FAMILY  |EF-700MODU VMAX AF FLASH MOD 700 UPG EA 1 $17,860 $9,376.50 47.50%|Non-Core HW
N/A 43210000 [EF-700MODUF EMC [VMAX AFA FAMILY  |EF-700MODUF VMAX AF FLASH MOD 700 FD UPG EA 1 $17,860 $9,376.50 47.50%|Non-Core HW
N/A 43210000 [EF-8ME6-3P EMC [VMAX AFA FAMILY  |EF-8ME6-3P VMAX AF ENG 6 IB/ETH CABLE KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-8ME6-3PUFD EMC [VMAX AFA FAMILY  |EF-8ME6-3PUFD VMAX AF ENG 6 IB/ETH CABLE KIT FD UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-8ME7-3P EMC [VMAX AFA FAMILY  |EF-8ME7-3P VMAX AF ENG 7 IB/ETH CABLE KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-8ME7-3PUFD EMC [VMAX AFA FAMILY  |EF-8ME7-3PUFD VMAX AF ENG 7 IB/ETH CABLE KIT FD UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-8ME8-3P EMC [VMAX AFA FAMILY  |EF-8MES8-3P VMAX AF ENG 8 IB/ETH CABLE KIT 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-8ME8-3PUFD EMC [VMAX AFA FAMILY  |EF-8ME8-3PUFD VMAX AF ENG 8 IB/ETH CABLE KIT FD UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-8ME8DUAL-3P EMC [VMAX AFA FAMILY  |EF-8MESDUAL-3P VMAX AF ENG 8 IB/ETH CABLE KIT 2ENG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-8MENGS8CBLUF EMC [VMAX AFA FAMILY  |EF-8MENG8CBLUF VMAX AF 8 MTR 2ND ENG CONTIB&ETH CBL UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-8METERCBL EMC [VMAX AFA FAMILY  |EF-8METERCBL VMAX AF 8 METER CONTIGIB&ETH CABLE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-8METERCBLU EMC [VMAX AFA FAMILY  |EF-BMETERCBLU VMAX AF 8 METER CONTIGIB&ETH CABLE UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-8MX5X6X7-3PU EMC [VMAX AFA FAMILY  |EF-8MX5X6X7-3PU VMAX AF 8MET IB/ETH CABLE KIT NEW/UPG 3P EA 1 S0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [EF-ACON3P-50 EMC [VMAX AFA FAMILY  |EF-ACON3P-50 ADPTR AC 3PH 50A W3-4IN CONDUIT ADPTR EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-BEDIR EMC [VMAX AFA FAMILY  |EF-BEDIR VMAX AF DIR F EA 1 $9,750 $5,118.75 47.50%|Non-Core HW
N/A 43210000 [EF-BEDIRU EMC [VMAX AFA FAMILY  |EF-BEDIRU VMAX AF DIR F UPG EA 1 $9,750 $5,118.75 47.50%|Non-Core HW
N/A 43210000 |[EF-BEDIRUFD EMC [VMAX AFA FAMILY  |EF-BEDIRUFD VMAX AF DIR F FD UPG EA 1 $9,750 $5,118.75 47.50%|Non-Core HW
N/A 43210000 [EF-BK40000E EMC [VMAX AFA FAMILY  |EF-BK40000E VMAX AF FC BACKUP I/O FOR NAS EA 1 $2,100 $1,102.50 47.50%|Non-Core HW
N/A 43210000 [EF-BK80OOOOE EMC [VMAX AFA FAMILY  |EF-BK8OOOOE VMAX AF FC BACKUP /O FOR NAS EA 1 $2,100 $1,102.50 47.50%|Non-Core HW
N/A 43210000 [EF-BLNK-SKINS EMC [VMAX AFA FAMILY  |EF-BLNK-SKINS VMAX AF SIDE PANELS BLANK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-BLNK-SKINSU EMC [VMAX AFA FAMILY  |EF-BLNK-SKINSU VMAX AF SIDE PANELS BLANK UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-COMPRESS EMC [VMAX AFA FAMILY  |EF-COMPRESS VMAX AF HDW COMPRESSION EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-COMPRESSF EMC [VMAX AFA FAMILY  |EF-COMPRESSF VMAX AF HDW COMPRESSION FD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-COMPRESSU EMC [VMAX AFA FAMILY |EF-COMPRESSU VMAX AF HDW COMPRESSION UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-DE120 EMC [VMAX AFA FAMILY  |EF-DE120 VMAX AF 120 SLT DR ENCL EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-DE120-3P EMC [VMAX AFA FAMILY  |EF-DE120-3P VMAX AF 120 SLT DR ENCL 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DE120U EMC [VMAX AFA FAMILY  |EF-DE120U VMAX AF 120 SLT DR ENCL UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DE120U-3P EMC [VMAX AFA FAMILY  |EF-DE120U-3P VMAX AF 120 SLT DR ENCL UPG 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DE120UFD EMC [VMAX AFA FAMILY  |EF-DE120UFD VMAX AF 120 SLT DR ENCL UFD EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DE120UFD-3P EMC [VMAX AFA FAMILY  |EF-DE120UFD-3P VMAX AF 120 SLT DR ENCL UFD 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DIR3MCBL EMC [VMAX AFA FAMILY  |EF-DIR3SMCBL VMAX AF DIRECT CONNECT 3 METER EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-DIR3MCBLU EMC [VMAX AFA FAMILY  |EF-DIR3MCBLU VMAX AF DIRECT CONNECT 3 METER UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DIR3MCBLUF1 EMC [VMAX AFA FAMILY  |EF-DIR3SMCBLUF1 VMAX AF DIRECT CONNECT 3 MTR DAE1 FD UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DIR3MCBLUF2 EMC [VMAX AFA FAMILY  |EF-DIR3SMCBLUF2 VMAX AF DIRECT CONNECT 3 MTR DAE2 FD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DIR3MCBLUF3 EMC [VMAX AFA FAMILY  |EF-DIR3SMCBLUF3 VMAX AF Std 1 Eng DAE3 (Direct A) Upgr EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DIRSMCBLUF4 EMC [VMAX AFA FAMILY  |EF-DIR3SMCBLUF4 VMAX AF Std 1 Eng DAE 4 (Direct B) Upgr EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-DSOPTICE2 EMC [VMAX AFA FAMILY  |EF-DSOPTICE2 VMAX AF ENG 2 DSP CBLOPTICS KIT EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 [EF-DSOPTICE2U EMC [VMAX AFA FAMILY  |EF-DSOPTICE2U VMAX AF ENG 2 DSP CBLOPTICS KIT UPG EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 |[EF-DSOPTICE3 EMC [VMAX AFA FAMILY  |EF-DSOPTICE3 VMAX AF ENG 3 DSP CBLOPTICS KIT EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 |EF-DSOPTICE3U EMC |VMAX AFA FAMILY  |EF-DSOPTICE3U VMAX AF ENG 3 DSP CBLOPTICS KIT UPG EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 |[EF-DSOPTICE4 EMC [VMAX AFA FAMILY  |EF-DSOPTICE4 VMAX AF ENG 4 DSP CBLOPTICS KIT EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 [EF-DSOPTICE4U EMC [VMAX AFA FAMILY  |EF-DSOPTICE4U VMAX AF ENG 4 DSP CBLOPTICS KIT UPG EA 1 $15,825 $8,308.13 47.50%|Non-Core HW
N/A 43210000 |[EF-DSOPTICES EMC [VMAX AFA FAMILY  |EF-DSOPTICES VMAX AF ENG 5 DSP CBLOPTICS KIT EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 [EF-DSOPTICESU EMC [VMAX AFA FAMILY  |EF-DSOPTICE5U VMAX AF ENG 5 DSP CBLOPTICS KIT UPG EA 1 $15,825 $8,308.13 47.50%|Non-Core HW
N/A 43210000 |[EF-DSOPTICE6 EMC [VMAX AFA FAMILY  |EF-DSOPTICE6 VMAX AF ENG 6 DSP CBLOPTICS KIT EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 [EF-DSOPTICE6U EMC [VMAX AFA FAMILY  |EF-DSOPTICE6U VMAX AF ENG 6 DSP CBLOPTICS KIT UPG EA 1 $15,825 $8,308.13 47.50%|Non-Core HW
N/A 43210000 |[EF-DSOPTICE7 EMC [VMAX AFA FAMILY  |EF-DSOPTICE7 VMAX AF ENG 7 DSP CBLOPTICS KIT EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 [EF-DSOPTICE7U EMC [VMAX AFA FAMILY  |EF-DSOPTICE7U VMAX AF ENG 7 DSP CBLOPTICS KIT UPG EA 1 $15,825 $8,308.13 47.50%|Non-Core HW
N/A 43210000 |[EF-DSOPTICES EMC [VMAX AFA FAMILY |EF-DSOPTICE8 VMAX AF ENG 8 DSP CBLOPTICS KIT EA 1 $15,285 $8,024.63 47.50%|Non-Core HW
N/A 43210000 [EF-DSOPTICE8U EMC [VMAX AFA FAMILY  |EF-DSOPTICE8U VMAX AF ENG 8 DSP CBLOPTICS KIT UPG EA 1 $15,825 $8,308.13 47.50%|Non-Core HW
N/A 43210000 |[EF-FDOORSYS1D EMC [VMAX AFA FAMILY  |EF-FDOORSYS1D SB1 Dual Engine Hex Front Door EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-FDOORSYS28D EMC [VMAX AFA FAMILY  |EF-FDOORSYS28D SB2-8 Dual Engine Hex Front Door EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-FDOORSYS28DU EMC [VMAX AFA FAMILY  |EF-FDOORSYS28DU SB2-8 Dual Engine Hex Door Pair Upg EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-FEO0008S EMC [VMAX AFA FAMILY  |EF-FEO0008S VMAX AF 85M 16G FICON EA 1 $15,575 $8,176.88 47.50%|Non-Core HW
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N/A 43210000 [EF-FEO0080S EMC [VMAX AFA FAMILY  |EF-FEO0080S VMAX AF 8MM 16G FICON EA 1 $7,150 $3,753.75 47.50%|Non-Core HW
N/A 43210000 [EF-FE00200TC EMC [VMAX AFA FAMILY  |EF-FE00200TC VMAX AF 2PT 10 GBE BASE T EA 1 $2,200 $1,155.00 47.50%|Non-Core HW
N/A 43210000 |[EF-FE00200TO EMC [VMAX AFA FAMILY  |EF-FE00200TO VMAX AF 2PT 10 GBE OPTICAL EA 1 $2,100 $1,102.50 47.50%|Non-Core HW
N/A 43210000 |[EF-FE00400 EMC [VMAX AFA FAMILY  |EF-FEO0400 VMAX AF 4M GIGE EA 1 $5,310 $2,787.75 47.50%|Non-Core HW
N/A 43210000 [EF-FE00400C EMC [VMAX AFA FAMILY  |EF-FE00400C VMAX AF 4PT GBE BASE T EA 1 $2,000 $1,050.00 47.50%|Non-Core HW
N/A 43210000 |[EF-FE00400C4 EMC [VMAX AFA FAMILY  |EF-FEO0400C4 VMAX AF 4AMM4 COPR GIGE EA 1 $1,980 $1,039.50 47.50%|Non-Core HW
N/A 43210000 [EF-FE00400T EMC [VMAX AFA FAMILY  |EF-FEO0400T VMAX AF 4MM 10 GIGE EA 1 $3,650 $1,916.25 47.50%|Non-Core HW
N/A 43210000 [EF-FEO0800T EMC [VMAX AFA FAMILY  |EF-FEO0800T VMAX AF 8MM 10GIGE EA 1 $5,475 $2,874.38 47.50%|Non-Core HW
N/A 43210000 [EF-FEO8000E EMC [VMAX AFA FAMILY  |EF-FEO8000E VMAX AF 85M 8G FIBRE EA 1 $4,140 $2,173.50 47.50%|Non-Core HW
N/A 43210000 [EF-FEO8000S EMC [VMAX AFA FAMILY  |EF-FEO8000S VMAX AF 85M 16G FC EA 1 $10,805 $5,672.63 47.50%|Non-Core HW
N/A 43210000 |[EF-FE44000E EMC |VMAX AFA FAMILY  |EF-FE44000E VMAX VG 4MM4SM 8G FIBRE EA 1 $3,315 $1,740.38 47.50%|Non-Core HW
N/A 43210000 [EF-FE62000E EMC [VMAX AFA FAMILY  |EF-FE62000E VMAX AF 6MM2SM 8G FIBRE EA 1 $2,395 $1,257.38 47.50%|Non-Core HW
N/A 43210000 [EF-FES8000OE EMC [VMAX AFA FAMILY  |EF-FEBO000E VMAX AF 8MM 8G FIBRE EA 1 $2,070 $1,086.75 47.50%|Non-Core HW
N/A 43210000 [EF-FE80000S EMC [VMAX AFA FAMILY  |EF-FE80000S VMAX AF 8MM 16G FC EA 1 $5,400 $2,835.00 47.50%|Non-Core HW
N/A 43210000 [EF-PC3YAFLA EMC [VMAX AFA FAMILY  |EF-PC3YAFLA 32A 3PHASE WYE CORD SET IEC309-AMER EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-PC3YAFLE EMC [VMAX AFA FAMILY  |EF-PC3YAFLE 32A 3PHASE WYE CRD SET FLY LEAD EUROPE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-PCBL3DHH EMC [VMAX AFA FAMILY  |EF-PCBL3DHH VMAX VG PWR CBL HBL-HBL 3D EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-PCBL3DHR EMC [VMAX AFA FAMILY  |EF-PCBL3DHR VMAX VG PWR CBL HBL-RSTOL 3D EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-PCBL3YAG EMC [VMAX AFA FAMILY  |EF-PCBL3YAG INTL 3PHASE 32 AMP IEC309 TO GARO EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-PCBL3YL23P EMC [VMAX AFA FAMILY  |EF-PCBL3YL23P 24A 3PH WYE L22-30P EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-PDU1P EMC [VMAX AFA FAMILY  |EF-PDU1P VMAX AF SINGLE PHASE PDU 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-PDUDELTA EMC [VMAX AFA FAMILY  |EF-PDUDELTA VMAX AF 3 PHASE DELTA PDU 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-PDUWYE EMC [VMAX AFA FAMILY  |EF-PDUWYE VMAX AF 3 PHASE WYE PDU 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-PW40UASTL EMC [VMAX AFA FAMILY  |EF-PWA40UASTL 30A 1PHASE AUSIP57 CLIPSAL 56PA332 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-PWA40UIEC3 EMC [VMAX AFA FAMILY  |EF-PW4QUIEC3 VMAX VG30A 1PHASE INTERNATNLIEC309-332P6 EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-PW40URUS EMC [VMAX AFA FAMILY  |EF-PW40URUS 30A 1PH RUSSELLSTOLL 3750DP EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |EF-PW40U-US EMC [VMAX AFA FAMILY  |EF-PW40U-US VMAX VG 30A 1PHASE NAMER JAPAN 16-30P EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-SKINS EMC [VMAX AFA FAMILY  |EF-SKINS VMAX AF SIDE PANELS EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-SKINSU EMC [VMAX AFA FAMILY  |EF-SKINSU VMAX AF SIDE PANELS UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-SYS13RDPT EMC [VMAX AFA FAMILY  |EF-SYS13RDPT VMAX AF 1ENG SYSTEM BAY SHIPPING RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-SYS23RDPT EMC [VMAX AFA FAMILY  |EF-SYS23RDPT VMAX AF 2ENG SYSTEM BAY SHIPPING RACK EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-SYSADD1P EMC [VMAX AFA FAMILY  |EF-SYSADD1P VMAX AF ADD SYS BAY 1P EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-SYSADD1P-3P EMC [VMAX AFA FAMILY  |EF-SYSADD1P-3P VMAX AF ADD SYS BAY 1P 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-SYSADD1PU EMC [VMAX AFA FAMILY  |EF-SYSADD1PU VMAX AF ADD SYS BAY 1P UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-SYSADD1PU3P EMC [VMAX AFA FAMILY  |EF-SYSADD1PU3P VMAX AF ADD SYS BAY 1P UPG 3RD PARTY EA 1 $13,890 $7,292.25 47.50%|Non-Core HW
N/A 43210000 |[EF-SYSADD3D EMC [VMAX AFA FAMILY |EF-SYSADD3D VMAX AF ADD SYS BAY 3D EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-SYSADD3D-3P EMC [VMAX AFA FAMILY  |EF-SYSADD3D-3P VMAX AF ADD SYS BAY 3D 3RD PARTY EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EF-SYSADD3DU EMC [VMAX AFA FAMILY  |EF-SYSADD3DU VMAX AF ADD SYS BAY 3D UPG EA 1 $13,890 $7,292.25 47.50%|Non-Core HW
N/A 43210000 [EF-SYSADD3DU3P EMC [VMAX AFA FAMILY  |EF-SYSADD3DU3P VMAX AF ADD SYS BAY 3D UPG 3RD PARTY EA 1 $13,890 $7,292.25 47.50%|Non-Core HW
N/A 43210000 |[EF-SYSADD3Y EMC [VMAX AFA FAMILY  |EF-SYSADD3Y VMAX AF ADD SYS BAY 3Y EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[EF-SYSADD3Y-3P EMC [VMAX AFA FAMILY  |EF-SYSADD3Y-3P VMAX AF ADD SYS BAY 3Y 3RD PARTY EA 1 $0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [EF-SYSADD3YU EMC [VMAX AFA FAMILY  |EF-SYSADD3YU VMAX AF ADD SYS BAY 3Y UPG EA 1 $13,890 $7,292.25 47.50%|Non-Core HW
N/A 43210000 [EF-SYSADD3YU3P EMC [VMAX AFA FAMILY  |EF-SYSADD3YU3P VMAX AF ADD SYS BAY 3Y UPG 3RD PARTY EA 1 $13,890 $7,292.25 47.50%|Non-Core HW
N/A 43210000 [EFX-BEDIR EMC [VMAX AFA FAMILY  |EFX-BEDIR VMAX AF DIR FX EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EFX-BEDIRU EMC [VMAX AFA FAMILY  |EFX-BEDIRU VMAX AF DIR FX UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [EFX-BEDIRUFD EMC [VMAX AFA FAMILY  |EFX-BEDIRUFD VMAX AF DIR FX FD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ESX-BEDIR EMC [VMAX AFA FAMILY  |ESX-BEDIR VMAX 250 DIR FX EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ESX-BEDIRU EMC [VMAX AFA FAMILY  |ESX-BEDIRU VMAX 250 DIR FX UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [ESX-BEDIRUFD EMC [VMAX AFA FAMILY  |ESX-BEDIRUFD VMAX 250 DIR FX FD UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43230000 [450-001-202 EMC [VMAX AFA FAMILY  |450-001-202 VMAX FX SUITE BASE=IC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43210000 [JLCF3015T51 EMC [VMAX AFA FAMILY  |JLCF3015T51 VMAX 250 RAID5(3+1) 15360GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3015T51TU EMC [VMAX AFA FAMILY  |JLCF3015T51TU VMAX 250 RAID5(3+1) 15360GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3015T51U EMC [VMAX AFA FAMILY  |JLCF3015T51U VMAX 250 RAID5(3+1) 15360GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3015T61 EMC [VMAX AFA FAMILY  |JLCF3015T61 VMAX 250 RAID6(6+2) 15360GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3015T61TU EMC [VMAX AFA FAMILY  |JLCF3015T61TU VMAX 250 RAID6(6+2) 15360GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3015T61U EMC [VMAX AFA FAMILY  |JLCF3015T61U VMAX 250 RAID6(6+2) 15360GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3015TS1 EMC [VMAX AFA FAMILY  |JLCF3015TS1 VMAX 250 15360GB FLASH SPARE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3015TS1TU EMC [VMAX AFA FAMILY  |JLCF3015TS1TU VMAX 250 15360GB FLASH SPARE TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3015TS1U EMC [VMAX AFA FAMILY  |JLCF3015TS1U VMAX 250 15360GB FLASH SPARE UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3192051 EMC [VMAX AFA FAMILY  |JLCF3192051 VMAX 250 RAID5(3+1) 1920GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3192051TU EMC [VMAX AFA FAMILY  |JLCF3192051TU VMAX 250 RAID5(3+1) 1920GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3192051U EMC [VMAX AFA FAMILY  |JLCF3192051U VMAX 250 RAID5(3+1) 1920GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3192061 EMC [VMAX AFA FAMILY  |JLCF3192061 VMAX 250 RAID6(6+2) 1920GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3192061TU EMC [VMAX AFA FAMILY  |JLCF3192061TU VMAX 250 RAID6(6+2) 1920GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3192061U EMC [VMAX AFA FAMILY  |JLCF3192061U VMAX 250 RAID6(6+2) 1920GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF31920S1 EMC [VMAX AFA FAMILY  |JLCF31920S1 VMAX 250 1920GB FLASH SPARE EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF31920S1TU EMC [VMAX AFA FAMILY  |JLCF31920S1TU VMAX 250 1920GB FLASH SPARE TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |JLCF31920S1U EMC |VMAX AFA FAMILY  |JLCF31920S1U VMAX 250 1920GB FLASH SPARE UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3384051 EMC [VMAX AFA FAMILY  |JLCF3384051 VMAX 250 RAID5(3+1) 3840GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3384051TU EMC [VMAX AFA FAMILY  |JLCF3384051TU VMAX 250 RAID5(3+1) 3840GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3384051U EMC [VMAX AFA FAMILY  |JLCF3384051U VMAX 250 RAID5(3+1) 3840GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3384061 EMC [VMAX AFA FAMILY  |JLCF3384061 VMAX 250 RAID6(6+2) 3840GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3384061TU EMC [VMAX AFA FAMILY  |JLCF3384061TU VMAX 250 RAID6(6+2) 3840GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3384061U EMC [VMAX AFA FAMILY  |JLCF3384061U VMAX 250 RAID6(6+2) 3840GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF33840S1 EMC [VMAX AFA FAMILY  |JLCF33840S1 VMAX 250 3840GB FLASH SPARE EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF33840S1TU EMC [VMAX AFA FAMILY  |JLCF33840S1TU VMAX 250 3840GB FLASH SPARE TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |JLCF33840S1U EMC |VMAX AFA FAMILY  |JLCF33840S1U VMAX 250 3840GB FLASH SPARE UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3768051 EMC [VMAX AFA FAMILY  |JLCF3768051 VMAX 250 RAID5(3+1) 7680GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3768051TU EMC [VMAX AFA FAMILY  |JLCF3768051TU VMAX 250 RAID5(3+1) 7680GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3768051U EMC [VMAX AFA FAMILY  |JLCF3768051U VMAX 250 RAID5(3+1) 7680GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3768061 EMC [VMAX AFA FAMILY  |JLCF3768061 VMAX 250 RAID6(6+2) 7680GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3768061TU EMC [VMAX AFA FAMILY  |JLCF3768061TU VMAX 250 RAID6(6+2) 7680GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
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N/A 43210000 [JLCF3768061U EMC [VMAX AFA FAMILY  |JLCF3768061U VMAX 250 RAID6(6+2) 7680GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF37680S1 EMC [VMAX AFA FAMILY  |JLCF37680S1 VMAX 250 7680GB FLASH SPARE EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF37680S1TU EMC [VMAX AFA FAMILY  |JLCF37680S1TU VMAX 250 7680GB FLASH SPARE TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF37680S1U EMC [VMAX AFA FAMILY  |JLCF37680S1U VMAX 250 7680GB FLASH SPARE UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF396051 EMC [VMAX AFA FAMILY  |JLCF396051 VMAX 250 RAID5(3+1) 960GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF396051TU EMC [VMAX AFA FAMILY  |JLCF396051TU VMAX 250 RAID5(3+1) 960GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF396051U EMC [VMAX AFA FAMILY  |JLCF396051U VMAX 250 RAID5(3+1) 960GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF396061 EMC [VMAX AFA FAMILY  |JLCF396061 VMAX 250 RAID6(6+2) 960GB EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF396061TU EMC [VMAX AFA FAMILY  |JLCF396061TU VMAX 250 RAID6(6+2) 960GB TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF396061U EMC [VMAX AFA FAMILY  |JLCF396061U VMAX 250 RAID6(6+2) 960GB UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3960S1 EMC |VMAX AFA FAMILY  |JLCF3960S1 VMAX 250 960GB FLASH SPARE EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3960S1TU EMC [VMAX AFA FAMILY  |JLCF3960S1TU VMAX 250 960GB FLASH SPARE TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [JLCF3960S1U EMC [VMAX AFA FAMILY  |JLCF3960S1U VMAX 250 960GB FLASH SPARE UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43230000 [450-001-204 EMC [VMAX AFA FAMILY  |450-001-204 VMAX FLASH FX SUITE ENABLER 1TB=CC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [450-001-205 EMC [VMAX AFA FAMILY  |450-001-205 VMAX FLASH F SUITE ENABLER 1TB=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [450-001-206 EMC [VMAX AFA FAMILY  |450-001-206 VMAX FLASH F SUITE ENABLER 1TB=CC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43210000 [KL6F31920S1 EMC [VMAX AFA FAMILY  |KL6F31920S1 VMAX AF 1920GB FLASH SPARE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [KL6F31920S1TU EMC [VMAX AFA FAMILY  |KL6F31920S1TU VMAX AF 1920GB FLASH SPARE TAA UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [KL6F31920S1U EMC [VMAX AFA FAMILY  |KL6F31920S1U VMAX AF 1920GB FLASH SPARE UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [KL6F33840S1 EMC [VMAX AFA FAMILY  |KL6F33840S1 VMAX AF 3840GB FLASH SPARE EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 43210000 [KL6F33840S1TU EMC [VMAX AFA FAMILY  |KL6F33840S1TU VMAX AF 3840GB FLASH SPARE TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[KL6F33840S1U EMC [VMAX AFA FAMILY  |KL6F33840S1U VMAX AF 3840GB FLASH SPARE UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [KL6F3960S1 EMC [VMAX AFA FAMILY  |KL6F3960S1 VMAX AF 960GB FLASH SPARE EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 [KL6F3960S1TU EMC [VMAX AFA FAMILY  |KL6F3960S1TU VMAX AF 960GB FLASH SPARE TAA UPG EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |[KL6F3960S1U EMC [VMAX AFA FAMILY  |KL6F3960S1U VMAX AF 960GB FLASH SPARE UPG EA 1 $0 $0.00 47.50%|Non-Core HW
N/A 81110000 [CE-BCDIRREG EMC [CUSTOMER EDUCATIQCE-BCDIRREG Bootcamp: Seat EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-BCONSITE EMC |CUSTOMER EDUCATIQCE-BCONSITE Bootcamp: Dedicated Class EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-BCSUBCUSO1 EMC [CUSTOMER EDUCATIQCE-BCSUBCUSO1 Bootcamp: 1 Year Subscription EA 1 $12,500 $9,973.75 20.21%|Non-Core PS
N/A 81110000 |[CE-BCTU0001 EMC [CUSTOMER EDUCATIQCE-BCTUO001 Bootcamp: 1 Training Unit EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-BCTU0100 EMC [CUSTOMER EDUCATIQCE-BCTU0100 Bootcamp: 100 Training Units EA 1 $10,000 $7,979.00 20.21%|Non-Core PS
N/A 81110000 [CE-BRCDAFCAT EMC [CUSTOMER EDUCATIQCE-BRCDAFCAT BROCADE ADV. FIBRE CHANNEL ADMIN EA 1 $3,300 $2,633.07 20.21%|Non-Core PS
N/A 81110000 |[CE-BRCDL2FCAT EMC [CUSTOMER EDUCATIQCE-BRCDL2FCAT BROCADE INTR.TO L2 FIBRE CHANNEL ADMIN EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 [CE-BRTUOO1 EMC [CUSTOMER EDUCATIQCE-BRTUOO01 1 TRAINING UNIT VALID 1 YR (BRSO EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-BRTU0O055 EMC [CUSTOMER EDUCATIQCE-BRTUOO55 55 Training Units Valid 1yr (BRS) EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 |[CE-BRTU0110 EMC [CUSTOMER EDUCATIQCE-BRTU0110 110 Training Units Valid 1yr (BRS) EA 1 $11,000 $8,776.90 20.21%|Non-Core PS
N/A 81110000 |[CE-BRTU0300 EMC [CUSTOMER EDUCATIQCE-BRTUO300 300 Training Units Valid 1yr (BRS) EA 1 $30,000| $23,937.00 20.21%|Non-Core PS
N/A 81110000 [CE-BRTUO50 EMC [CUSTOMER EDUCATIQCE-BRTUO50 50 TRAINING UNITS VALID 1YR (BRSO EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CE-BRTU100 EMC [CUSTOMER EDUCATIQCE-BRTU100 100 TRAINING UNITS VALID 1YR (BRS) EA 1 $10,000 $7,979.00 20.21%|Non-Core PS
N/A 81110000 [CE-BRTU250 EMC [CUSTOMER EDUCATIQCE-BRTU250 250 TRAINING UNITS VALID 1 YR (BRSO EA 1 $25,000| $19,947.50 20.21%|Non-Core PS
N/A 81110000 [CE-CISCODCNI EMC [CUSTOMER EDUCATIQCE-CISCODCNI CISCO SYS: IMP CISCO DATA CENTER NET EA 1 $3,500 $2,792.65 20.21%|Non-Core PS
N/A 81110000 [CE-CISCOICASN EMC [CUSTOMER EDUCATIQCE-CISCOICASN IMPLEMENTING CISCO ADVANCED STORAGE NWKG EA 1 $3,500 $2,792.65 20.21%|Non-Core PS
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N/A 81110000 |CE-CISCOICSNS EMC |CUSTOMER EDUCATIQCE-CISCOICSNS IMPLEMENTING CISCO STORAGE NWKG SOL. EA 1 $3,500 $2,792.65 20.21%|Non-Core PS
N/A 81110000 |CE-CISCOUCSI EMC |CUSTOMER EDUCATIQCE-CISCOUCSI CISCO SYS: DATA CENTER UNIFIED COMP IMP EA 1 $3,500 $2,792.65 20.21%|Non-Core PS
N/A 81110000 |CE-CNCGDIRREG EMC |CUSTOMER EDUCATIQCE-CNCGDIRREG CONCHANGO TRAINING ONLY EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-DDSUBCUSO1 EMC |CUSTOMER EDUCATIQCE-DDSUBCUSO1 CUSTOMER SUBSCRIPTION-1 PERSON 1 YEAR (D EA 1 $12,500 $9,973.75 20.21%|Non-Core PS
N/A 81110000 |CE-DIFFAVAMAR EMC |CUSTOMER EDUCATIQCE-DIFFAVAMAR EMC AVAMAR DIFFERENCES COURSE EA 1 $1,000 $797.90 20.21%|Non-Core PS
N/A 81110000 |CE-DIFFCLNUNI EMC |CUSTOMER EDUCATIQCE-DIFFCLNUNI CLARIION AND UNISPHERE DIFFERENCES EA 1 $1,000 $797.90 20.21%|Non-Core PS
N/A 81110000 |CE-DIFFVMAX EMC |CUSTOMER EDUCATIQCE-DIFFVMAX SYMMETRIX VMAX SERIES DIFFERENCES COURSE EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |CE-DIRREG-GP EMC |CUSTOMER EDUCATIQCE-DIRREG-GP GP HD DIRECT REGISTRATION EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-DLMONSITE EMC |CUSTOMER EDUCATIQCE-DLMONSITE DLM ONSITE TRAINING EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-DPAOS EMC |CUSTOMER EDUCATIQCE-DPAOS DPA ONSITE TRAINING EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-DPMSTAR EMC |CUSTOMER EDUCATIQCE-DPMSTAR Data Protection & Management StarterKit EA 1 $600 $478.74 20.21%|Non-Core PS
N/A 81110000 |CE-ECSVALPAK EMC |CUSTOMER EDUCATIQCE-ECSVALPAK ECS for Geo-Scale Object Storage EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 |[CE-EDISCLASS EMC |CUSTOMER EDUCATIQCE-EDISCLASS SOURCEONE EDISCOVERY CR/ONL TRN PER DAY EA 1 $770 $614.38 20.21%|Non-Core PS
N/A 81110000 |CE-EDISONSITE EMC |CUSTOMER EDUCATIQCE-EDISONSITE SOURCEONE EDISCOVERY ONSITE TRN PER DAY EA 1 $6,000 $4,787.40 20.21%|Non-Core PS
N/A 81110000 |[CE-EDUCAREBR1 EMC |CUSTOMER EDUCATICCE-EDUCAREBR1 EduCare Tierl Annual Membership BRS ONLY EA 1 $25,000( $19,947.50 20.21%|Non-Core PS
N/A 81110000 |CE-EDUCAREBR2 EMC |CUSTOMER EDUCATIQCE-EDUCAREBR2 EduCare Tier2 EA 1 $15,000( $11,968.50 20.21%|Non-Core PS
N/A 81110000 |CE-EDUCARESUB EMC |CUSTOMER EDUCATIQCE-EDUCARESUB EduCare Tier 1 Annual Membership EA 1 $25,000f $19,947.50 20.21%|Non-Core PS
N/A 81110000 |CE-EDUCARET2 EMC |CUSTOMER EDUCATIQCE-EDUCARET2 EDUCARE TIER 2 ANNUAL MEMBERSHIP EA 1 $15,000( $11,968.50 20.21%|Non-Core PS
N/A 81110000 |CE-EMCDCAIADM EMC |CUSTOMER EDUCATIQCE-EMCDCAIADM INFORMATION AVAILABILITY EMCDCA VALUEPAK EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |CE-EMCDCASNDM EMC |CUSTOMER EDUCATIQCE-EMCDCASNDM STORAGE NETWORKING EMCDCA VALUEPAK EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |CE-EMCPROEXVC EMC |CUSTOMER EDUCATIQCE-EMCPROEXVC EMC PROVEN PROFESSIONAL EXAM VOUCHER EA 1 $200 $159.58 20.21%|Non-Core PS
N/A 81110000 |[CE-EPROSTARBA EMC |CUSTOMER EDUCATIQCE-EPROSTARBA BR Sys&Arch VILTS 1 Title=UC EA 1 $600 $478.74 20.21%|Non-Core PS
N/A 81110000 |CE-EVALPAKAPP EMC |CUSTOMER EDUCATIQCE-EVALPAKAPP AppSync eValuePak EA 1 $800 $638.32 20.21%|Non-Core PS
N/A 81110000 |CE-EVALPAKBRS EMC |CUSTOMER EDUCATIQCE-EVALPAKBRS BACKUP RECOVERY SYSTEMS EVALUEPAK EA 1 $800 $638.32 20.21%|Non-Core PS
N/A 81110000 |CE-EVALPAKISM EMC |CUSTOMER EDUCATIQCE-EVALPAKISM Info. Storage and Mgmt v2 eValuePak EA 1 $800 $638.32 20.21%|Non-Core PS
N/A 81110000 |CE-EVALPAKNXT EMC |CUSTOMER EDUCATIQCE-EVALPAKNXT NXT Valpak EA 1 $500 $398.95 20.21%|Non-Core PS
N/A 81110000 |[CE-EVALPAKVNXE EMC |CUSTOMER EDUCATIQCE-EVALPAKVNXE VNXe elLearning ValuePak EA 1 $500 $398.95 20.21%|Non-Core PS
N/A 81110000 |CE-EVALPAKVPLXVE EMC |CUSTOMER EDUCATIQCE-EVALPAKVPLXVE VPLEX VE eValuePak EA 1 $500 $398.95 20.21%|Non-Core PS
N/A 81110000 |CE-EVPBRINTG EMC |CUSTOMER EDUCATIQCE-EVPBRINTG Backup Recov. Sol. Integration eValuePak EA 1 $1,500 $1,196.85 20.21%|Non-Core PS
N/A 81110000 |CE-EVPCEL2VNX EMC |CUSTOMER EDUCATIQCE-EVPCEL2VNX CELERRA TO VNX EVALUEPAK EA 1 $800 $638.32 20.21%|Non-Core PS
N/A 81110000 |CE-EVPCLN2VNX EMC |CUSTOMER EDUCATIQCE-EVPCLN2VNX CLARIION TO VNX EVALUEPAK EA 1 $800 $638.32 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVRDIRREG EMC |CUSTOMER EDUCATIQCE-FEDVRDIRREG Federation V Resell: Seat EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVRONSITE EMC |CUSTOMER EDUCATIQCE-FEDVRONSITE Federation V Resell: Dedicated Class EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVRSUBCUSO1 EMC |CUSTOMER EDUCATIQCE-FEDVRSUBCUSO1 Federation V Resell: 1 Year Subscription EA 1 $12,500 $9,973.75 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVRTUOO001 EMC |CUSTOMER EDUCATIQCE-FEDVRTUOO01 Federation V Resell: 1 Year Subscription EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVRTUO0100 EMC |CUSTOMER EDUCATIQCE-FEDVRTU0100 Federation V Resell: 100 Training Units EA 1 $10,000 $7,979.00 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVVDIRREG EMC |CUSTOMER EDUCATIQCE-FEDVVDIRREG Federation V VATC: Seat EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-FEDVVONSITE EMC |CUSTOMER EDUCATIQCE-FEDVVONSITE Federation V VATC: Dedicated Class EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVVSUBCUSO1 EMC |CUSTOMER EDUCATIQCE-FEDVVSUBCUSO1 Federation V VATC: 1 Year Subscription EA 1 $12,500 $9,973.75 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVVTUO0001 EMC |CUSTOMER EDUCATIQCE-FEDVVTU0001 Federation V VATC: 1 Training Unit EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-FEDVVTUO100 EMC |CUSTOMER EDUCATIQCE-FEDVVTUO0100 Federation V VATC: 100 Training Units EA 1 $10,000 $7,979.00 20.21%|Non-Core PS
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N/A 81110000 |CE-IBIGDATABT EMC |CUSTOMER EDUCATIQCE-IBIGDATABT IntroDataScience-BizTran VILTS 1Title=UC EA 1 $200 $159.58 20.21%|Non-Core PS
N/A 81110000 |CE-IIGTRAIN EMC |CUSTOMER EDUCATIQCE-IIGTRAIN 11G TRAINING EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 81110000 |CE-IIGTUO001 EMC |CUSTOMER EDUCATIQCE-IIGTUO001 1 TRAINING UNIT VALID 1YR (lIG) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-ILTBTDATA EMC |CUSTOMER EDUCATIQCE-ILTBTDATA DATA SCIENCE FOR BIZ TRANSF. ILT EA 1 $1,000 $797.90 20.21%|Non-Core PS
N/A 81110000 |CE-ILTDSBDA EMC |CUSTOMER EDUCATIQCE-ILTDSBDA Data Science and Big Data Analytics ILT EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |[CE-ILTITAAS EMC |CUSTOMER EDUCATIQCE-ILTITAAS IT-AS-A-SERVICE PLANNING AND DESIGN ILT EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |CE-ILTSONEEM EMC |CUSTOMER EDUCATIQCE-ILTSONEEM SourceOne Email Management ILT EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |CE-INFRATPKIT EMC |CUSTOMER EDUCATIQCE-INFRATPKIT INFRA ATP STUDENT DAY KIT FEE EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-INFRATPVDC EMC |CUSTOMER EDUCATIQCE-INFRATPVDC INFRA ATP 1 DAY VDC USAGE FEE EA 1 $250 $199.48 20.21%|Non-Core PS
N/A 81110000 |CE-INFRDIRREG EMC |CUSTOMER EDUCATIQCE-INFRDIRREG DIRECT REGISTRATION (INFRA) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-INFRTC EMC |CUSTOMER EDUCATIQCE-INFRTC TRAINING CONSULTANT FOR 1 DAY (INFRA) EA 1 $1,650 $1,316.54 20.21%|Non-Core PS
N/A 81110000 |CE-INFRTRCOST EMC |CUSTOMER EDUCATIQCE-INFRTRCOST INFRA TRAINING DELIVERY TRAVEL COST EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 81110000 |CE-ISILONADMNAUSER EMC |CUSTOMER EDUCATIQCE-ISILONADMNAUSER [Isilon Administrators for NetApp Users EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |CE-ISTUO001 EMC |CUSTOMER EDUCATIQCE-ISTU0001 1 Training Unit Valid 1yr (Isilon) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |CE-ISTUO055 EMC |CUSTOMER EDUCATIQCE-ISTUOO55 55 Training Units Valid 1yr (Isilon) EA 1 $5,500| $4,388.45 20.21%|Non-Core PS
N/A 81110000 |CE-ISTUO110 EMC |CUSTOMER EDUCATIQCE-ISTUO110 110 Training Units Valid 1yr (Isilon) EA 1 $11,000 $8,776.90 20.21%|Non-Core PS
N/A 81110000 |CE-ISTUO300 EMC |CUSTOMER EDUCATIQCE-ISTUO300 300 Training Units Valid 1yr (Isilon) EA 1 $30,000 $23,937.00 20.21%|Non-Core PS
N/A 81110000 |CE-LGSUBCUSEV EMC |CUSTOMER EDUCATIQCE-LGSUBCUSEV Video Sub Expire 1yr VILTS 6 Titles=UC EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |CE-MILESTUOO01 EMC |CUSTOMER EDUCATIQCE-MILESTUO001 1 Training Unit Valid 1 Year (MILES) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-MILESTUO100 EMC |CUSTOMER EDUCATIQCE-MILESTUO100 100 Training Units Valid 1 Year (MILES) EA 1 $10,000 $7,979.00 20.21%|Non-Core PS
N/A 81110000 |CE-ODLCFD10 EMC |CUSTOMER EDUCATIQCE-ODLCFD10 ODLC Foundation 12mo 10 Learners EA 1 $50,000 $39,895.00 20.21%|Non-Core PS
N/A 81110000 |[CE-ODLCFD100 EMC |CUSTOMER EDUCATIQCE-ODLCFD100 ODLC Foundation 12mo 100 Learners EA 1 $300,000| $239,370.00 20.21%|Non-Core PS
N/A 81110000 |CE-ODLCFD22 EMC |CUSTOMER EDUCATIQCE-ODLCFD22 ODLC Foundation 12mo 22 Learners EA 1 $100,000| $79,790.00 20.21%|Non-Core PS
N/A 81110000 |[CE-ODLCFD50 EMC |CUSTOMER EDUCATIQCE-ODLCFD50 ODLC Foundation 12mo 50 Learners EA 1 $200,000| $159,580.00 20.21%|Non-Core PS
N/A 81110000 |CE-ODLCFDNLG EMC |CUSTOMER EDUCATIQCE-ODLCFDNLG ODLC Foundation 12mo 480 Registrations EA 1 $200,000| $159,580.00 20.21%|Non-Core PS
N/A 81110000 |CE-ODLCFDNMD EMC |CUSTOMER EDUCATIQCE-ODLCFDNMD ODLC Foundation 12mo 220 Registrations EA 1 $100,000| $79,790.00 20.21%|Non-Core PS
N/A 81110000 |CE-ODLCFDNSM EMC |CUSTOMER EDUCATIQCE-ODLCFDNSM ODLC Foundation 12mo 100 Registrations EA 1 $50,000 $39,895.00 20.21%|Non-Core PS
N/A 81110000 |CE-ODLCFDNXLG EMC |CUSTOMER EDUCATIQCE-ODLCFDNXLG ODLC Foundation 12mo 780 Registrations EA 1 $300,000] $239,370.00 20.21%|Non-Core PS
N/A 81110000 |[CE-OLIE-ISIL EMC |CUSTOMER EDUCATIQCE-OLIE-ISIL ISILON IMP. ONLINE LAB PARTNERS ONLY EA 1 $600 $478.74 20.21%|Non-Core PS
N/A 81110000 |CE-ONSITE EMC |CUSTOMER EDUCATIQCE-ONSITE EMC ONSITE TRAINING EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-ONSITE-01 EMC |CUSTOMER EDUCATIQCE-ONSITE-01 1-DAY ONSITE 12 STDNT MAX-SOW REQ (EMC) EA 1 $15,800 $12,606.82 20.21%|Non-Core PS
N/A 81110000 |CE-ONSITE-02 EMC |CUSTOMER EDUCATIQCE-ONSITE-02 2-DAY ONSITE 12 STDNT MAX-SOW REQ (EMC) EA 1 $18,900 $15,080.31 20.21%|Non-Core PS
N/A 81110000 |CE-ONSITE-03 EMC |CUSTOMER EDUCATIQCE-ONSITE-03 3-DAY ONSITE 12 STDNT MAX-SOW REQ (EMC) EA 1 $25,200 $20,107.08 20.21%|Non-Core PS
N/A 81110000 |CE-ONSITE-04 EMC |CUSTOMER EDUCATIQCE-ONSITE-04 4-DAY ONSITE 12 STDNT MAX-SOW REQ (EMC) EA 1 $33,600( $26,809.44 20.21%|Non-Core PS
N/A 81110000 |CE-ONSITE-05 EMC |CUSTOMER EDUCATIQCE-ONSITE-05 5-DAY ONSITE 12 STDNT MAX-SOW REQ (EMC) EA 1 $42,000 $33,511.80 20.21%|Non-Core PS
N/A 81110000 |CE-ONSITEIAD EMC |CUSTOMER EDUCATIQCE-ONSITEIAD IAD ONSITE EA 1 $42,000 $33,511.80 20.21%|Non-Core PS
N/A 81110000 |CE-ONSITEISIL EMC |CUSTOMER EDUCATIQCE-ONSITEISIL Isilon Onsite Training EA 1 $42,000 $33,511.80 20.21%|Non-Core PS
N/A 81110000 |[CE-ONSITEISM EMC |CUSTOMER EDUCATIQCE-ONSITEISM ISM ONSITE EA 1 $30,000 $23,937.00 20.21%|Non-Core PS
N/A 81110000 |CE-ONSITESND EMC |CUSTOMER EDUCATIQCE-ONSITESND SND ONSITE EA 1 $42,000( $33,511.80 20.21%|Non-Core PS
N/A 81110000 |[CE-OPENSUB2 EMC |CUSTOMER EDUCATICCE-OPENSUB2 Open Video Sub Exp 1yr VILTS 3 Titles=UC EA 1 $2,200 $1,755.38 20.21%|Non-Core PS
N/A 81110000 |CE-OSCCNDC EMC |CUSTOMER EDUCATIQCE-OSCCNDC CISCO CCNDC ONSITE EA 1 $37,500( $29,921.25 20.21%|Non-Core PS
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N/A 81110000 [CE-OSDCUCI EMC [CUSTOMER EDUCATIQCE-OSDCUCI CISCO DCUCI ONSITE EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 [CE-OSDCUFD EMC [CUSTOMER EDUCATIQCE-OSDCUFD CISCO DCUFD ONSITE EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 [CE-OSDCUFI EMC [CUSTOMER EDUCATIQCE-OSDCUFI CISCO DCUFI ONSITE EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 [CE-OSDSBDA EMC [CUSTOMER EDUCATIQCE-OSDSBDA DSBDA ONSITE EA 1 $42,000| $33,511.80 20.21%|Non-Core PS
N/A 81110000 [CE-OSITAAS EMC [CUSTOMER EDUCATIQCE-OSITAAS ITAAS ONSITE EA 1 $42,000| $33,511.80 20.21%|Non-Core PS
N/A 81110000 [CE-OSVDCCI EMC [CUSTOMER EDUCATIQCE-OSVDCCI VDCCI ONSITE EA 1 $42,000| $33,511.80 20.21%|Non-Core PS
N/A 81110000 |[CE-OSVSPICM EMC [CUSTOMER EDUCATIQCE-OSVSPICM VSPHERE ICM ONSITE EA 1 $35,000| $27,926.50 20.21%|Non-Core PS
N/A 81110000 |[CE-PSKT-LA EMC [CUSTOMER EDUCATIQCE-PSKT-LA CUSTOMER EDUCATION KNOWLEDGE TRANSFER EA 1 $8,000 $6,383.20 20.21%|Non-Core PS
N/A 81110000 [CE-RSATUO0O01 EMC [CUSTOMER EDUCATIQCE-RSATUO001 1 TRAINING UNIT VALID 1YR (RSA) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-RTIDEVILT EMC [CUSTOMER EDUCATIQCE-RTIDEVILT RTI Developer Instructor Led Training EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 [CE-SDSTU0001 EMC [CUSTOMER EDUCATIQCE-SDSTU0001 1 Training Unit Valid 1 Year (SDS) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 [CE-SPSPT-SCALEIO EMC [CUSTOMER EDUCATIQCE-SPSPT-SCALEIO EMCPT-ScalelO PtrONLY VILTS 1 Title=UC EA 1 $500 $398.95 20.21%|Non-Core PS
N/A 81110000 |[CE-SUBCUSO1 EMC [CUSTOMER EDUCATIQCE-SUBCUSO01 CUSTOMER SUB EXPIRE 1YR FROM INV DATE EA 1 $12,500 $9,973.75 20.21%|Non-Core PS
N/A 81110000 |[CE-SUBCUS02 EMC [CUSTOMER EDUCATIQCE-SUBCUS02 CUSTOMER SUB EXPIRE 2YR FROM INV DATE EA 1 $22,000| $17,553.80 20.21%|Non-Core PS
N/A 81110000 [CE-SUBCUSELN EMC [CUSTOMER EDUCATIQCE-SUBCUSELN ELEARNING SUB EXPIRE 1YR FROM INV DATE EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |[CE-SUBCUSEV EMC [CUSTOMER EDUCATIQCE-SUBCUSEV Video Sub Expire 1yr VILTS 6 Titles=UC EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |[CE-TUO001 EMC [CUSTOMER EDUCATIQCE-TUO001 1 TRAINING UNITS VALID 1YR (EMC) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-TUO050 EMC [CUSTOMER EDUCATIQCE-TU0050 50 TRAINING UNITS VALID 1YR EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |[CE-TUOO55 EMC [CUSTOMER EDUCATIQCE-TUOO55 55 TRAINING UNITS VALID 1YR (EMC) EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 |[CE-TU0100 EMC [CUSTOMER EDUCATIQCE-TU0100 100 TRAINING UNITS VALID 1YR (EMC) EA 1 $10,000 $7,979.00 20.21%|Non-Core PS
N/A 81110000 |[CE-TUO110 EMC [CUSTOMER EDUCATIQCE-TU0110 110 TRAINING UNITS VALID 1YR (EMC) EA 1 $11,000 $8,776.90 20.21%|Non-Core PS
N/A 81110000 |[CE-TU0250 EMC [CUSTOMER EDUCATIQCE-TU0250 250 TRAINING UNITS VALID 1YR EA 1 $25,000| $19,947.50 20.21%|Non-Core PS
N/A 81110000 |[CE-TUO300 EMC [CUSTOMER EDUCATIQCE-TU0300 300 Training Units Valid 1yr (EMC) EA 1 $30,000| $23,937.00 20.21%|Non-Core PS
N/A 81110000 [CE-UNITYDD EMC [CUSTOMER EDUCATIQCE-UNITYDD Unity Deep Dive EA 1 $4,000 $3,191.60 20.21%|Non-Core PS
N/A 81110000 [CE-UNITYLRNCTR EMC [CUSTOMER EDUCATIQCE-UNITYLRNCTR Unity Learning Ctr Video 1 Title=UC EA 1 $600 $478.74 20.21%|Non-Core PS
N/A 81110000 [CE-VALIE-DATD EMC [CUSTOMER EDUCATIQCE-VALIE-DATD EMCIE Data Domain Inst-Led Partner Only EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |CE-VALIEVPLEX EMC |CUSTOMER EDUCATIQCE-VALIEVPLEX EMCIE-VPLEX Inst-Led PARTNER ONLY EA 1 $2,500 $1,994.75 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKATMS EMC [CUSTOMER EDUCATIQCE-VALPAKATMS ATMOS VALUEPAK EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKAX EMC [CUSTOMER EDUCATIQCE-VALPAKAX CLARIION AX SERIES ELEARNING VALUEPAK EA 1 $300 $239.37 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKBC EMC [CUSTOMER EDUCATIQCE-VALPAKBC BUS. CONT FOR SYMMETRIX VALUEPAK EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKCBC EMC [CUSTOMER EDUCATIQCE-VALPAKCBC CLARIION BUSINESS CONTINUITY VALUEPAK EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKCC EMC [CUSTOMER EDUCATIQCE-VALPAKCC CONTROLCENTER VALUEPAK EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKCLN EMC [CUSTOMER EDUCATIQCE-VALPAKCLN CLARIION MANAGEMENT VALUEPAK EA 1 $4,400 $3,510.76 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKDD EMC [CUSTOMER EDUCATIQCE-VALPAKDD Data Domain ValuePak EA 1 $4,400 $3,510.76 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKDLM EMC [CUSTOMER EDUCATIQCE-VALPAKDLM DISK LIBRARY FOR MAINFRAME VALUEPAK EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKDPA EMC [CUSTOMER EDUCATIQCE-VALPAKDPA DATA PROTECTION ADVISOR (DPA) VALUEPAK EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKDPROA EMC [CUSTOMER EDUCATIQCE-VALPAKDPROA Data Protection Advisor 6.x ValuePak EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKDSAA EMC [CUSTOMER EDUCATIQCE-VALPAKDSAA Advanced Analytics DSBD ValuePak EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKDSS EMC [CUSTOMER EDUCATIQCE-VALPAKDSS INFO. STORAGE SECURITY EMCDCA VALUEPAK EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKEDL EMC [CUSTOMER EDUCATIQCE-VALPAKEDL EMC Disk Library 4000 ValuePak EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |CE-VALPAKESMITAAS | EMC [CUSTOMER EDUCATIQCE-VALPAKESMITAAS  |Est Serv Mgmt for ITaaS ValuePak EA 1 $4,000 $3,191.60 20.21%|Non-Core PS
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N/A 81110000 |[CE-VALPAKNS EMC [CUSTOMER EDUCATIQCE-VALPAKNS CELERRA VALUEPAK EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKSAN EMC [CUSTOMER EDUCATIQCE-VALPAKSAN SAN VALUEPAK EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKSAS EMC [CUSTOMER EDUCATIQCE-VALPAKSAS Service Assurance Suite ValuePak EA 1 $4,000 $3,191.60 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKSCA EMC [CUSTOMER EDUCATIQCE-VALPAKSCA Storage Config Adv VVPK VILTS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKSMGT EMC [CUSTOMER EDUCATIQCE-VALPAKSMGT SYMMETRIX MANAGEMENT VALUEPAK EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKSO EMC [CUSTOMER EDUCATIQCE-VALPAKSO SourceOne ValuePak EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKSRMIM EMC [CUSTOMER EDUCATIQCE-VALPAKSRMIM ViPR SRM 3.x Imp. And Maint. ValuePak EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKSRMSA EMC [CUSTOMER EDUCATIQCE-VALPAKSRMSA ViPR SRM Storage Administration ValuePak EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKSTF EMC [CUSTOMER EDUCATIQCE-VALPAKSTF Information Storage and Management EA 1 $2,700 $2,154.33 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKSYMP EMC [CUSTOMER EDUCATIQCE-VALPAKSYMP Symmetrix Performance ValuePak EA 1 $4,000 $3,191.60 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKUIM EMC [CUSTOMER EDUCATIQCE-VALPAKUIM UNIFIED INFRA. MGR MGMT AND REPORTING EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKVBL EMC [CUSTOMER EDUCATIQCE-VALPAKVBL VBLOCK VALUEPAK EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKVI EMC [CUSTOMER EDUCATIQCE-VALPAKVI VIRTUALIZED INFRA.EMCCA VALUEPAK EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKVIPRIAM EMC [CUSTOMER EDUCATIQCE-VALPAKVIPRIAM ViPR Imp and Mgmt ValuePak EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |CE-VALPAKVIPRSRMAR| EMC |CUSTOMER EDUCATIQCE-VALPAKVIPRSRMAR |ViPR SRM Advanced Reporting ValuePak EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |CE-VALPAKVMAX3MAN EMC [CUSTOMER EDUCATIQCE-VALPAKVMAX3MAN [VMAX3 Mgmt & Biz Cont ValuePak EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKVNX EMC [CUSTOMER EDUCATIQCE-VALPAKVNX VNX SOL. (FAST; LOCAL PROTECT) VALUEPAK EA 1 $5,500 $4,388.45 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKVPX EMC [CUSTOMER EDUCATIQCE-VALPAKVPX VPLEX VALUEPAK EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPAKWA4N EMC [CUSTOMER EDUCATIQCE-VALPAKWA4N Watch4net ValuePak EA 1 $4,000 $3,191.60 20.21%|Non-Core PS
N/A 81110000 [CE-VALPAKXTIO EMC [CUSTOMER EDUCATIQCE-VALPAKXTIO XtremlO 3.x ValuePak EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |CE-VALPAKXTIOMGMT| EMC |CUSTOMER EDUCATIQCE-VALPAKXTIOMGMT |XtremlO Solutions ValuePak EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPKVNXCA EMC [CUSTOMER EDUCATIQCE-VALPKVNXCA VNX CA Solutions ValuePak EA 1 $6,600 $5,266.14 20.21%|Non-Core PS
N/A 81110000 |[CE-VALPKVNXFB EMC [CUSTOMER EDUCATIQCE-VALPKVNXFB VNX File or Block Solutions ValuePak EA 1 $3,300 $2,633.07 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDPKDDD EMC [CUSTOMER EDUCATIQCE-VIDPKDDD Data Domain VVPK VILTS 1 Title=UC EA 1 $2,400 $1,914.96 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDPKVMAXE EMC [CUSTOMER EDUCATIQCE-VIDPKVMAXE Symm VMAXe Mgmt VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDPKVNXCA EMC [CUSTOMER EDUCATIQCE-VIDPKVNXCA VNX CA Sol VVPK VILTS 1 Title=UC EA 1 $3,600 $2,872.44 20.21%|Non-Core PS
N/A 81110000 |CE-VIDPKVNXF EMC |CUSTOMER EDUCATIQCE-VIDPKVNXF VNX F Sol VVPK VILTS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDPKVNXFB EMC [CUSTOMER EDUCATIQCE-VIDPKVNXFB VNX FileOrBlock Sol VVPK VILTS 1Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKAV EMC [CUSTOMER EDUCATIQCE-VIDVPKAV Avamar Mgmt VVPK VILTS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKBC EMC [CUSTOMER EDUCATIQCE-VIDVPKBC Symmetrix BC VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 [CE-VIDVPKCAS EMC [CUSTOMER EDUCATIQCE-VIDVPKCAS CAS (Centera) VVPK VILTS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 [CE-VIDVPKCBC EMC [CUSTOMER EDUCATIQCE-VIDVPKCBC CLARIiiON BC VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 [CE-VIDVPKCC EMC [CUSTOMER EDUCATIQCE-VIDVPKCC ControlCenter VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKCLS EMC [CUSTOMER EDUCATIQCE-VIDVPKCLS CLARIiiON BC VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 [CE-VIDVPKCUF EMC [CUSTOMER EDUCATIQCE-VIDVPKCUF Celerra VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKDPROA EMC [CUSTOMER EDUCATIQCE-VIDVPKDPROA Data Prot Adv 6.x VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKDSAA EMC [CUSTOMER EDUCATIQCE-VIDVPKDSAA Adv Analytics DSBD VVPK VILTS 1TITLE=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKESMITAAS | EMC |CUSTOMER EDUCATICCE-VIDVPKESMITAAS EstServMgmtForlTaas VVPK VILTS 1TITLE=UC EA 1 $2,400 $1,914.96 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKMF EMC [CUSTOMER EDUCATIQCE-VIDVPKMF Mainframe Vid VVPK VITLS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKRM EMC [CUSTOMER EDUCATIQCE-VIDVPKRM Replication Mngr VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKRP EMC [CUSTOMER EDUCATIQCE-VIDVPKRP RecoverPoint VVPK VILTS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
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N/A 81110000 |[CE-VIDVPKSAN EMC |CUSTOMER EDUCATIQCE-VIDVPKSAN SAN VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |CE-VIDVPKSAS EMC |CUSTOMER EDUCATICCE-VIDVPKSAS Serv Assur Suite VVPK VILTS 1 Title=UC EA 1 $2,400 $1,914.96 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKSMGT EMC |CUSTOMER EDUCATIQCE-VIDVPKSMGT Symmetrix Mgmt VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKSO EMC [CUSTOMER EDUCATIQCE-VIDVPKSO SourceOne VVPK VILTS 1TITLE=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKSRMIM EMC |CUSTOMER EDUCATI(CE-VIDVPKSRMIM ViPR SRM 3.x I1&M VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |CE-VIDVPKSRMSA EMC |CUSTOMER EDUCATIQCE-VIDVPKSRMSA ViPR SRM Stge Adm VVPK VILTS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKVIPR EMC |CUSTOMER EDUCATICQCE-VIDVPKVIPR ViPR VVPK VILTS 1 Title=UC EA 1 $1,200 $957.48 20.21%|Non-Core PS
N/A 81110000 |CE-VIDVPKVIPRSRMAR| EMC |CUSTOMER EDUCATIQCE-VIDVPKVIPRSRMAR [ViPR SRM Adv Rep. VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |CE-VIDVPKVMAX3MAN EMC |CUSTOMER EDUCATIQCE-VIDVPKVMAX3MAN [VMAX3 Mgmt&Biz Cont VVPK VILTS 1TITLE=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKVNX EMC |CUSTOMER EDUCATI(QCE-VIDVPKVNX VNX Unified Sol VVPK VILTS 1 Title=UC EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKVPX EMC [CUSTOMER EDUCATIQCE-VIDVPKVPX VPLEX VVPK VILTS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKW4N EMC |CUSTOMER EDUCATIQCE-VIDVPKWA4N Watch4net VVPK VILTS 1 Title=UC EA 1 $2,400 $1,914.96 20.21%|Non-Core PS
N/A 81110000 |[CE-VIDVPKXTIO EMC |CUSTOMER EDUCATIQCE-VIDVPKXTIO XtremlO 3.x Video VVPK VILTS 1 Title=UC EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 [CE-VIDVPKXTIOMGMT| EMC |CUSTOMER EDUCATIQCE-VIDVPKXTIOMGMT [XtremlO Sol. Video VVPK VILTS 1 Title=UC EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |CE-VILTBTDATA EMC |CUSTOMER EDUCATIQCE-VILTBTDATA Data Sci-Biz Trans VILTS 1 Title=UC EA 1 $400 $319.16 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTCIS EMC |CUSTOMER EDUCATIQCE-VILTCIS CIS v2 VILTS 1 Title=UC EA 1 $600 $478.74 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTCLNF30 EMC |CUSTOMER EDUCATIQCE-VILTCLNF30 CLARIION SME W/ UNISPHERE & FLARE30 VILT EA 1 $2,400 $1,914.96 20.21%|Non-Core PS
N/A 81110000 |CE-VILTCLNSME EMC |CUSTOMER EDUCATICQCE-VILTCLNSME CLARIION SOL. SME WITH NAVISPHERE VILT EA 1 $2,400 $1,914.96 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTDSBDA EMC |CUSTOMER EDUCATIQCE-VILTDSBDA DSBDA VILTS 1 Title=UC EA 1 $600 $478.74 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTIAD EMC [CUSTOMER EDUCATIQCE-VILTIAD Enterprise BR Design VILTS 1 Title=UC EA 1 $1,200 $957.48 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTISM EMC |CUSTOMER EDUCATIQCE-VILTISM ISM v2 VILTS 1 Title=UC EA 1 $600 $478.74 20.21%|Non-Core PS
N/A 81110000 |CE-VILTITAAS EMC |CUSTOMER EDUCATIQCE-VILTITAAS ITaasS Planning & Design VILTS 1 Title=UC EA 1 $1,200 $957.48 20.21%|Non-Core PS
N/A 81110000 |CE-VILTSLO50 EMC |CUSTOMER EDUCATICQCE-VILTSLO50 License-Agree Form ReqVILTS 50 Titles=UD EA 1 $60,000| $47,874.00 20.21%|Non-Core PS
N/A 81110000 |CE-VILTSL150 EMC |CUSTOMER EDUCATIQCE-VILTSL150 License-Agree Form ReqVILTS 150Titles=UD EA 1 $150,000] $119,685.00 20.21%|Non-Core PS
N/A 81110000 |CE-VILTSL300 EMC |CUSTOMER EDUCATICQCE-VILTSL300 License-Agree Form ReqVILTS 300Titles=UD EA 1 $225,000| $179,527.50 20.21%|Non-Core PS
N/A 81110000 |CE-VILTSL600 EMC |CUSTOMER EDUCATIQCE-VILTSL600 License-Agree Form ReqVILTS 600Titles=UD EA 1 $300,000] $239,370.00 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTSLADI EMC |CUSTOMER EDUCATICQCE-VILTSLADJ Add | VILTS Licenses-Agree Form Req=UD EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTSLOVR EMC |CUSTOMER EDUCATIQCE-VILTSLOVR Overage Strm Licenses-Agree Form Req=UD EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTSND EMC |CUSTOMER EDUCATIQCE-VILTSND Enterprise StrNetwkg Dgn VILTS 1Title=UC EA 1 $1,200 $957.48 20.21%|Non-Core PS
N/A 81110000 |[CE-VILTSNDM EMC |CUSTOMER EDUCATIQCE-VILTSNDM STORAGE NETWORKING DESIGN AND MGMT VILT | EA 1 $1,600 $1,276.64 20.21%|Non-Core PS
N/A 81110000 |CE-VILTVDCCI EMC |CUSTOMER EDUCATIQCE-VILTVDCCI Virtual DataCtr & Infra VILTS 1 Title=UC EA 1 $1,200 $957.48 20.21%|Non-Core PS
N/A 81110000 |[CE-VMDIRREG EMC |CUSTOMER EDUCATI(CE-VMDIRREG DIRECT REGISTRATION (VMWARE) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CE-VMSERMGRCD EMC |CUSTOMER EDUCATIQCE-VMSERMGRCD VMWARE SERVICE MANAGER-CERT. DEVELOPER EA 1 $7,300 $5,824.67 20.21%|Non-Core PS
N/A 81110000 |CE-VMSERMGRSD EMC |CUSTOMER EDUCATI(CE-VMSERMGRSD VMWARE SERVICE MANAGER-SVC DESK ADMIN EA 1 $1,000 $797.90 20.21%|Non-Core PS
N/A 81110000 |[CE-VMSERMGRWT EMC |CUSTOMER EDUCATIQCE-VMSERMGRWT VMWARE SVC MGR: WORKFLOW TEMPLATE DESIGN EA 1 $1,000 $797.90 20.21%|Non-Core PS
N/A 81110000 |[CE-VMVADVVCM EMC [CUSTOMER EDUCATIQCE-VMVADVVCM ADVANCED VMWARE VCENTER CONFIG MGR EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VMVIEWDBP EMC |CUSTOMER EDUCATI(CE-VMVIEWDBP VMWARE VIEW: DESIGN BEST PRACTICES EA 1 $800 $638.32 20.21%|Non-Core PS
N/A 81110000 |[CE-VMVIEWIC EMC |CUSTOMER EDUCATIQCE-VMVIEWIC VMWARE VIEW: INSTALL; CONFIGURE; MANAGE EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |[CE-VMVINTVCM EMC |CUSTOMER EDUCATIQCE-VMVINTVCM INTRO TO VMWARE VCENTER CONFIG MGR EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 |CE-VMVSERMGR EMC |CUSTOMER EDUCATIQCE-VMVSERMGR VMWARE SERVICE MANAGER EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |[CE-VMVSPHADFT EMC |CUSTOMER EDUCATI(CE-VMVSPHADFT VMWARE VSPHERE ADVANCED FAST TRACK EA 1 $5,100 $4,069.29 20.21%|Non-Core PS
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N/A 81110000 [CE-VMVSPHATFT EMC [CUSTOMER EDUCATIQCE-VMVSPHATFT VMWARE VSPHERE AUTOMATION FAST TRACK EA 1 $4,700 $3,750.13 20.21%|Non-Core PS
N/A 81110000 [CE-VMVSPHDIFF EMC [CUSTOMER EDUCATIQCE-VMVSPHDIFF VMWARE VSPHERE: WHATS NEW EA 1 $1,700 $1,356.43 20.21%|Non-Core PS
N/A 81110000 [CE-VMVSPHDW EMC [CUSTOMER EDUCATIQCE-VMVSPHDW VMWARE VSPHERE: DESIGN WORKSHOP EA 1 $2,300 $1,835.17 20.21%|Non-Core PS
N/A 81110000 [CE-VMVSPHEIC EMC [CUSTOMER EDUCATIQCE-VMVSPHEIC VMWARE VSPHERE: INSTALL; CONFIG; MANAGE EA 1 $3,000 $2,393.70 20.21%|Non-Core PS
N/A 81110000 [CE-VMVSPHMGA EMC [CUSTOMER EDUCATIQCE-VMVSPHMGA VMWARE VSPHERE MANAGE AVAILABILITY EA 1 $745 $594.44 20.21%|Non-Core PS
N/A 81110000 [CE-VMVSPHMGS EMC [CUSTOMER EDUCATIQCE-VMVSPHMGS VMWARE VSPHERE: MANAGE SCALABILITY EA 1 $745 $594.44 20.21%|Non-Core PS
N/A 81110000 [CE-VMVSPHMP EMC [CUSTOMER EDUCATIQCE-VMVSPHMP VMWARE VSHPERE: MANAGE FOR PERFORMACE EA 1 $2,500 $1,994.75 20.21%|Non-Core PS
N/A 81110000 [CE-VMVSPHSFO EMC [CUSTOMER EDUCATIQCE-VMVSPHSFO VMWARE VSPHERE: SKILLS FOR OPERATORS EA 1 $1,500 $1,196.85 20.21%|Non-Core PS
N/A 81110000 [CE-VMVSPHTRS EMC [CUSTOMER EDUCATIQCE-VMVSPHTRS VMWARE VSPHERE:TROUBLESHOOTING EA 1 $3,295 $2,629.08 20.21%|Non-Core PS
N/A 81110000 [CE-VMVVCMBUND EMC [CUSTOMER EDUCATIQCE-VMVVCMBUND VMWARE VCENTER CONFIG MGR BUNDLE EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CE-VMWAREOQOS EMC [CUSTOMER EDUCATIQCE-VMWAREOS ONSITE TRAINING SOW REQ (VMWARE) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 [CE-VMWSRM EMC [CUSTOMER EDUCATIQCE-VMWSRM VMWARE SITE RECOVERY MANGER COURSE EA 1 $1,700 $1,356.43 20.21%|Non-Core PS
N/A 81110000 |[CE-VOYENOS-01 EMC [CUSTOMER EDUCATIQCE-VOYENOS-01 1DAY ONSITE 12 STDNT MAX-SOW REQ-VOYENCE EA 1 $15,800| $12,606.82 20.21%|Non-Core PS
N/A 81110000 |[CE-VOYENOS-02 EMC [CUSTOMER EDUCATIQCE-VOYENOS-02 2DAY ONSITE 12 STDNT MAX-SOW REQ-VOYENCE EA 1 $18,900| $15,080.31 20.21%|Non-Core PS
N/A 81110000 |[CE-VOYENOS-03 EMC [CUSTOMER EDUCATIQCE-VOYENOS-03 3DAY ONSITE 12 STDNT MAX-SOW REQ-VOYENCE EA 1 $25,200| $20,107.08 20.21%|Non-Core PS
N/A 81110000 |[CE-VOYENOS-04 EMC [CUSTOMER EDUCATIQCE-VOYENOS-04 4DAY ONSITE 12 STDNT MAX-SOW REQ-VOYENCE EA 1 $33,600| $26,809.44 20.21%|Non-Core PS
N/A 81110000 |[CE-VOYENOS-05 EMC [CUSTOMER EDUCATIQCE-VOYENOS-05 5DAY ONSITE 12 STDNT MAX-SOW REQ-VOYENCE EA 1 $42,000| $33,511.80 20.21%|Non-Core PS
N/A 81110000 [CE-VPKSCALEIO EMC [CUSTOMER EDUCATIQCE-VPKSCALEIO ScalelO ValuePak EA 1 $1,000 $797.90 20.21%|Non-Core PS
N/A 81110000 [CE-VPVMAXEMAN EMC [CUSTOMER EDUCATIQCE-VPVMAXEMAN SYMMETRIX VMAX 10K MANAGERMENT EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CE-XIOTUO0O1 EMC [CUSTOMER EDUCATIQCE-XIOTUO001 1 Training Unit Valid 1 Year (XIO) EA 1 $100 $79.79 20.21%|Non-Core PS
N/A 81110000 |[CEALLSUBCUSEV EMC [CUSTOMER EDUCATIQCEALLSUBCUSEV Collection Sub VILTS 5 Titles=UC EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 81110000 [TAM-REMOTE-1 EMC [CUSTOMER EDUCATIQTAM-REMOTE-1 ECD TECHNICAL ACCOUNT MANAGER TIER 1 EA 1 $100,000{ $79,790.00 20.21%|Non-Core PS
N/A 81110000 [TAM-REMOTE-2 EMC [CUSTOMER EDUCATIQTAM-REMOTE-2 ECD TECHNICAL ACCOUNT MANAGER TIER 2 EA 1 $60,000| $47,874.00 20.21%|Non-Core PS
N/A 81110000 [APPLXTNDR-5-E EMC [CUSTOMER SERVICES |APPLXTNDR-5-E DSE - REMOTE 5HR - APPLXTENDER FAMILY EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-CSA-ASD EMC [CUSTOMER SERVICES |CS-BAS-CSA-ASD CS ADVOCATE ASD .25 FTE-12M EA 1 $50,000| $39,895.00 20.21%|Non-Core PS
N/A 81110000 |[CS-BAS-CSA-DPS EMC [CUSTOMER SERVICES |CS-BAS-CSA-DPS CS ADVOCATE DPS .25 FTE-12M EA 1 $50,000| $39,895.00 20.21%|Non-Core PS
N/A 81110000 |CS-BAS-CSA-ESD EMC |CUSTOMER SERVICES |CS-BAS-CSA-ESD CS ADVOCATE ESD .25 FTE-12M EA 1 $50,000| $39,895.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-CSA-ISILON EMC [CUSTOMER SERVICES |CS-BAS-CSA-ISILON CS ADVOCATE ISILON .25 FTE-12M EA 1 $50,000| $39,895.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-CSA-USD EMC [CUSTOMER SERVICES |CS-BAS-CSA-USD CS ADVOCATE USD .25 FTE-12M EA 1 $50,000| $39,895.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-CSA-XIO EMC [CUSTOMER SERVICES |CS-BAS-CSA-XIO CS ADVOCATE XIO .25 FTE-12M EA 1 $50,000| $39,895.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-DSE-ASD12M | EMC |CUSTOMER SERVICES [CS-BAS-DSE-ASD12M DESIGNATED SUPPORT ENG ASD .25FTE -12M EA 1 $80,000| $63,832.00 20.21%|Non-Core PS
N/A 81110000 |[CS-BAS-DSE-ASD6M EMC [CUSTOMER SERVICES |CS-BAS-DSE-ASD6M DESIGNATED SUPPORT ENG ASD .25FTE -6M EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-DSE-DPS12M | EMC |CUSTOMER SERVICES |CS-BAS-DSE-DPS12M DESIGNATED SUPPORT ENG DPS .25FTE -12M EA 1 $80,000| $63,832.00 20.21%|Non-Core PS
N/A 81110000 |[CS-BAS-DSE-DPS6M EMC [CUSTOMER SERVICES |CS-BAS-DSE-DPS6M DESIGNATED SUPPORT ENG DPS .25FTE -6M EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-DSE-ESD12M EMC [CUSTOMER SERVICES |CS-BAS-DSE-ESD12M DESIGNATED SUPPORT ENG ESD .25FTE -12M EA 1 $80,000| $63,832.00 20.21%|Non-Core PS
N/A 81110000 |[CS-BAS-DSE-ESD6M EMC [CUSTOMER SERVICES |CS-BAS-DSE-ESD6M DESIGNATED SUPPORT ENG ESD .25FTE -6M EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 |[CS-BAS-DSE-ISI12M EMC [CUSTOMER SERVICES |CS-BAS-DSE-ISI12M DESIGNATED SUPPORT ENG ISI .25FTE -12M EA 1 $80,000| $63,832.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-DSE-ISI6M EMC [CUSTOMER SERVICES |CS-BAS-DSE-ISI6M DESIGNATED SUPPORT ENG ISI .25FTE -6M EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-DSE-USD12M | EMC |CUSTOMER SERVICES [CS-BAS-DSE-USD12M DESIGNATED SUPPORT ENG USD .25FTE -12M EA 1 $80,000| $63,832.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-DSE-USD6M EMC [CUSTOMER SERVICES |CS-BAS-DSE-USD6M DESIGNATED SUPPORT ENG USD .25FTE -6M EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-DSE-XIO12M EMC [CUSTOMER SERVICES |CS-BAS-DSE-XIO12M DESIGNATED SUPPORT ENG XIO .25FTE -12M EA 1 $80,000| $63,832.00 20.21%|Non-Core PS
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N/A 81110000 |[CS-BAS-DSE-XIO6M EMC [CUSTOMER SERVICES |CS-BAS-DSE-XIO6M DESIGNATED SUPPORT ENG XIO .25FTE -6M EA 1 $40,000| $31,916.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-TAM-ASD EMC |CUSTOMER SERVICES |CS-BAS-TAM-ASD TECHNICAL ACCT MANAGER ASD .33FTE-12M EA 1 $100,000| $79,790.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-TAM-DPS EMC |CUSTOMER SERVICES |CS-BAS-TAM-DPS TECHNICAL ACCT MANAGER DPS .33FTE-12M EA 1 $100,000{ $79,790.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-TAM-ESD EMC |CUSTOMER SERVICES |CS-BAS-TAM-ESD TECHNICAL ACCT MANAGER ESD .33FTE-12M EA 1 $100,000{ $79,790.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-TAM-ISIEM EMC [CUSTOMER SERVICES |CS-BAS-TAM-ISI6EM TECHNICAL ACCT MANAGER ISI .33FTE-6M EA 1 $50,000| $39,895.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-TAM-ISIHEM EMC [CUSTOMER SERVICES |CS-BAS-TAM-ISIH6M TECHNICAL ACCT MANAGER ISI .50FTE-6M EA 1 $80,000| $63,832.00 20.21%|Non-Core PS
N/A 81110000 |[CS-BAS-TAM-ISILON EMC [CUSTOMER SERVICES |CS-BAS-TAM-ISILON TECHNICAL ACCT MANAGER ISI .33FTE-12M EA 1 $100,000| $79,790.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-TAM-ISILONH | EMC |CUSTOMER SERVICES [CS-BAS-TAM-ISILONH  [TECHNICAL ACCT MANAGER ISI .50FTE-12M EA 1 $160,000| $127,664.00 20.21%|Non-Core PS
N/A 81110000 [CS-BAS-TAM-USD EMC |CUSTOMER SERVICES |CS-BAS-TAM-USD TECHNICAL ACCT MANAGER USD .33FTE-12M EA 1 $100,000{ $79,790.00 20.21%|Non-Core PS
N/A 81110000 |[CS-BAS-TAM-XIO EMC |CUSTOMER SERVICES |CS-BAS-TAM-XIO TECHNICAL ACCT MANAGER XIO .33FTE-12M EA 1 $100,000{ $79,790.00 20.21%|Non-Core PS
N/A 81110000 [CS-CUS-SAM EMC [CUSTOMER SERVICES |CS-CUS-SAM CS CUSTOMIZED SAM SERVICES EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 81110000 [CS-DOCSCI-DSE EMC [CUSTOMER SERVICES |CS-DOCSCI-DSE DSE REMOTE 10HR-DOCUMENT SCIENCES EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-DOCSCI-OSE EMC [CUSTOMER SERVICES |CS-DOCSCI-OSE DSE - ONSITE — DOCUMENT SCIENCES EA 1 $275,000| $219,422.50 20.21%|Non-Core PS
N/A 81110000 [CS-INFOARCH-DSE EMC [CUSTOMER SERVICES |CS-INFOARCH-DSE DSE REMOTE 10HR-INFOARCHIVE EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-INFOARCH-OSE EMC [CUSTOMER SERVICES |CS-INFOARCH-OSE DSE-ONSITE-INFOARCHIVE EA 1 $275,000| $219,422.50 20.21%|Non-Core PS
N/A 81110000 [CS-ONLACC-SUP EMC [CUSTOMER SERVICES |CS-ONLACC-SUP L40 ACCESS - SR TECH SUPPORT EA 1 $249,000| $198,677.10 20.21%|Non-Core PS
N/A 81110000 [CS-REMSTRT-CL EMC [CUSTOMER SERVICES |CS-REMSTRT-CL REMOTE 90 DAY CELERRA START UP SERVICE EA 1 $11,250 $8,976.38 20.21%|Non-Core PS
N/A 81110000 [CS-VAS-HACONFIG EMC [CUSTOMER SERVICES |CS-VAS-HACONFIG ECD VAS Plus HA Config EA 1 $30,000| $23,937.00 20.21%|Non-Core PS
N/A 81110000 [CS-VAS-MENTOR EMC [CUSTOMER SERVICES |CS-VAS-MENTOR ECD VAS Plus Mentoring EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 [CS-VAS-STSRVC EMC [CUSTOMER SERVICES |CS-VAS-STSRVC ECD VAS Plus Short Term Service EA 1 $30,000| $23,937.00 20.21%|Non-Core PS
N/A 81110000 [CS-VAS-UPGRADE EMC [CUSTOMER SERVICES |CS-VAS-UPGRADE ECD VAS Plus Upgrade EA 1 $30,000| $23,937.00 20.21%|Non-Core PS
N/A 81110000 |[CS-XT-AX-DSE EMC [CUSTOMER SERVICES |CS-XT-AX-DSE DSE REMOTE 10HR - APPLICATION EXTENDER EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 |[CS-XT-AX-OSE EMC [CUSTOMER SERVICES |CS-XT-AX-OSE DSE - ONSITE - APPLICATION EXTENDER EA 1 $275,000| $219,422.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-BASSAM-ASD | EMC |CUSTOMER SERVICES |CS-ZN1-BASSAM-ASD  [SERVICE ACCT MGR ASD 3M-FULL 6M-HALF ZN1 EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-BASSAM-DPS | EMC |CUSTOMER SERVICES [CS-ZN1-BASSAM-DPS SERVICE ACCT MGR DPS 3M-FULL 6M-HALF ZN1 EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-BASSAM-ESD | EMC |CUSTOMER SERVICES [CS-ZN1-BASSAM-ESD SERVICE ACCT MGR ESD 3M-FULL 6M-HALF ZN1 EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 |CS-ZN1-BASSAM-ISI EMC |CUSTOMER SERVICES |CS-ZN1-BASSAM-IS| SERVICE ACCT MGR ISI 3M-FULL 6M-HALF ZN1 EA 1 $90,000{ $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-BASSAM-USD | EMC |CUSTOMER SERVICES |CS-ZN1-BASSAM-USD  [SERVICE ACCT MGR USD 3M-FULL 6M-HALF ZN1 EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-BASSAM-XIO EMC [CUSTOMER SERVICES |CS-ZN1-BASSAM-XIO SERVICE ACCT MGR XIO 3M-FULL 6M-HALF ZN1 EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-ASD EMC [CUSTOMER SERVICES |CS-ZN1-TAM-ASD TECHNICAL ACCT MGR ASD .33FTE-12M ZN1 EA 1 $118,800| $94,790.52 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-DPS EMC [CUSTOMER SERVICES |CS-ZN1-TAM-DPS TECHNICAL ACCT MGR DPS .33FTE-12M ZN1 EA 1 $118,800| $94,790.52 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-ESD EMC [CUSTOMER SERVICES |CS-ZN1-TAM-ESD TECHNICAL ACCT MGR ESD .33FTE-12M ZN1 EA 1 $118,800| $94,790.52 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-ISIEM EMC [CUSTOMER SERVICES |CS-ZN1-TAM-ISI6M TECHNICAL ACCT MGR ISI .33FTE-6M ZN1 EA 1 $59,400| $47,395.26 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-ISIH6M EMC [CUSTOMER SERVICES |CS-ZN1-TAM-ISIH6M TECHNICAL ACCT MGR ISI .50FTE-6M ZN1 EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-ISILON EMC [CUSTOMER SERVICES |CS-ZN1-TAM-ISILON TECHNICAL ACCT MGR ISI .33FTE-12M ZN1 EA 1 $118,800| $94,790.52 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-ISILONH | EMC |CUSTOMER SERVICES |CS-ZN1-TAM-ISILONH  |TECHNICAL ACCT MGR ISI .50FTE-12M ZN1 EA 1 $180,000| $143,622.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-SOLF EMC [CUSTOMER SERVICES |CS-ZN1-TAM-SOLF ENG SOLUTIONS TAM - 1FTE - 12M ZN1 EA 1 $340,000( $271,286.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-SOLH EMC [CUSTOMER SERVICES |CS-ZN1-TAM-SOLH ENG SOLUTIONS TAM - .50FTE - 12M ZN1 EA 1 $170,000| $135,643.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN1-TAM-USD EMC [CUSTOMER SERVICES |CS-ZN1-TAM-USD TECHNICAL ACCT MGR USD .33FTE-12M ZN1 EA 1 $118,800| $94,790.52 20.21%|Non-Core PS
N/A 81110000 |[CS-ZN1-TAM-XIO EMC [CUSTOMER SERVICES |CS-ZN1-TAM-XIO TECHNICAL ACCT MGR XIO .33FTE-12M ZN1 EA 1 $118,800| $94,790.52 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-BASSAM-ASD | EMC |CUSTOMER SERVICES |CS-ZN2-BASSAM-ASD  [SERVICE ACCT MGR ASD 3M-FULL 6M-HALF ZN2 EA 1 $70,000| $55,853.00 20.21%|Non-Core PS
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N/A 81110000 [CS-ZN2-BASSAM-DPS | EMC |CUSTOMER SERVICES [CS-ZN2-BASSAM-DPS SERVICE ACCT MGR DPS 3M-FULL 6M-HALF ZN2 EA 1 $70,000| $55,853.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-BASSAM-ESD | EMC |CUSTOMER SERVICES [CS-ZN2-BASSAM-ESD SERVICE ACCT MGR ESD 3M-FULL 6M-HALF ZN2 EA 1 $70,000] $55,853.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-BASSAM-ISI EMC [CUSTOMER SERVICES |CS-ZN2-BASSAM-ISI SERVICE ACCT MGR ISI 3M-FULL 6M-HALF ZN2 EA 1 $70,000| $55,853.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-BASSAM-USD | EMC |CUSTOMER SERVICES |CS-ZN2-BASSAM-USD  [SERVICE ACCT MGR USD 3M-FULL 6M-HALF ZN2 EA 1 $70,000| $55,853.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-BASSAM-XIO EMC [CUSTOMER SERVICES |CS-ZN2-BASSAM-XIO SERVICE ACCT MGR XIO 3M-FULL 6M-HALF ZN2 EA 1 $70,000| $55,853.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-ASD EMC [CUSTOMER SERVICES |CS-ZN2-TAM-ASD TECHNICAL ACCT MGR ASD .33FTE-12M ZN2 EA 1 $92,400| $73,725.96 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-DPS EMC [CUSTOMER SERVICES |CS-ZN2-TAM-DPS TECHNICAL ACCT MGR DPS .33FTE-12M ZN2 EA 1 $92,400| $73,725.96 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-ESD EMC [CUSTOMER SERVICES |CS-ZN2-TAM-ESD TECHNICAL ACCT MGR ESD .33FTE-12M ZN2 EA 1 $92,400| $73,725.96 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-ISIEM EMC [CUSTOMER SERVICES |CS-ZN2-TAM-ISI6M TECHNICAL ACCT MGR ISI .33FTE-6M ZN2 EA 1 $46,200| $36,862.98 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-ISIH6M EMC [CUSTOMER SERVICES |CS-ZN2-TAM-ISIH6M TECHNICAL ACCT MGR ISI .50FTE-6M ZN2 EA 1 $70,000| $55,853.00 20.21%|Non-Core PS
N/A 81110000 |[CS-ZN2-TAM-ISILON EMC [CUSTOMER SERVICES |CS-ZN2-TAM-ISILON TECHNICAL ACCT MGR ISI .33FTE-12M ZN2 EA 1 $92,400| $73,725.96 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-ISILONH | EMC |CUSTOMER SERVICES |CS-ZN2-TAM-ISILONH  |TECHNICAL ACCT MGR ISI .50FTE-12M AN2 EA 1 $140,000| $111,706.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-SOLF EMC [CUSTOMER SERVICES |CS-ZN2-TAM-SOLF ENG SOLUTIONS TAM - 1FTE - 12M ZN2 EA 1 $320,000( $255,328.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-SOLH EMC [CUSTOMER SERVICES |CS-ZN2-TAM-SOLH ENG SOLUTIONS TAM - .50FTE - 12M ZN2 EA 1 $160,000| $127,664.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN2-TAM-USD EMC [CUSTOMER SERVICES |CS-ZN2-TAM-USD TECHNICAL ACCT MGR USD .33FTE-12M ZN2 EA 1 $92,400| $73,725.96 20.21%|Non-Core PS
N/A 81110000 |[CS-ZN2-TAM-XIO EMC [CUSTOMER SERVICES |CS-ZN2-TAM-XIO TECHNICAL ACCT MGR XIO .33FTE-12M ZN2 EA 1 $92,400| $73,725.96 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-BASSAM-ASD | EMC |CUSTOMER SERVICES [CS-ZN3-BASSAM-ASD  [SERVICE ACCT MGR ASD 3M-FULL 6M-HALF ZN3 EA 1 $57,500| $45,879.25 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-BASSAM-DPS | EMC |CUSTOMER SERVICES [CS-ZN3-BASSAM-DPS SERVICE ACCT MGR DPS 3M-FULL 6M-HALF ZN3 EA 1 $57,500| $45,879.25 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-BASSAM-ESD | EMC |CUSTOMER SERVICES [CS-ZN3-BASSAM-ESD SERVICE ACCT MGR ESD 3M-FULL 6M-HALF ZN3 EA 1 $57,500| $45,879.25 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-BASSAM-ISI EMC [CUSTOMER SERVICES |CS-ZN3-BASSAM-ISI SERVICE ACCT MGR ISI 3M-FULL 6M-HALF ZN3 EA 1 $57,500| $45,879.25 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-BASSAM-USD | EMC |CUSTOMER SERVICES |CS-ZN3-BASSAM-USD  [SERVICE ACCT MGR USD 3M-FULL 6M-HALF ZN3 EA 1 $57,500| $45,879.25 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-BASSAM-XIO EMC [CUSTOMER SERVICES |CS-ZN3-BASSAM-XIO SERVICE ACCT MGR XIO 3M-FULL 6M-HALF ZN3 EA 1 $57,500| $45,879.25 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-ASD EMC [CUSTOMER SERVICES |CS-ZN3-TAM-ASD TECHNICAL ACCT MGR ASD .33FTE- 12M ZN3 EA 1 $75,900| $60,560.61 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-DPS EMC [CUSTOMER SERVICES |CS-ZN3-TAM-DPS TECHNICAL ACCT MGR DPS .33FTE-12M ZN3 EA 1 $75,900| $60,560.61 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-ESD EMC [CUSTOMER SERVICES |CS-ZN3-TAM-ESD TECHNICAL ACCT MGR ESD .33FTE-12M ZN3 EA 1 $75,900| $60,560.61 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-ISIEM EMC [CUSTOMER SERVICES |CS-ZN3-TAM-ISI6M TECHNICAL ACCT MGR ISI .33FTE-6M ZN3 EA 1 $37,950| $30,280.31 20.21%|Non-Core PS
N/A 81110000 |CS-ZN3-TAM-ISIHEM EMC |CUSTOMER SERVICES |CS-ZN3-TAM-ISIH6M TECHNICAL ACCT MGR ISI .50FTE-6M ZN3 EA 1 $57,500| $45,879.25 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-ISILON EMC [CUSTOMER SERVICES |CS-ZN3-TAM-ISILON TECHNICAL ACCT MGR ISI .33FTE-12M ZN3 EA 1 $75,900| $60,560.61 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-ISILONH | EMC |CUSTOMER SERVICES |CS-ZN3-TAM-ISILONH  [TECHNICAL ACCT MGR ISI .50FTE-12M ZN3 EA 1 $115,000{ $91,758.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-SOLF EMC [CUSTOMER SERVICES |CS-ZN3-TAM-SOLF ENG SOLUTIONS TAM - 1FTE - 12M ZN3 EA 1 $280,000| $223,412.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-SOLH EMC [CUSTOMER SERVICES |CS-ZN3-TAM-SOLH ENG SOLUTIONS TAM - .50FTE - 12M ZN3 EA 1 $140,000| $111,706.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN3-TAM-USD EMC [CUSTOMER SERVICES |CS-ZN3-TAM-USD TECHNICAL ACCT MGR USD .33FTE-12M ZN3 EA 1 $75,900| $60,560.61 20.21%|Non-Core PS
N/A 81110000 |[CS-ZN3-TAM-XIO EMC [CUSTOMER SERVICES |CS-ZN3-TAM-XIO TECHNICAL ACCT MGR XIO .33FTE-12M ZN3 EA 1 $75,900| $60,560.61 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-BASSAM-ASD | EMC |CUSTOMER SERVICES |CS-ZN4-BASSAM-ASD  [SERVICE ACCT MGR ASD 3M-FULL 6M-HALF ZN4 EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-BASSAM-DPS | EMC |CUSTOMER SERVICES [CS-ZN4-BASSAM-DPS SERVICE ACCT MGR DPS 3M-FULL 6M-HALF ZN4 EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 |[CS-ZN4-BASSAM-ESD | EMC |CUSTOMER SERVICES [CS-ZN4-BASSAM-ESD SERVICE ACCT MGR ESD 3M-FULL 6M-HALF ZN4 EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-BASSAM-ISI EMC [CUSTOMER SERVICES |CS-ZN4-BASSAM-ISI SERVICE ACCT MGR ISI 3M-FULL 6M-HALF ZN4 EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-BASSAM-USD | EMC |CUSTOMER SERVICES |CS-ZN4-BASSAM-USD  [SERVICE ACCT MGR USD 3M-FULL 6M-HALF ZN4 EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-BASSAM-XIO EMC [CUSTOMER SERVICES |CS-ZN4-BASSAM-XIO SERVICE ACCT MGR XIO 3M-FULL 6M-HALF ZN4 EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-ASD EMC [CUSTOMER SERVICES |CS-ZN4-TAM-ASD TECHNICAL ACCT MGR ASD .33FTE-12M ZN4 EA 1 $59,400| $47,395.26 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-DPS EMC [CUSTOMER SERVICES |CS-ZN4-TAM-DPS TECHNICAL ACCT MGR DPS .33FTE-12M ZN4 EA 1 $59,400| $47,395.26 20.21%|Non-Core PS
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N/A 81110000 [CS-ZN4-TAM-ESD EMC [CUSTOMER SERVICES |CS-ZN4-TAM-ESD TECHNICAL ACCT MGR ESD .33FTE-12M ZN4 EA 1 $59,400| $47,395.26 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-ISIEM EMC [CUSTOMER SERVICES |CS-ZN4-TAM-ISI6M TECHNICAL ACCT MGR ISI .33FTE-6M ZN4 EA 1 $29,700| $23,697.63 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-ISIH6M EMC [CUSTOMER SERVICES |CS-ZN4-TAM-ISIH6M TECHNICAL ACCT MGR ISI .50FTE-6M ZN4 EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-ISILON EMC [CUSTOMER SERVICES |CS-ZN4-TAM-ISILON TECHNICAL ACCT MGR ISI .33FTE-12M ZN4 EA 1 $59,400| $47,395.26 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-ISILONH | EMC |CUSTOMER SERVICES |CS-ZN4-TAM-ISILONH  |[TECHNICAL ACCT MGR ISl .50FTE-12M ZN4 EA 1 $90,000| $71,811.00 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-SOLF EMC [CUSTOMER SERVICES |CS-ZN4-TAM-SOLF ENG SOLUTIONS TAM - 1FTE - 12M ZN4 EA 1 $235,000| $187,506.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-SOLH EMC [CUSTOMER SERVICES |CS-ZN4-TAM-SOLH ENG SOLUTIONS TAM - .50FTE - 12M ZN4 EA 1 $117,500| $93,753.25 20.21%|Non-Core PS
N/A 81110000 [CS-ZN4-TAM-USD EMC [CUSTOMER SERVICES |CS-ZN4-TAM-USD TECHNICAL ACCT MGR USD .33FTE-12M ZN4 EA 1 $59,400| $47,395.26 20.21%|Non-Core PS
N/A 81110000 |[CS-ZN4-TAM-XIO EMC [CUSTOMER SERVICES |CS-ZN4-TAM-XIO TECHNICAL ACCT MGR XIO .33FTE-12M ZN4 EA 1 $59,400| $47,395.26 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-BASSAM-ASD | EMC |CUSTOMER SERVICES [CS-ZN5-BASSAM-ASD  [SERVICE ACCT MGR ASD 3M-FULL 6M-HALF ZN5 EA 1 $31,250| $24,934.38 20.21%|Non-Core PS
N/A 81110000 |CS-ZN5-BASSAM-DPS | EMC |CUSTOMER SERVICES |CS-ZN5-BASSAM-DPS SERVICE ACCT MGR DPS 3M-FULL 6M-HALF ZN5 EA 1 $31,250| $24,934.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-BASSAM-ESD | EMC |CUSTOMER SERVICES [CS-ZN5-BASSAM-ESD SERVICE ACCT MGR ESD 3M-FULL 6M-HALF ZN5 EA 1 $31,250| $24,934.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-BASSAM-ISI EMC [CUSTOMER SERVICES |CS-ZN5-BASSAM-ISI SERVICE ACCT MGR ISI 3M-FULL 6M-HALF ZN5 EA 1 $31,250| $24,934.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-BASSAM-USD | EMC |CUSTOMER SERVICES |CS-ZN5-BASSAM-USD  [SERVICE ACCT MGR USD 3M-FULL 6M-HALF ZN5 EA 1 $31,250| $24,934.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-BASSAM-XIO EMC [CUSTOMER SERVICES |CS-ZN5-BASSAM-XIO SERVICE ACCT MGR XIO 3M-FULL 6M-HALF ZN5 EA 1 $31,250| $24,934.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-ASD EMC [CUSTOMER SERVICES |CS-ZN5-TAM-ASD TECHNICAL ACCT MGR ASD .33FTE-12M ZN5 EA 1 $41,250| $32,913.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-DPS EMC [CUSTOMER SERVICES |CS-ZN5-TAM-DPS TECHNICAL ACCT MGR DPS .33FTE-12M ZN5 EA 1 $41,250| $32,913.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-ESD EMC [CUSTOMER SERVICES |CS-ZN5-TAM-ESD TECHNICAL ACCT MGR ESD .33FTE-12M ZN5 EA 1 $41,250| $32,913.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-ISIEM EMC [CUSTOMER SERVICES |CS-ZN5-TAM-ISI6M TECHNICAL ACCT MGR ISI .33FTE-6M ZN5 EA 1 $20,625| $16,456.69 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-ISIH6M EMC [CUSTOMER SERVICES |CS-ZN5-TAM-ISIHEM TECHNICAL ACCT MGR ISI .50FTE-6M ZN5 EA 1 $31,250| $24,934.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-ISILON EMC [CUSTOMER SERVICES |CS-ZN5-TAM-ISILON TECHNICAL ACCT MGR ISI .33FTE-12M ZN5 EA 1 541,250 $32,913.38 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-ISILONH | EMC |CUSTOMER SERVICES |CS-ZN5-TAM-ISILONH  [TECHNICAL ACCT MGR ISI .50FTE-12M ZN5 EA 1 $62,500| $49,868.75 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-SOLH EMC [CUSTOMER SERVICES |CS-ZN5-TAM-SOLH ENG SOLUTIONS TAM - .50FTE - 12M ZN5 EA 1 $95,000| $75,800.50 20.21%|Non-Core PS
N/A 81110000 [CS-ZN5-TAM-USD EMC [CUSTOMER SERVICES |CS-ZN5-TAM-USD TECHNICAL ACCT MGR USD .33FTE-12M ZN5 EA 1 $41,250| $32,913.38 20.21%|Non-Core PS
N/A 81110000 |[CS-ZN5-TAM-XIO EMC [CUSTOMER SERVICES |CS-ZN5-TAM-XIO TECHNICAL ACCT MGR XIO .33FTE-12M ZN5 EA 1 $41,250| $32,913.38 20.21%|Non-Core PS
N/A 81110000 [MESSAGING-5-E EMC [CUSTOMER SERVICES | MESSAGING-5-E DSE REMOTE 5HR-EMAIL MGMT & ARCHIVING EA 1 $45,000| $35,905.50 20.21%|Non-Core PS
N/A 81110000 |AVATD-TRN EMC |PROF SERVICES AVATD-TRN ADDITIONAL TRAINING-DOM EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |[AVATI-TRN EMC [PROF SERVICES AVATI-TRN ADDITIONAL TRAINING-INTL EA 1 $10,000 $7,979.00 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-DDPPMX EMC [PROF SERVICES PS-PKG-DDPPMX ProtectPoint with VMAX Solution Package EA 1 $570 $454.80 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-DDPPXO EMC [PROF SERVICES PS-PKG-DDPPXO DPSAPPS w XtremlO Solution Package EA 1 $570 $454.80 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-DMBDE EMC [PROF SERVICES PS-PKG-DMBDE Architect & Impl Test Block Pkg EA 1 $13,900| $11,090.81 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-DMFDE EMC [PROF SERVICES PS-PKG-DMFDE Architect & Impl Test File Pkg EA 1 $9,400 $7,500.26 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-DPS EMC [PROF SERVICES PS-PKG-DPS DPS Solution Package EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-IMFSB EMC [PROF SERVICES PS-PKG-IMFSB FAST Implementation Block Only EA 1 $6,150 $4,907.09 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-IMFSU EMC [PROF SERVICES PS-PKG-IMFSU FAST IMPLEMENT EA 1 $6,150 $4,907.09 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-IMFSVE EMC [PROF SERVICES PS-PKG-IMFSVE DESIGN AND IMP FOR VNXE FAST SUITE EA 1 $1,810 $1,444.20 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-IMLPB EMC [PROF SERVICES PS-PKG-IMLPB VNX - SNAPVIEW SNAPSURE IMPLEMENT EA 1 $2,730 $2,178.27 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-IMLPU EMC [PROF SERVICES PS-PKG-IMLPU VNX - SNAPVIEW SNAPSURE IMPLEMENT EA 1 $5,580 $4,452.28 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-IMMGTU EMC [PROF SERVICES PS-PKG-IMMGTU IMPLEMENT USM SUITE EA 1 $3,220 $2,569.24 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-IMRPB EMC [PROF SERVICES PS-PKG-IMRPB VNX BLOCK - MIRRORVIEW IMPLEMENT EA 1 $3,210 $2,561.26 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-IMRPU EMC [PROF SERVICES PS-PKG-IMRPU VNX - MIRRORVIEW REPLICATOR IMP EA 1 $11,550 $9,215.75 20.21%|Non-Core PS
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N/A 81110000 [PS-PKG-IMSCU EMC |PROF SERVICES PS-PKG-IMSCU SECURITY & COMP IMPLEMENT PKG -VNX EA 1 $5,510 $4,396.43 20.21%|Non-Core PS
N/A 81110000 |PS-PKG-IMSCVE EMC |PROF SERVICES PS-PKG-IMSCVE IMP 4 VNXE SECURITY & COMPLIANCE SUITE EA 1 $2,250 $1,795.28 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-LEBD EMC |PROF SERVICES PS-PKG-LEBD VNX - BASIC INSTALL-IMPLEMENT BLOCK EA 1 $5,260 $4,196.95 20.21%|Non-Core PS
N/A 81110000 |PS-PKG-MRBDE EMC |PROF SERVICES PS-PKG-MRBDE VNX BLOCK INSTALL & IMPLEMENT EA 1 $8,620 $6,877.90 20.21%|Non-Core PS
N/A 81110000 [PS-PKG-MRUD EMC |PROF SERVICES PS-PKG-MRUD VNX - BASIC INSTALL-IMPLEMENT EA 1 $8,080 $6,447.03 20.21%|Non-Core PS
N/A 81110000 |PS-PKG-MRUDE EMC |PROF SERVICES PS-PKG-MRUDE INSTALL IMPLEMENT VNX ENHANCED EA 1 $11,290 $9,008.29 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-ORSS EMC |PROF SERVICES PS-PKG-ORSS EMC Oracle Replatforming Services Suite EA 1 $129,150| $103,048.79 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPDESCDP EMC |PROF SERVICES PS-PKG-RPDESCDP RECOVERPOINT DESIGN FOR CDP EA 1 $3,800 $3,032.02 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPDESDR EMC |PROF SERVICES PS-PKG-RPDESDR RECOVERPOINT DESIGN FOR DR EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPIMPCDP EMC |PROF SERVICES PS-PKG-RPIMPCDP RECOVERPOINT IMPLE CDP REPLICATION EA 1 $2,880 $2,297.95 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPIMPDR EMC [PROF SERVICES PS-PKG-RPIMPDR RECOVERPOINT IMPLE DR REPLICATION EA 1 $1,750 $1,396.33 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPINSPRPA EMC |PROF SERVICES PS-PKG-RPINSPRPA RECOVERPOINT PRPA INSTALL EA 1 $550 $438.85 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPINSSVMX3 EMC |PROF SERVICES PS-PKG-RPINSSVMX3 EMC RECOVERPOINT INSTL/CNFG VMAX3 SPLITR EA 1 $1,810 $1,444.20 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPINSVRPA EMC |PROF SERVICES PS-PKG-RPINSVRPA RECOVERPOINT VRPA INSTALL EA 1 $610 $486.72 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPRDESCDP EMC |PROF SERVICES PS-PKG-RPRDESCDP RECOVERPOINT DESIGN FOR CDP REMOTE DLVRY EA 1 $2,370 $1,891.02 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPRDESDR EMC |PROF SERVICES PS-PKG-RPRDESDR RECOVERPOINT DESIGN FOR DR REMOTE DLVRY EA 1 $1,240 $989.40 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPRIMPCDP EMC |PROF SERVICES PS-PKG-RPRIMPCDP RP IMPLEMENT CDP REMOTE DELIVERY EA 1 $1,840 $1,468.14 20.21%|Non-Core PS
N/A 81110000 |PS-PKG-RPRIMPDR EMC |PROF SERVICES PS-PKG-RPRIMPDR RP IMPLEMENT DR REPL REMOTE DELIVERY EA 1 $1,110 $885.67 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPRINSVRPA | EMC |PROF SERVICES PS-PKG-RPRINSVRPA RECOVERPOINT VRPA INSTALL REMOTE DELIVER EA 1 $490 $390.97 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-RPXIOIMPS EMC [PROF SERVICES PS-PKG-RPXIOIMPS RECOVERPOINT IMPLE RP/XTREMIO SOLN EA 1 $1,010 $805.88 20.21%|Non-Core PS
N/A 81110000 |[PS-PKG-VXEUD EMC |PROF SERVICES PS-PKG-VXEUD IMPLEMENTATION FOR UNIFIED VNXE EA 1 $3,110 $2,481.47 20.21%|Non-Core PS
N/A 81110000 |PS-PKG-XIORPCINS EMC |PROF SERVICES PS-PKG-XIORPCINS RECOVERPOINT CFG XTREMIO CONNECTOR EA 1 $290 $231.39 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DPOPAS EMC |PROF. SERVICES PS-BAS-DPOPAS BEST PRACTICES EXSTING DPA INSTALL EA 1 $10,120 $8,074.75 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMXORSB EMC |PROF. SERVICES PS-BAS-VMXORSB VMAX Data Migration with OR Base EA 1 $14,130 $11,274.33 20.21%|Non-Core PS
N/A 81110000 [PS-CMA-KZNFRM EMC |PROF. SERVICES PS-CMA-KZNFRM KAZEON EDISCOVERY SINGLE-NODE HEADSTART EA 1 $18,300 $14,601.57 20.21%|Non-Core PS
N/A 81110000 |[PS-CMA-KZNSC1 EMC |PROF. SERVICES PS-CMA-KZNSC1 SOURCEONE SR CONSULTANT 8 HOUR BLOCK EA 1 $1,800 $1,436.22 20.21%|Non-Core PS
N/A 81110000 |PS-11G-KZNSA1 EMC |PROF. SERVICES PS-11G-KZNSA1 KAZEON 1-NODE SVC ASSIST PACKGE 1 YR EXP EA 1 $28,500( $22,740.15 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1-DBRES3 EMC |PROF. SERVICES PS-ZN1-DBRES3 Dbase Tier RES 90 Day 4-7yrs Exp EA 1 $132,020] $105,338.76 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1-DCRES3 EMC |PROF. SERVICES PS-ZN1-DCRES3 DataWarehse RES 90 Day 7+yrs Exp EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1-DLRES3 EMC |PROF. SERVICES PS-ZN1-DLRES3 DLm RES 90 Day 4-7yrs Exp EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1-VMRES3 EMC |PROF. SERVICES PS-ZN1-VMRES3 VMware RES 90 Day 7+yrs Exp EA 1 $147,350| $117,570.57 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1A-BRRES EMC |PROF. SERVICES PS-ZN1A-BRRES Backup RES IS 2-5yrs Exp EA 1 $39,380( $31,421.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-DAOPRESIM | EMC |PROF. SERVICES PS-ZN1B-DAOPRES1M [Residency for Data Availability: Ops. 1M EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-DAOPRES3M | EMC |PROF. SERVICES PS-ZN1B-DAOPRES3M [Residency for Data Availability: Ops. 3M EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-DBPTR EMC |PROF. SERVICES PS-ZN1B-DBPTR Dbase Tier RES Sr IS 4-7yrs Exp EA 1 $46,320 $36,958.73 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-DCRES EMC [PROF. SERVICES PS-ZN1B-DCRES Data Warehse RES Sr IS 4-7yrs Exp EA 1 $42,900( $34,229.91 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-DPOPRES1M | EMC |PROF. SERVICES PS-ZN1B-DPOPRES1M [Residency for Data Protection: Ops. 1M EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1B-DPOPRES3M | EMC |PROF. SERVICES PS-ZN1B-DPOPRES3M [Residency for Data Protection: Ops. 3M EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-DSDOPRES1IM EMC |PROF. SERVICES PS-ZN1B-DSDOPRES1M [DSSD Operational Res 1M EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1B-DSDOPRES3M EMC |PROF. SERVICES PS-ZN1B-DSDOPRES3M [DSSD Operational Res 3M EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-ECSOPRES1IM| EMC |PROF. SERVICES PS-ZN1B-ECSOPRES1IM |Operational Residency for ECS EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
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N/A 81110000 |[PS-ZN1B-ECSOPRES3M| EMC |PROF. SERVICES PS-ZN1B-ECSOPRES3M |Operational Residency for ECS EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-ESBOPRES1M| EMC |PROF. SERVICES PS-ZN1B-ESBOPRES1M [Residency for ESD Block Only: Oper. 1M EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-ESBOPRES3M| EMC |PROF. SERVICES PS-ZN1B-ESBOPRES3M [Residency for ESD Block Only: Oper. 3M EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1B-ESUOPRES1M| EMC |PROF. SERVICES PS-ZN1B-ESUOPRES1IM [Residency for ESD: Operational 1 Month EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-ESUOPRES3M| EMC |PROF. SERVICES PS-ZN1B-ESUOPRES3M [Residency for ESD: Operational 3 Month EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1B-ISIOPRES1M | EMC |PROF. SERVICES PS-ZN1B-ISIOPRESIM |[lIsilon Sr IS Operational Resident - 1m EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-ISIOPRES3M | EMC |PROF. SERVICES PS-ZN1B-ISIOPRES3M [lIsilon Sr IS Operational Resident - 3m EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-MFOPRES1M | EMC |PROF. SERVICES PS-ZN1B-MFOPRES1IM [Residency for Mainframe: Ops. 1M EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-MFOPRES3M | EMC |PROF. SERVICES PS-ZN1B-MFOPRES3M [Residency for Mainframe: Ops. 3M EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-S10PRES1M | EMC |PROF. SERVICES PS-ZN1B-S10PRESIM  [Residency for Data Archive: Ops. 1M EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-S10PRES3M | EMC |PROF. SERVICES PS-ZN1B-S10PRES3M  [Residency for Data Archive: Ops. 3M EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-SASOPRES1M| EMC |PROF. SERVICES PS-ZN1B-SASOPRES1IM [Residency for Service Assurance Suite EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1B-SASOPRES3M| EMC |PROF. SERVICES PS-ZN1B-SASOPRES3M [Residency for Service Assurance Suite EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 [PS-ZN1B-SRMOPRES1IM EMC |PROF. SERVICES PS-ZN1B-SRMOPRES1M [Residency for ViPR SRM - One Month EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1B-SRMOPRES3M EMC |PROF. SERVICES PS-ZN1B-SRMOPRES3M [Residency for ViPR SRM - Three Month EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-UOPRES1M EMC |PROF. SERVICES PS-ZN1B-UOPRES1M Operational Residency for Unity - 1M EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-UOPRES3M EMC |PROF. SERVICES PS-ZN1B-UOPRES3M Operational Residency for Unity - 3M EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-USBOPRES1M| EMC |PROF. SERVICES PS-ZN1B-USBOPRES1IM [Residency for USD Block Only: Oper. 1M EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-USBOPRES3M| EMC |PROF. SERVICES PS-ZN1B-USBOPRES3M [Residency for USD Block Only: Oper. 3M EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-USUOPRES1M EMC |PROF. SERVICES PS-ZN1B-USUOPRES1IM [Residency for USD: Operational 1 Month EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-USUOPRES3M EMC |PROF. SERVICES PS-ZN1B-USUOPRES3M [Residency for USD: Operational 3 Month EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1B-VICOPRESIM| EMC |PROF. SERVICES PS-ZN1B-VICOPRESIM [Residency for ViPR Controller One Month EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-VICOPRES3M| EMC |PROF. SERVICES PS-ZN1B-VICOPRES3M [Residency for ViPR Controller 3 Month EA 1 $128,540| $102,562.07 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1B-VMNTWRK1IM EMC |PROF. SERVICES PS-ZN1B-VMNTWRK1M [Residency for Network Virtualization 1M EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-VMNTWRK3M EMC |PROF. SERVICES PS-ZN1B-VMNTWRK3M [Residency for Network Virtualization 3M EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-VMRES EMC |PROF. SERVICES PS-ZN1B-VMRES VMware RES Sr IS 4-7yrs Exp EA 1 $45,100 $35,985.29 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-VRAIM EMC |PROF. SERVICES PS-ZN1B-VRAIM Residency for vRealize Automation - 1M EA 1 $51,700( $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-VRA3M EMC |PROF. SERVICES PS-ZN1B-VRA3M Residency for vRealize Automation - 3M EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-VROPS1M EMC |PROF. SERVICES PS-ZN1B-VROPS1M Residency for vRealize Operations - 1M EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1B-VROPS3M EMC |PROF. SERVICES PS-ZN1B-VROPS3M Residency for vRealize Operations - 3M EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1J-BRRES EMC |PROF. SERVICES PS-ZN1J-BRRES Backup RES Assoc IS <2yr Exp EA 1 $34,430| $27,471.70 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-DATRRES1IM | EMC |PROF. SERVICES PS-ZN1S-DATRRES1IM [Residency for Data Availabty: Trans. 1M EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-DATRRES3M | EMC |PROF. SERVICES PS-ZN1S-DATRRES3M  [Residency for Data Availabty: Trans. 3M EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1S-DCRES EMC |PROF. SERVICES PS-ZN1S-DCRES Data Warehse RES Sr SA 7+yrs Exp EA 1 $48,900( $39,017.31 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-DPTRRESIM | EMC |PROF. SERVICES PS-ZN1S-DPTRRES1IM Residency for Data Protection: Trans. 1M EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-DPTRRES3M | EMC |PROF. SERVICES PS-ZN1S-DPTRRES3M Residency for Data Protection: Trans. 3M EA 1 $139,370] $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-DSDTRRES1M| EMC |PROF. SERVICES PS-ZN1S-DSDTRRES1IM [DSSD Transitional Residency 1M EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1S-DSDTRRES3M| EMC |PROF. SERVICES PS-ZN1S-DSDTRRES3M [DSSD Transitional Res 3M EA 1 $139,370] $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-ESBTRRES1M | EMC |PROF. SERVICES PS-ZN1S-ESBTRRES1M [Residency for ESD Block Only: Tran. 1M EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1S-ESBTRRES3M | EMC |PROF. SERVICES PS-ZN1S-ESBTRRES3M  [Residency for ESD Block Only: Tran. 3M EA 1 $139,370] $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-ESUTRRES1IM| EMC |PROF. SERVICES PS-ZN1S-ESUTRRES1IM [Residency for ESD: Transitional 1 Month EA 1 $51,700( $41,251.43 20.21%|Non-Core PS
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N/A 81110000 |[PS-ZN1S-ESUTRRES3M| EMC |PROF. SERVICES PS-ZN1S-ESUTRRES3M [Residency for ESD: Transitional 3 Month EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-ISITRRESIM | EMC |PROF. SERVICES PS-ZN1S-ISITRRESIM Isilon Sr SA Transitional Resident - 1m EA 1 $51,700( $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-ISITRRES3M | EMC |PROF. SERVICES PS-ZN1S-ISITRRES3M Isilon Sr SA Transitional Resident - 3m EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1S-ISOPR EMC |PROF. SERVICES PS-ZN1S-ISOPR Isilon Op RES Sr SA 7+yrs Exp EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-MFTRRES1IM | EMC |PROF. SERVICES PS-ZN1S-MFTRRESIM [Residency for Mainframe: Trans. 1M EA 1 $51,700( $41,251.43 20.21%|Non-Core PS
N/A 81110000 |PS-ZN1S-MFTRRES3M | EMC |PROF. SERVICES PS-ZN1S-MFTRRES3M Residency for Mainframe: Trans. 3M EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-SITRRESIM | EMC |PROF. SERVICES PS-ZN1S-S1TRRESIM Residency for Data Archive: Trans. 1M EA 1 $51,700( $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-SITRRES3M | EMC |PROF. SERVICES PS-ZN1S-S1TRRES3M Residency for Data Archive: Trans. 3M EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-USBTRRES1IM| EMC |PROF. SERVICES PS-ZN1S-USBTRRES1IM [Residency for USD Block Only: Tran. 1M EA 1 $51,700( $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-USBTRRES3M| EMC |PROF. SERVICES PS-ZN1S-USBTRRES3M [Residency for USD Block Only: Tran. 3M EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-USUTRRES1IM| EMC |PROF. SERVICES PS-ZN1S-USUTRRESIM [Residency for USD: Transitional 1 Month EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-USUTRRES3M| EMC |PROF. SERVICES PS-ZN1S-USUTRRES3M [Residency for USD: Transitional 3 Month EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-UTRRES1M EMC |PROF. SERVICES PS-ZN1S-UTRRES1M Transitional Residency for Unity - 1M EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN1S-UTRRES3M EMC [PROF. SERVICES PS-ZN1S-UTRRES3M Transitional Residency for Unity - 3M EA 1 $139,370| $111,203.32 20.21%|Non-Core PS
N/A 81110000 [PS-ZN1S-VMRES EMC |PROF. SERVICES PS-ZN1S-VMRES VMware RES Sr SA 7+yrs Exp EA 1 $51,700 $41,251.43 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2-DBRES3 EMC [PROF. SERVICES PS-ZN2-DBRES3 Dbase Tier RES 90 Day 4-7yrs Exp EA 1 $96,900 $77,316.51 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2-DCRES3 EMC [PROF. SERVICES PS-ZN2-DCRES3 DataWarehse RES 90 Day 7+yrs Exp EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2-VMRES3 EMC [PROF. SERVICES PS-ZN2-VMRES3 VMware RES 90 Day 7+yrs Exp EA 1 $116,310| $92,803.75 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2A-BRRES EMC [PROF. SERVICES PS-ZN2A-BRRES Backup RES IS 2-5yrs Exp EA 1 $27,500 $21,942.25 20.21%|Non-Core PS
N/A 81110000 [PS-ZN2B-BRLV1 EMC [PROF. SERVICES PS-ZN2B-BRLV1 BURA OPS RESIDENCY LVL1 EA 1 $30,800( $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-BRRES EMC [PROF. SERVICES PS-ZN2B-BRRES Backup RES, Sr IS, 4-7yrs Exp EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2B-DAOPRESIM | EMC |PROF. SERVICES PS-ZN2B-DAOPRES1M [Residency for Data Availability: Ops. 1M EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-DAOPRES3M | EMC |PROF. SERVICES PS-ZN2B-DAOPRES3M [Residency for Data Availability: Ops. 3M EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-DBPTR EMC [PROF. SERVICES PS-ZN2B-DBPTR Dbase Tier RES Sr IS 4-7yrs Exp EA 1 $34,000 $27,128.60 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-DPOPRES1M | EMC |PROF. SERVICES PS-ZN2B-DPOPRES1M [Residency for Data Protection: Ops. 1M EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-DPOPRES3M | EMC |PROF. SERVICES PS-ZN2B-DPOPRES3M  [Residency for Data Protection: Ops. 3M EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 [PS-ZN2B-DSDOPRES1IM EMC |PROF. SERVICES PS-ZN2B-DSDOPRES1M [DSSD Operational Res 1M EA 1 $30,800( $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-DSDOPRES3M EMC |PROF. SERVICES PS-ZN2B-DSDOPRES3M [DSSD Operational Res 3M EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2B-ECSOPRES1IM| EMC |PROF. SERVICES PS-ZN2B-ECSOPRES1M [Operational Residency for ECS EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-ECSOPRES3M| EMC |PROF. SERVICES PS-ZN2B-ECSOPRES3M |Operational Residency for ECS EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-ESBOPRES1M| EMC |PROF. SERVICES PS-ZN2B-ESBOPRES1M [Residency for ESD Block Only: Oper. 1M EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-ESBOPRES3M| EMC |PROF. SERVICES PS-ZN2B-ESBOPRES3M [Residency for ESD Block Only: Oper. 3M EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-ESUOPRES1IM| EMC |PROF. SERVICES PS-ZN2B-ESUOPRES1IM [Residency for ESD: Operational 1 Month EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-ESUOPRES3M| EMC |PROF. SERVICES PS-ZN2B-ESUOPRES3M [Residency for ESD: Operational 3 Month EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-ISIOPRES1M | EMC |PROF. SERVICES PS-ZN2B-ISIOPRESIM [Isilon Sr IS Operational Resident - 1m EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-ISIOPRES3M | EMC |PROF. SERVICES PS-ZN2B-ISIOPRES3M [lIsilon Sr IS Operational Resident - 3m EA 1 $87,780( $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-MFOPRES1IM | EMC |PROF. SERVICES PS-ZN2B-MFOPRES1IM [Residency for Mainframe: Ops. 1M EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2B-MFOPRES3M| EMC |PROF. SERVICES PS-ZN2B-MFOPRES3M [Residency for Mainframe: Ops. 3M EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-S10PRES1M | EMC |PROF. SERVICES PS-ZN2B-S10PRES1IM  [Residency for Data Archive: Ops. 1M EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2B-S10PRES3M | EMC |PROF. SERVICES PS-ZN2B-S10PRES3M  [Residency for Data Archive: Ops. 3M EA 1 $87,780( $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-SASOPRES1M| EMC |PROF. SERVICES PS-ZN2B-SASOPRES1IM [Residency for Service Assurance Suite EA 1 $30,800| $24,575.32 20.21%|Non-Core PS




Exhibit A

ATTACHMENT A

N/A 81110000 |[PS-ZN2B-SASOPRES3M| EMC |PROF. SERVICES PS-ZN2B-SASOPRES3M [Residency for Service Assurance Suite EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-SRMOPRES1IM EMC |PROF. SERVICES PS-ZN2B-SRMOPRES1M [Residency for ViPR SRM - One Month EA 1 $30,800( $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-SRMOPRES3M EMC |PROF. SERVICES PS-ZN2B-SRMOPRES3M [Residency for ViPR SRM - Three Month EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2B-UOPRESIM EMC |PROF. SERVICES PS-ZN2B-UOPRES1M Operational Residency for Unity - 1M EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-UOPRES3M EMC [PROF. SERVICES PS-ZN2B-UOPRES3M Operational Residency for Unity - 3M EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2B-USBOPRES1IM EMC |PROF. SERVICES PS-ZN2B-USBOPRES1M [Residency for USD Block Only: Oper. 1M EA 1 $30,800( $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-USBOPRES3M| EMC |PROF. SERVICES PS-ZN2B-USBOPRES3M [Residency for USD Block Only: Oper. 3M EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-USUOPRES1IM EMC |PROF. SERVICES PS-ZN2B-USUOPRESIM [Residency for USD: Operational 1 Month EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-USUOPRES3M EMC |PROF. SERVICES PS-ZN2B-USUOPRES3M [Residency for USD: Operational 3 Month EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-VICOPRES1IM| EMC |PROF. SERVICES PS-ZN2B-VICOPRES1M [Residency for ViPR Controller One Month EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-VICOPRES3M| EMC |PROF. SERVICES PS-ZN2B-VICOPRES3M [Residency for ViPR Controller 3 Month EA 1 $87,780| $70,039.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-VMNTWRK1M EMC |PROF. SERVICES PS-ZN2B-VMNTWRK1IM [Residency for Network Virtualization 1M EA 1 $40,810 $32,562.30 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2B-VMINTWRK3M EMC |PROF. SERVICES PS-ZN2B-VMNTWRK3M [Residency for Network Virtualization 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-VMRES EMC [PROF. SERVICES PS-ZN2B-VMRES VMware RES Sr IS 4-7yrs Exp EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2B-VRA1M EMC |PROF. SERVICES PS-ZN2B-VRA1M Residency for vRealize Automation - 1M EA 1 $40,810( $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-VRA3M EMC [PROF. SERVICES PS-ZN2B-VRA3M Residency for vRealize Automation - 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-VROPS1IM EMC [PROF. SERVICES PS-ZN2B-VROPS1M Residency for vRealize Operations - 1M EA 1 $40,810 $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2B-VROPS3M EMC [PROF. SERVICES PS-ZN2B-VROPS3M Residency for vRealize Operations - 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2J-BRRES EMC [PROF. SERVICES PS-ZN2J-BRRES Backup RES Assoc IS <2yr Exp EA 1 $21,670 $17,290.49 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-DATRRES1IM | EMC |PROF. SERVICES PS-ZN2S-DATRRES1IM  [Residency for Data Availabty:: Trans. 1M EA 1 $40,810( $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-DATRRES3M | EMC |PROF. SERVICES PS-ZN2S-DATRRES3M  [Residency for Data Availabty:: Trans. 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2S-DCRES EMC |PROF. SERVICES PS-ZN2S-DCRES Data Warehse RES, Sr SA, 7+yrs Exp EA 1 $39,000 $31,118.10 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-DPTRRESIM | EMC |PROF. SERVICES PS-ZN2S-DPTRRES1M Residency for Data Protection: Trans. 1M EA 1 $40,810| $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-DPTRRES3M | EMC |PROF. SERVICES PS-ZN2S-DPTRRES3M Residency for Data Protection: Trans. 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-DSDTRRES1IM| EMC |PROF. SERVICES PS-ZN2S-DSDTRRES1IM [DSSD Transitional Residency 1M EA 1 $40,810| $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-DSDTRRES3M| EMC |PROF. SERVICES PS-ZN2S-DSDTRRES3M [DSSD Transitional Res 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-ESBTRRES1IM | EMC |PROF. SERVICES PS-ZN2S-ESBTRRES1IM [Residency for ESD Block Only: Tran. 1M EA 1 $40,810( $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-ESBTRRES3M | EMC |PROF. SERVICES PS-ZN2S-ESBTRRES3M  [Residency for ESD Block Only: Tran. 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-ESUTRRESIM| EMC |PROF. SERVICES PS-ZN2S-ESUTRRESIM [Residency for ESD: Transitional 1 Month EA 1 $40,810 $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-ESUTRRES3M| EMC |PROF. SERVICES PS-ZN2S-ESUTRRES3M [Residency for ESD: Transitional 3 Month EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2S-ISITRRESIM | EMC |PROF. SERVICES PS-ZN2S-ISITRRES1M Isilon Sr SA Transitional Resident - 1m EA 1 $40,810( $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-ISITRRES3M | EMC |PROF. SERVICES PS-ZN2S-ISITRRES3M Isilon Sr SA Transitional Resident - 3m EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-ISOPR EMC [PROF. SERVICES PS-ZN2S-ISOPR Isilon Op RES Sr SA 7+yrs Exp EA 1 $40,810 $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-MFTRRESIM | EMC |PROF. SERVICES PS-ZN2S-MFTRRESIM  [Residency for Mainframe: Trans. 1M EA 1 $40,810| $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-MFTRRES3M | EMC |PROF. SERVICES PS-ZN2S-MFTRRES3M  [Residency for Mainframe: Trans. 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-S1ITRRESIM | EMC |PROF. SERVICES PS-ZN2S-S1TRRESIM Residency for Data Archive: Trans. 1M EA 1 $40,810( $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-S1ITRRES3M | EMC |PROF. SERVICES PS-ZN2S-S1TRRES3M Residency for Data Archive: Trans. 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2S-USBTRRES1IM| EMC |PROF. SERVICES PS-ZN2S-USBTRRES1M [Residency for USD Block Only: Tran. 1M EA 1 $40,810( $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-USBTRRES3M| EMC |PROF. SERVICES PS-ZN2S-USBTRRES3M [Residency for USD Block Only: Tran. 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2S-USUTRRES1M| EMC |PROF. SERVICES PS-ZN2S-USUTRRES1IM [Residency for USD: Transitional 1 Month EA 1 $40,810( $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN2S-USUTRRES3M| EMC |PROF. SERVICES PS-ZN2S-USUTRRES3M [Residency for USD: Transitional 3 Month EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
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N/A 81110000 |PS-ZN2S-UTRRES1M EMC |PROF. SERVICES PS-ZN2S-UTRRES1M Transitional Residency for Unity - 1M EA 1 $40,810| $32,562.30 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2S-UTRRES3M EMC |PROF. SERVICES PS-ZN2S-UTRRES3M Transitional Residency for Unity - 3M EA 1 $111,150| $88,686.59 20.21%|Non-Core PS
N/A 81110000 |PS-ZN2S-VMRES EMC |PROF. SERVICES PS-ZN2S-VMRES VMware RES Sr SA 7+yrs Exp EA 1 $40,810| $32,562.30 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3-DBRES3 EMC |PROF. SERVICES PS-ZN3-DBRES3 Dbase Tier RES 90 Day 4-7yrs Exp EA 1 $78,580| $62,698.98 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3-DCRES3 EMC |PROF. SERVICES PS-ZN3-DCRES3 DataWarehse RES 90 Day 7+yrs Exp EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3-VMRES3 EMC |PROF. SERVICES PS-ZN3-VMRES3 VMware RES 90 Day 7+yrs Exp EA 1 $89,040( $71,045.02 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3A-BRRES EMC |PROF. SERVICES PS-ZN3A-BRRES Backup RES IS 2-5yrs Exp EA 1 $22,660( $18,080.41 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-BRLV1 EMC |PROF. SERVICES PS-ZN3B-BRLV1 BURA OPS RESIDENCY LVL1 EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-BRRES EMC |PROF. SERVICES PS-ZN3B-BRRES Backup RES, Sr IS, 4-7yrs Exp EA 1 $26,800( $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-DAOPRESIM [ EMC |PROF. SERVICES PS-ZN3B-DAOPRES1M [Residency for Data Availability: Ops. 1M EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-DAOPRES3M | EMC |PROF. SERVICES PS-ZN3B-DAOPRES3M  [Residency for Data Availability: Ops. 3M EA 1 $76,380( $60,943.60 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-DBPTR EMC |PROF. SERVICES PS-ZN3B-DBPTR Dbase Tier RES Sr IS 4-7yrs Exp EA 1 $27,570f $21,998.10 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-DCRES EMC |PROF. SERVICES PS-ZN3B-DCRES Data Warehse RES, Sr IS, 4-7yrs Exp EA 1 $26,300 $20,984.77 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-DPOPRES1IM [ EMC |PROF. SERVICES PS-ZN3B-DPOPRES1M [Residency for Data Protection: Ops. 1M EA 1 $26,800( $21,383.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-DPOPRES3M | EMC |PROF. SERVICES PS-ZN3B-DPOPRES3M  [Residency for Data Protection: Ops. 3M EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-DSDOPRES1M EMC |[PROF. SERVICES PS-ZN3B-DSDOPRES1M [DSSD Operational Res 1M EA 1 $26,800( $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-DSDOPRES3M EMC |PROF. SERVICES PS-ZN3B-DSDOPRES3M [DSSD Operational Res 3M EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-ECSOPRES1IM| EMC |[PROF. SERVICES PS-ZN3B-ECSOPRES1M [Operational Residency for ECS EA 1 $26,800( $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-ECSOPRES3M| EMC |[PROF. SERVICES PS-ZN3B-ECSOPRES3M |Operational Residency for ECS EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-ESBOPRES1M| EMC |PROF. SERVICES PS-ZN3B-ESBOPRES1M [Residency for ESD Block Only: Oper. 1M EA 1 $26,800( $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-ESBOPRES3M| EMC |PROF. SERVICES PS-ZN3B-ESBOPRES3M [Residency for ESD Block Only: Oper. 3M EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-ESUOPRES1M| EMC |PROF. SERVICES PS-ZN3B-ESUOPRES1IM [Residency for ESD: Operational 1 Month EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-ESUOPRES3M[ EMC |[PROF. SERVICES PS-ZN3B-ESUOPRES3M [Residency for ESD: Operational 3 Month EA 1 $76,380( $60,943.60 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-ISIOPRES1IM | EMC |PROF. SERVICES PS-ZN3B-ISIOPRES1M Isilon Sr IS Operational Resident - 1m EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-ISIOPRES3M [ EMC |PROF. SERVICES PS-ZN3B-ISIOPRES3M Isilon Sr IS Operational Resident - 3m EA 1 $76,380( $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-MFOPRESIM | EMC |PROF. SERVICES PS-ZN3B-MFOPRES1IM [Residency for Mainframe: Ops. 1M EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-MFOPRES3M | EMC |PROF. SERVICES PS-ZN3B-MFOPRES3M [Residency for Mainframe: Ops. 3M EA 1 $76,380( $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-S10PRES1IM [ EMC |PROF. SERVICES PS-ZN3B-S10PRES1M Residency for Data Archive: Ops. 1M EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-S10PRES3M | EMC |PROF. SERVICES PS-ZN3B-S10PRES3M  [Residency for Data Archive: Ops. 3M EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-SASOPRES1IM| EMC |PROF. SERVICES PS-ZN3B-SASOPRES1IM [Residency for Service Assurance Suite EA 1 $26,800( $21,383.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-SASOPRES3M| EMC |PROF. SERVICES PS-ZN3B-SASOPRES3M [Residency for Service Assurance Suite EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-SRMOPRES1M EMC |[PROF. SERVICES PS-ZN3B-SRMOPRES1M [Residency for ViPR SRM - One Month EA 1 $26,800( $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-SRMOPRES3M EMC |PROF. SERVICES PS-ZN3B-SRMOPRES3M [Residency for ViPR SRM - Three Month EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-UOPRES1M EMC |PROF. SERVICES PS-ZN3B-UOPRES1M Operational Residency for Unity - 1M EA 1 $26,800( $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-UOPRES3M EMC |PROF. SERVICES PS-ZN3B-UOPRES3M Operational Residency for Unity - 3M EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-USBOPRES1M EMC |PROF. SERVICES PS-ZN3B-USBOPRES1M [Residency for USD Block Only: Oper. 1M EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-USBOPRES3M| EMC |PROF. SERVICES PS-ZN3B-USBOPRES3M [Residency for USD Block Only: Oper. 3M EA 1 $76,380| $60,943.60 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-USUOPRESIM EMC |PROF. SERVICES PS-ZN3B-USUOPRES1M [Residency for USD: Operational 1 Month EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-USUOPRES3M EMC |PROF. SERVICES PS-ZN3B-USUOPRES3M [Residency for USD: Operational 3 Month EA 1 $76,380( $60,943.60 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-VICOPRESIM| EMC |PROF. SERVICES PS-ZN3B-VICOPRESIM [Residency for ViPR Controller One Month EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-VICOPRES3M| EMC |[PROF. SERVICES PS-ZN3B-VICOPRES3M [Residency for ViPR Controller 3 Month EA 1 $76,380( $60,943.60 20.21%|Non-Core PS
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N/A 81110000 |PS-ZN3B-VMINTWRK1M EMC |PROF. SERVICES PS-ZN3B-VMNTWRK1M [Residency for Network Virtualization 1M EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-VMNTWRK3M EMC |[PROF. SERVICES PS-ZN3B-VMNTWRK3M ([Residency for Network Virtualization 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-VMRES EMC |PROF. SERVICES PS-ZN3B-VMRES VMware RES Sr IS 4-7yrs Exp EA 1 $26,800 $21,383.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-VRAIM EMC |PROF. SERVICES PS-ZN3B-VRA1M Residency for vRealize Automation - 1M EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-VRA3M EMC |PROF. SERVICES PS-ZN3B-VRA3M Residency for vRealize Automation - 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3B-VROPS1M EMC |PROF. SERVICES PS-ZN3B-VROPS1M Residency for vRealize Operations - 1M EA 1 $31,240| $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3B-VROPS3M EMC |PROF. SERVICES PS-ZN3B-VROPS3M Residency for vRealize Operations - 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3J-BRRES EMC |PROF. SERVICES PS-ZN3J-BRRES Backup RES Assoc IS <2yr Exp EA 1 $19,030| $15,184.04 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-DATRRES1IM [ EMC |[PROF. SERVICES PS-ZN3S-DATRRES1M Residency for Data Availabty: Trans. 1M EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-DATRRES3M | EMC |PROF. SERVICES PS-ZN3S-DATRRES3M Residency for Data Availabty: Trans. 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-DCRES EMC |PROF. SERVICES PS-ZN3S-DCRES Data Warehse RES, Sr SA, 7+yrs Exp EA 1 $30,300| $24,176.37 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-DPTRRES1IM [ EMC |[PROF. SERVICES PS-ZN3S-DPTRRES1IM Residency for Data Protection: Trans. 1M EA 1 $31,240| $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-DPTRRES3M | EMC |PROF. SERVICES PS-ZN3S-DPTRRES3M Residency for Data Protection: Trans. 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-DSDTRRES1IM| EMC |[PROF. SERVICES PS-ZN3S-DSDTRRES1IM [DSSD Transitional Residency 1M EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-DSDTRRES3M| EMC |PROF. SERVICES PS-ZN3S-DSDTRRES3M [DSSD Transitional Res 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-ESBTRRES1IM [ EMC |[PROF. SERVICES PS-ZN3S-ESBTRRES1IM [Residency for ESD Block Only: Tran. 1M EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-ESBTRRES3M [ EMC |PROF. SERVICES PS-ZN3S-ESBTRRES3M  [Residency for ESD Block Only: Tran. 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-ESUTRRES1IM| EMC |[PROF. SERVICES PS-ZN3S-ESUTRRESIM [Residency for ESD: Transitional 1 Month EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-ESUTRRES3M| EMC |PROF. SERVICES PS-ZN3S-ESUTRRES3M  [Residency for ESD: Transitional 3 Month EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-ISITRRES1IM EMC |PROF. SERVICES PS-ZN3S-ISITRRES1IM Isilon Sr SA Transitional Resident - 1m EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-ISITRRES3M EMC |PROF. SERVICES PS-ZN3S-ISITRRES3M Isilon Sr SA Transitional Resident - 3m EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-ISOPR EMC |PROF. SERVICES PS-ZN3S-ISOPR Isilon Op RES Sr SA 7+yrs Exp EA 1 $31,240| $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-MFTRRES1IM [ EMC |PROF. SERVICES PS-ZN3S-MFTRRES1M Residency for Mainframe: Trans. 1M EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-MFTRRES3M | EMC |PROF. SERVICES PS-ZN3S-MFTRRES3M Residency for Mainframe: Trans. 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-S1TRRES1IM EMC |PROF. SERVICES PS-ZN3S-S1TRRES1IM Residency for Data Archive: Trans. 1M EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-S1TRRES3M EMC |PROF. SERVICES PS-ZN3S-S1TRRES3M Residency for Data Archive: Trans. 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-USBTRRES1M| EMC |PROF. SERVICES PS-ZN3S-USBTRRES1M [Residency for USD Block Only: Tran. 1M EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-USBTRRES3M| EMC |PROF. SERVICES PS-ZN3S-USBTRRES3M [Residency for USD Block Only: Tran. 3M EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-USUTRRES1M| EMC |PROF. SERVICES PS-ZN3S-USUTRRES1IM [Residency for USD: Transitional 1 Month EA 1 $31,240| $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN3S-USUTRRES3M| EMC |[PROF. SERVICES PS-ZN3S-USUTRRES3M [Residency for USD: Transitional 3 Month EA 1 $86,360| $68,906.64 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-UTRRES1M EMC |PROF. SERVICES PS-ZN3S-UTRRES1M Transitional Residency for Unity - 1M EA 1 $31,240| $24,926.40 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN3S-VMRES EMC |PROF. SERVICES PS-ZN3S-VMRES VMware RES Sr SA 7+yrs Exp EA 1 $31,240( $24,926.40 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4-DBRES3 EMC |PROF. SERVICES PS-ZN4-DBRES3 Dbase Tier RES 90 Day 4-7yrs Exp EA 1 $56,350| $44,961.67 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4-DCRES3 EMC |PROF. SERVICES PS-ZN4-DCRES3 DataWarehse RES 90 Day 7+yrs Exp EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4-VMRES3 EMC |PROF. SERVICES PS-ZN4-VMRES3 VMware RES 90 Day 7+yrs Exp EA 1 $65,530 $52,286.39 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4A-BRRES EMC |PROF. SERVICES PS-ZN4A-BRRES Backup RES IS 2-5yrs Exp EA 1 $16,170 $12,902.04 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-BRLV1 EMC |PROF. SERVICES PS-ZN4B-BRLV1 BURA OPS RESIDENCY LVL1 EA 1 $19,300 $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-BRRES EMC |PROF. SERVICES PS-ZN4B-BRRES Backup RES, Sr IS, 4-7yrs Exp EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-DAOPRES1IM [ EMC |PROF. SERVICES PS-ZN4B-DAOPRESIM [Residency for Data Availability: Ops. 1M EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-DAOPRES3M | EMC |PROF. SERVICES PS-ZN4B-DAOPRES3M  [Residency for Data Availability: Ops. 3M EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-DBPTR EMC |PROF. SERVICES PS-ZN4B-DBPTR Dbase Tier RES Sr IS 4-7yrs Exp EA 1 $19,770| $15,774.48 20.21%|Non-Core PS
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N/A 81110000 |PS-ZN4B-DCRES EMC |PROF. SERVICES PS-ZN4B-DCRES Data Warehse RES, Sr IS, 4-7yrs Exp EA 1 $19,400| $15,479.26 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-DPOPRES1IM [ EMC |PROF. SERVICES PS-ZN4B-DPOPRES1IM [Residency for Data Protection: Ops. 1M EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-DPOPRES3M | EMC |PROF. SERVICES PS-ZNAB-DPOPRES3M  [Residency for Data Protection: Ops. 3M EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-DSDOPRES1M EMC |PROF. SERVICES PS-ZN4B-DSDOPRES1M [DSSD Operational Res 1M EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-DSDOPRES3M EMC |PROF. SERVICES PS-ZN4B-DSDOPRES3M [DSSD Operational Res 3M EA 1 $55,010 $43,892.48 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-ECSOPRES1M| EMC |PROF. SERVICES PS-ZN4B-ECSOPRES1M [Operational Residency for ECS EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-ECSOPRES3M| EMC |PROF. SERVICES PS-ZN4B-ECSOPRES3M |Operational Residency for ECS EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-ESBOPRESIM| EMC |PROF. SERVICES PS-ZN4B-ESBOPRES1M [Residency for ESD Block Only: Oper. 1M EA 1 $19,300 $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-ESBOPRES3M| EMC |[PROF. SERVICES PS-ZN4B-ESBOPRES3M [Residency for ESD Block Only: Oper. 3M EA 1 $55,010( $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-ESUOPRES1IM[ EMC |PROF. SERVICES PS-ZN4B-ESUOPRES1IM [Residency for ESD: Operational 1 Month EA 1 $19,300 $15,399.47 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-ESUOPRES3M| EMC |PROF. SERVICES PS-ZN4B-ESUOPRES3M [Residency for ESD: Operational 3 Month EA 1 $55,010( $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-ISIOPRES1IM [ EMC |PROF. SERVICES PS-ZN4B-ISIOPRES1M Isilon Sr IS Operational Resident - 1m EA 1 $19,300 $15,399.47 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-ISIOPRES3M | EMC |PROF. SERVICES PS-ZN4B-ISIOPRES3M Isilon Sr IS Operational Resident - 3m EA 1 $55,010( $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-MFOPRES1IM | EMC |PROF. SERVICES PS-ZN4B-MFOPRES1IM [Residency for Mainframe: Ops. 1M EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-MFOPRES3M | EMC |PROF. SERVICES PS-ZN4B-MFOPRES3M [Residency for Mainframe: Ops. 3M EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-S10PRES1M [ EMC |PROF. SERVICES PS-ZN4B-S10PRES1M Residency for Data Archive: Ops. 1M EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-S10PRES3M | EMC |PROF. SERVICES PS-ZN4B-S10PRES3M Residency for Data Archive: Ops. 3M EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-SASOPRES1IM| EMC |[PROF. SERVICES PS-ZN4B-SASOPRES1IM ([Residency for Service Assurance Suite EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-SASOPRES3M| EMC |PROF. SERVICES PS-ZN4B-SASOPRES3M [Residency for Service Assurance Suite EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-SRMOPRES1M EMC |PROF. SERVICES PS-ZN4B-SRMOPRES1M (Residency for ViPR SRM - One Month EA 1 $19,300( $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-SRMOPRES3M EMC |PROF. SERVICES PS-ZN4B-SRMOPRES3M [Residency for ViPR SRM - Three Month EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-UOPRESIM EMC |PROF. SERVICES PS-ZN4B-UOPRES1M Operational Residency for Unity - 1M EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-UOPRES3M EMC |PROF. SERVICES PS-ZN4B-UOPRES3M Operational Residency for Unity - 3M EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-USBOPRES1M| EMC |PROF. SERVICES PS-ZN4B-USBOPRES1M [Residency for USD Block Only: Oper. 1M EA 1 $19,300 $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-USBOPRES3M| EMC |[PROF. SERVICES PS-ZN4B-USBOPRES3M [Residency for USD Block Only: Oper. 3M EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-USUOPRES1M EMC |PROF. SERVICES PS-ZN4B-USUOPRES1M [Residency for USD: Operational 1 Month EA 1 $19,300 $15,399.47 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-USUOPRES3M EMC |PROF. SERVICES PS-ZN4B-USUOPRES3M (Residency for USD: Operational 3 Month EA 1 $55,010( $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-VICOPRESIM| EMC |[PROF. SERVICES PS-ZN4B-VICOPRES1IM [Residency for ViPR Controller One Month EA 1 $19,300 $15,399.47 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-VICOPRES3M| EMC |PROF. SERVICES PS-ZN4B-VICOPRES3M [Residency for ViPR Controller 3 Month EA 1 $55,010| $43,892.48 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-VMNTWRK1M EMC |[PROF. SERVICES PS-ZN4B-VMNTWRK1IM [Residency for Network Virtualization 1M EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-VMINTWRK3M EMC |PROF. SERVICES PS-ZN4B-VMNTWRK3M [Residency for Network Virtualization 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-VMRES EMC |PROF. SERVICES PS-ZN4B-VMRES VMware RES Sr IS 4-7yrs Exp EA 1 $19,300| $15,399.47 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-VRA1M EMC |PROF. SERVICES PS-ZN4B-VRA1M Residency for vRealize Automation - 1M EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-VRA3M EMC |PROF. SERVICES PS-ZN4B-VRA3M Residency for vRealize Automation - 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4B-VROPS1M EMC |PROF. SERVICES PS-ZN4B-VROPS1M Residency for vRealize Operations - 1M EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4B-VROPS3M EMC |PROF. SERVICES PS-ZN4B-VROPS3M Residency for vRealize Operations - 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4J-BRRES EMC |PROF. SERVICES PS-ZN4J-BRRES Backup RES Assoc IS <2yr Exp EA 1 $14,630 $11,673.28 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-DATRRES1IM | EMC |PROF. SERVICES PS-ZN4S-DATRRES1IM Residency for Data Availabty: Trans. 1M EA 1 $22,990| $18,343.72 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4S-DATRRES3M | EMC |PROF. SERVICES PS-ZN4S-DATRRES3M Residency for Data Availabty: Trans. 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-DCRES EMC |PROF. SERVICES PS-ZN4S-DCRES Data Warehse RES, Sr SA, 7+yrs Exp EA 1 $22,800 $18,192.12 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4S-DPTRRES1IM [ EMC |PROF. SERVICES PS-ZN4S-DPTRRES1M Residency for Data Protection: Trans. 1M EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
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N/A 81110000 |[PS-ZN4S-DPTRRES3M | EMC |PROF. SERVICES PS-ZN4S-DPTRRES3M Residency for Data Protection: Trans. 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-DSDTRRES1IM| EMC |PROF. SERVICES PS-ZN4S-DSDTRRES1IM [DSSD Transitional Residency 1M EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-DSDTRRES3M| EMC |PROF. SERVICES PS-ZN4S-DSDTRRES3M  [DSSD Transitional Res 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-ESBTRRESIM | EMC |PROF. SERVICES PS-ZNAS-ESBTRRESIM  [Residency for ESD Block Only: Tran. 1M EA 1 $22,990| $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-ESBTRRES3M | EMC |PROF. SERVICES PS-ZN4S-ESBTRRES3M  [Residency for ESD Block Only: Tran. 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4S-ESUTRRESIM| EMC |PROF. SERVICES PS-ZNAS-ESUTRRESIM [Residency for ESD: Transitional 1 Month EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-ESUTRRES3M| EMC |PROF. SERVICES PS-ZN4S-ESUTRRES3M [Residency for ESD: Transitional 3 Month EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-ISITRRESIM | EMC |PROF. SERVICES PS-ZN4S-ISITRRESIM Isilon Sr SA Transitional Resident - 1m EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-ISITRRES3M | EMC |PROF. SERVICES PS-ZN4S-ISITRRES3M Isilon Sr SA Transitional Resident - 3m EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-ISOPR EMC [PROF. SERVICES PS-ZN4S-ISOPR Isilon Op RES Sr SA 7+yrs Exp EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-MFTRRESIM | EMC |PROF. SERVICES PS-ZN4S-MFTRRESIM  [Residency for Mainframe: Trans. 1M EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-MFTRRES3M | EMC |PROF. SERVICES PS-ZN4S-MFTRRES3M  [Residency for Mainframe: Trans. 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |PS-ZN4S-S1TRRES1IM EMC |PROF. SERVICES PS-ZN4S-S1TRRES1IM Residency for Data Archive: Trans. 1M EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-SITRRES3M | EMC |PROF. SERVICES PS-ZN4S-S1TRRES3M Residency for Data Archive: Trans. 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-USBTRRES1M| EMC |PROF. SERVICES PS-ZNAS-USBTRRES1M [Residency for USD Block Only: Tran. 1M EA 1 $22,990| $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-USBTRRES3M| EMC |PROF. SERVICES PS-ZN4S-USBTRRES3M [Residency for USD Block Only: Tran. 3M EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-USUTRRES1IM| EMC |PROF. SERVICES PS-ZN4S-USUTRRESIM [Residency for USD: Transitional 1 Month EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-USUTRRES3M| EMC |PROF. SERVICES PS-ZN4S-USUTRRES3M [Residency for USD: Transitional 3 Month EA 1 $64,980( $51,847.54 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-UTRRES1M EMC [PROF. SERVICES PS-ZN4S-UTRRES1M Transitional Residency for Unity - 1M EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN4S-VMRES EMC [PROF. SERVICES PS-ZN4S-VMRES VMware RES Sr SA 7+yrs Exp EA 1 $22,990( $18,343.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5-DBRES3 EMC [PROF. SERVICES PS-ZN5-DBRES3 Dbase Tier RES 90 Day 4-7yrs Exp EA 1 $43,810( $34,956.00 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5-DCRES3 EMC |PROF. SERVICES PS-ZN5-DCRES3 DataWarehse RES 90 Day 7+yrs Exp EA 1 $50,160( $40,022.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5-VMRES3 EMC [PROF. SERVICES PS-ZN5-VMRES3 VMware RES 90 Day 7+yrs Exp EA 1 $49,220( $39,272.64 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5A-BRRES EMC |PROF. SERVICES PS-ZN5A-BRRES Backup RES IS 2-5yrs Exp EA 1 $12,320 $9,830.13 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-BRLV1 EMC [PROF. SERVICES PS-ZN5B-BRLV1 BURA OPS RESIDENCY LVL1 EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-BRRES EMC [PROF. SERVICES PS-ZN5B-BRRES Backup RES, Sr IS, 4-7yrs Exp EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-DAOPRESIM | EMC |PROF. SERVICES PS-ZN5B-DAOPRESIM [Residency for Data Availability: Ops. 1M EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-DAOPRES3M | EMC |PROF. SERVICES PS-ZN5B-DAOPRES3M  [Residency for Data Availability: Ops. 3M EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-DBPTR EMC |PROF. SERVICES PS-ZN5B-DBPTR Dbase Tier RES Sr IS 4-7yrs Exp EA 1 $15,370 $12,263.72 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-DCRES EMC [PROF. SERVICES PS-ZN5B-DCRES Data Warehse RES, Sr IS, 4-7yrs Exp EA 1 $15,500 $12,367.45 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-DPOPRES1M | EMC |PROF. SERVICES PS-ZN5B-DPOPRES1M Residency for Data Protection: Ops. 1M EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-DPOPRES3M | EMC |PROF. SERVICES PS-ZN5B-DPOPRES3M  [Residency for Data Protection: Ops. 3M EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-DSDOPRES1IM EMC |PROF. SERVICES PS-ZN5B-DSDOPRES1IM [DSSD Operational Res 1M EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-DSDOPRES3M EMC |PROF. SERVICES PS-ZN5B-DSDOPRES3M [DSSD Operational Res 3M EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-ECSOPRES1IM| EMC |PROF. SERVICES PS-ZN5B-ECSOPRES1M |[Operational Residency for ECS EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-ECSOPRES3M| EMC |PROF. SERVICES PS-ZN5B-ECSOPRES3M |Operational Residency for ECS EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-ESBOPRES1M| EMC |PROF. SERVICES PS-ZN5B-ESBOPRES1IM [Residency for ESD Block Only: Oper. 1M EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-ESBOPRES3M| EMC |PROF. SERVICES PS-ZN5B-ESBOPRES3M [Residency for ESD Block Only: Oper. 3M EA 1 $42,470( $33,886.81 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-ESUOPRES1IM| EMC |PROF. SERVICES PS-ZN5B-ESUOPRES1IM [Residency for ESD: Operational 1 Month EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-ESUOPRES3M| EMC |PROF. SERVICES PS-ZN5B-ESUOPRES3M [Residency for ESD: Operational 3 Month EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-ISIOPRES1IM | EMC |PROF. SERVICES PS-ZN5B-ISIOPRESIM  [Isilon Sr IS Operational Resident - 1m EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
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N/A 81110000 |PS-ZN5B-ISIOPRES3M | EMC |PROF. SERVICES PS-ZN5B-ISIOPRES3M Isilon Sr IS Operational Resident - 3m EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-MFOPRES1IM | EMC |[PROF. SERVICES PS-ZN5B-MFOPRES1IM [Residency for Mainframe: Ops. 1M EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-MFOPRES3M | EMC |PROF. SERVICES PS-ZN5B-MFOPRES3M [Residency for Mainframe: Ops. 3M EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-S10PRES1IM | EMC |PROF. SERVICES PS-ZN5B-S10PRES1M Residency for Data Archive: Ops. 1M EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-S10PRES3M [ EMC |PROF. SERVICES PS-ZN5B-S10PRES3M Residency for Data Archive: Ops. 3M EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-SASOPRES1M| EMC |PROF. SERVICES PS-ZN5B-SASOPRES1IM [Residency for Service Assurance Suite EA 1 $14,900( $11,888.71 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-SASOPRES3M| EMC |PROF. SERVICES PS-ZN5B-SASOPRES3M [Residency for Service Assurance Suite EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-SRMOPRES1M EMC |[PROF. SERVICES PS-ZN5B-SRMOPRES1M [Residency for ViPR SRM - One Month EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-SRMOPRES3M EMC |[PROF. SERVICES PS-ZN5B-SRMOPRES3M ([Residency for ViPR SRM - Three Month EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-UOPRES1M EMC |PROF. SERVICES PS-ZN5B-UOPRES1M Operational Residency for Unity - 1M EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-UOPRES3M EMC |PROF. SERVICES PS-ZN5B-UOPRES3M Operational Residency for Unity - 3M EA 1 $42,470( $33,886.81 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-USBOPRES1M| EMC |PROF. SERVICES PS-ZN5B-USBOPRES1M [Residency for USD Block Only: Oper. 1M EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-USBOPRES3M| EMC |PROF. SERVICES PS-ZN5B-USBOPRES3M [Residency for USD Block Only: Oper. 3M EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-USUOPRES1M EMC |[PROF. SERVICES PS-ZN5B-USUOPRES1IM [Residency for USD: Operational 1 Month EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-USUOPRES3M EMC |PROF. SERVICES PS-ZN5B-USUOPRES3M [Residency for USD: Operational 3 Month EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-VICOPRESIM| EMC |PROF. SERVICES PS-ZN5B-VICOPRES1IM [Residency for ViPR Controller One Month EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-VICOPRES3M| EMC |PROF. SERVICES PS-ZN5B-VICOPRES3M [Residency for ViPR Controller 3 Month EA 1 $42,470 $33,886.81 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-VMNTWRK1M EMC |[PROF. SERVICES PS-ZN5B-VMNTWRK1M [Residency for Network Virtualization 1M EA 1 $17,270| $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-VMNTWRK3M EMC |PROF. SERVICES PS-ZN5B-VMNTWRK3M ([Residency for Network Virtualization 3M EA 1 $50,160| $40,022.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-VMRES EMC |PROF. SERVICES PS-ZN5B-VMRES VMware RES Sr IS 4-7yrs Exp EA 1 $14,900 $11,888.71 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-VRA1M EMC |PROF. SERVICES PS-ZN5B-VRA1M Residency for vRealize Automation - 1M EA 1 $17,270| $13,779.73 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-VRA3M EMC |PROF. SERVICES PS-ZN5B-VRA3M Residency for vRealize Automation - 3M EA 1 $50,160( $40,022.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5B-VROPS1M EMC |PROF. SERVICES PS-ZN5B-VROPS1M Residency for vRealize Operations - 1M EA 1 $17,270| $13,779.73 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5B-VROPS3M EMC |PROF. SERVICES PS-ZN5B-VROPS3M Residency for vRealize Operations - 3M EA 1 $50,160| $40,022.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5J-BRRES EMC |PROF. SERVICES PS-ZN5J-BRRES Backup RES Assoc IS <2yr Exp EA 1 $10,230 $8,162.52 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-DATRRES1IM | EMC |PROF. SERVICES PS-ZN5S-DATRRES1IM Residency for Data Availabty: Trans. 1M EA 1 $17,270 $13,779.73 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5S-DATRRES3M | EMC |PROF. SERVICES PS-ZN5S-DATRRES3M Residency for Data Availabty: Trans. 3M EA 1 $50,160( $40,022.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-DCRES EMC |PROF. SERVICES PS-ZN5S-DCRES Data Warehse RES, Sr SA, 7+yrs Exp EA 1 $17,600 $14,043.04 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-DPTRRESIM | EMC |PROF. SERVICES PS-ZN5S-DPTRRES1M Residency for Data Protection: Trans. 1M EA 1 $17,270( $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-DPTRRES3M [ EMC |PROF. SERVICES PS-ZN5S-DPTRRES3M Residency for Data Protection: Trans. 3M EA 1 $50,160| $40,022.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-DSDTRRES1IM| EMC |PROF. SERVICES PS-ZN5S-DSDTRRES1IM [DSSD Transitional Residency 1M EA 1 $17,270( $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-DSDTRRES3M| EMC |[PROF. SERVICES PS-ZN5S-DSDTRRES3M  [DSSD Transitional Res 3M EA 1 $50,160| $40,022.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-ESBTRRESIM [ EMC |PROF. SERVICES PS-ZN5S-ESBTRRESIM  [Residency for ESD Block Only: Tran. 1M EA 1 $17,270 $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-ESBTRRES3M [ EMC |[PROF. SERVICES PS-ZN5S-ESBTRRES3M  [Residency for ESD Block Only: Tran. 3M EA 1 $50,160| $40,022.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-ESUTRRESIM| EMC |[PROF. SERVICES PS-ZN5S-ESUTRRESIM  [Residency for ESD: Transitional 1 Month EA 1 $17,270 $13,779.73 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5S-ESUTRRES3M| EMC |PROF. SERVICES PS-ZN5S-ESUTRRES3M  [Residency for ESD: Transitional 3 Month EA 1 $50,160( $40,022.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZNS5S-ISITRRES1IM EMC |PROF. SERVICES PS-ZN5S-ISITRRES1IM Isilon Sr SA Transitional Resident - 1m EA 1 $17,270| $13,779.73 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5S-ISITRRES3M EMC |PROF. SERVICES PS-ZN5S-ISITRRES3M Isilon Sr SA Transitional Resident - 3m EA 1 $50,160( $40,022.66 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-ISOPR EMC |PROF. SERVICES PS-ZN5S-ISOPR Isilon Op RES Sr SA 7+yrs Exp EA 1 $17,270| $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-MFTRRES1IM [ EMC |PROF. SERVICES PS-ZN5S-MFTRRES1M Residency for Mainframe: Trans. 1M EA 1 $17,270( $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-MFTRRES3M [ EMC |[PROF. SERVICES PS-ZN5S-MFTRRES3M Residency for Mainframe: Trans. 3M EA 1 $50,160| $40,022.66 20.21%|Non-Core PS
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N/A 81110000 |[PS-ZN5S-SITRRESIM | EMC |PROF. SERVICES PS-ZN5S-S1TRRES1M Residency for Data Archive: Trans. 1M EA 1 $17,270 $13,779.73 20.21%|Non-Core PS
N/A 81110000 [PS-ZN5S-SITRRES3M | EMC |PROF. SERVICES PS-ZN5S-S1TRRES3M Residency for Data Archive: Trans. 3M EA 1 $50,160( $40,022.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5S-USBTRRES1IM| EMC |PROF. SERVICES PS-ZN5S-USBTRRES1M [Residency for USD Block Only: Tran. 1M EA 1 $17,270 $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-USBTRRES3M| EMC |PROF. SERVICES PS-ZN5S-USBTRRES3M [Residency for USD Block Only: Tran. 3M EA 1 $50,160( $40,022.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5S-USUTRRES1IM| EMC |PROF. SERVICES PS-ZN5S-USUTRRESIM [Residency for USD: Transitional 1 Month EA 1 $17,270| $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-USUTRRES3M| EMC |PROF. SERVICES PS-ZN5S-USUTRRES3M [Residency for USD: Transitional 3 Month EA 1 $50,160( $40,022.66 20.21%|Non-Core PS
N/A 81110000 |[PS-ZN5S-UTRRES1M EMC |PROF. SERVICES PS-ZN5S-UTRRESIM Transitional Residency for Unity - 1M EA 1 $17,270| $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-ZN5S-VMRES EMC |PROF. SERVICES PS-ZN5S-VMRES VMware RES Sr SA 7+yrs Exp EA 1 $17,270 $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PSINST-VMNA EMC |PROF. SERVICES PSINST-VMNA VMAX INSTALL ADD-ON EA 1 $580 $462.78 20.21%|Non-Core PS
N/A 81110000 [PSUPGD-VMNFEMU EMC |PROF. SERVICES PSUPGD-VMNFEMU VMAX FE 10 Module Upgrade EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 81110000 |[CE-RTIADMILT EMC |PROF. SVCS. CE-RTIADMILT RTI Admin Instructor Led Training EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-2HAIE EMC |PROF. SVCS. PS-BAS-2HAIE VMAX Implementation for 2 Host EA 1 $2,980 $2,377.74 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-3PRACK EMC |PROF. SVCS. PS-BAS-3PRACK VMAX 10K Re-Rack Installation EA 1 $4,620 $3,686.30 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-4HAIE EMC |PROF. SVCS. PS-BAS-4HAIE VMAX Implementation for 4 Host EA 1 $6,270 $5,002.83 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-4HSME EMC |PROF. SVCS. PS-BAS-4HSME SME CLARIiiON SAN 4HOST QS EA 1 $7,630 $6,087.98 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-AD10N EMC |PROF. SVCS. PS-BAS-AD10N Installation of upto 10 Isilon nodes EA 1 $2,880 $2,297.95 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-AD1IN EMC |PROF. SVCS. PS-BAS-ADIN INSTALLATION OF 1 ISILON NODE EA 1 $430 $343.10 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADBKLG EMC |PROF. SVCS. PS-BAS-ADBKLG ADD BLOCK HOST LARGE EA 1 $5,350 $4,268.77 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADBKREP EMC |PROF. SVCS. PS-BAS-ADBKREP Block Replication Deployment VNXe32000 EA 1 $2,000 $1,595.80 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADBKSM EMC [PROF. SVCS. PS-BAS-ADBKSM ADD BLOCK HOST SMALL EA 1 $3,020 $2,409.66 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADCEE EMC |PROF. SVCS. PS-BAS-ADCEE UNIFIED QS: EVENT ENABLER MODULE EA 1 $2,850 $2,274.02 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADDAE EMC |PROF. SVCS. PS-BAS-ADDAE RACK & STACK OF UPTO 2 DAE EA 1 $370 $295.22 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADENT EMC |PROF. SVCS. PS-BAS-ADENT CIFS/NFS/ISCSI IMPLEMENT - 12 FS EA 1 $2,900 $2,313.91 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADFSLG EMC |PROF. SVCS. PS-BAS-ADFSLG ADD FILESYSTEM LARGE EA 1 $3,780 $3,016.06 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADFSSM EMC |PROF. SVCS. PS-BAS-ADFSSM ADD FILESYSTEM SMALL EA 1 $2,250 $1,795.28 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADINIQ EMC |PROF. SVCS. PS-BAS-ADINIQ CONFIGURE INSIGHTIQ EA 1 $1,290 $1,029.29 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADME EMC |PROF. SVCS. PS-BAS-ADME Impl for AV Data Migration Export EA 1 $10,650 $8,497.64 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADMONR EMC |PROF. SVCS. PS-BAS-ADMONR MONITORING AND REPORTING IMPLEMENT EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADMVW EMC |PROF. SVCS. PS-BAS-ADMVW MIRRORVIEW QUICKSTART MODULE EA 1 $4,050 $3,231.50 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADREP EMC |PROF. SVCS. PS-BAS-ADREP UNIFIED QS: REPLICATOR MODULE EA 1 $6,180 $4,931.02 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADSELG EMC |PROF. SVCS. PS-BAS-ADSELG ADD OF 25 SHARE/EXPORTS EA 1 $1,290 $1,029.29 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADSMLK EMC |PROF. SVCS. PS-BAS-ADSMLK Configure upto 10 SmartLock Folders EA 1 $1,290 $1,029.29 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADSNAP EMC |PROF. SVCS. PS-BAS-ADSNAP UNIFIED QS: SNAPSURE MODULE EA 1 $2,360 $1,883.04 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADSPOL EMC |PROF. SVCS. PS-BAS-ADSPOL CONFIGURE UPTO 5 SMARTPOOLS EA 1 $1,050 $837.80 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADSPV EMC |PROF. SVCS. PS-BAS-ADSPV SNAPVIEW QUICKSTART MODULE EA 1 $2,240 $1,787.30 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADSQLG EMC [PROF. SVCS. PS-BAS-ADSQLG ADD OF 25 SMARTQUOTAS EA 1 $1,290 $1,029.29 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADSSLG EMC |PROF. SVCS. PS-BAS-ADSSLG ADD OF 25 SNAPSHOTIQ EA 1 $1,290 $1,029.29 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADSYIQ EMC |PROF. SVCS. PS-BAS-ADSYIQ Configure upto 5 SynclQ Policies EA 1 $1,570 $1,252.70 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADVMTR EMC |PROF. SVCS. PS-BAS-ADVMTR VPLEX IMPLEMENT METRO CLUSTER ADDER EA 1 $1,560 $1,244.72 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADVPFEREBAL | EMC |PROF. SVCS. PS-BAS-ADVPFEREBAL [VPLEX FRONT-END REBALANCE ADDER 10 HOST EA 1 $1,610 $1,284.62 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADVPRO EMC |PROF. SVCS. PS-BAS-ADVPRO VIRTUAL PROVISIONING FOR BLOCK MODU EA 1 $2,810 $2,242.10 20.21%|Non-Core PS
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N/A 81110000 |PS-BAS-ADVRCK EMC |PROF. SVCS. PS-BAS-ADVRCK VPLEX INSTALL IN CUSTOMER RACK EA 1 $2,160 $1,723.46 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADVSI EMC |PROF. SVCS. PS-BAS-ADVSI Virtual Storage Integrator (VSI) Impl EA 1 $1,770 $1,412.28 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ADVSRV EMC |PROF. SVCS. PS-BAS-ADVSRV VPLEX QUICKSTART: ADD SERVER MODULE EA 1 $1,140 $909.61 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ADVSTG EMC |PROF. SVCS. PS-BAS-ADVSTG VPLEX QUICKSTART: ADD ARRAY MODULE EA 1 $1,140 $909.61 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ANCEE EMC |PROF. SVCS. PS-BAS-ANCEE VMAX File Event Enabler EA 1 $2,850 $2,274.02 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ANFSLG EMC |PROF. SVCS. PS-BAS-ANFSLG VMAX File Add up to 25 CIFS/NFS FS EA 1 $4,020 $3,207.56 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ANFSSM EMC |PROF. SVCS. PS-BAS-ANFSSM VMAX File Add up to 5 CIFX/NFS FS EA 1 $2,740 $2,186.25 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ANREP EMC |PROF. SVCS. PS-BAS-ANREP VMAX File Replicator PS EA 1 $6,180 $4,931.02 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-APIMOZ EMC |PROF. SVCS. PS-BAS-APIMOZ MOZY API WORKSHOP EA 1 $2,900 $2,313.91 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-APPOLRP EMC |PROF. SVCS. PS-BAS-APPOLRP DESIGN & IMPLMT ORCLE LOCAL REP APPSYNC EA 1 $4,300 $3,430.97 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-AT240A EMC |PROF. SVCS. PS-BAS-AT240A 2 NODE ATMOS INSTALLATION 120/240 EA 1 $730 $582.47 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-AT240B EMC |PROF. SVCS. PS-BAS-AT240B EMC Site Deployment for Atmos: Base EA 1 $4,910 $3,917.69 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-AT360A EMC |PROF. SVCS. PS-BAS-AT360A 2 NODE ATMOS INSTALLATION 360/480 EA 1 $1,930 $1,539.95 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-AT360B EMC |PROF. SVCS. PS-BAS-AT360B INSTALLATION FOR ATMOS 360: BASE EA 1 $13,010| $10,380.68 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ATDE EMC |PROF. SVCS. PS-BAS-ATDE EMC DATA ERASURE FOR ATMOS EA 1 $4,000 $3,191.60 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ATMIG EMC |PROF. SVCS. PS-BAS-ATMIG Atmos Migration Design & Implementation EA 1 $9,080 $7,244.93 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ATMIGA EMC |PROF. SVCS. PS-BAS-ATMIGA Atmos Migration Add-On EA 1 $2,170 $1,731.44 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ATPLM EMC |PROF. SVCS. PS-BAS-ATPLM Atmos Policy Migration EA 1 $7,190 $5,736.90 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ATSD EMC |PROF. SVCS. PS-BAS-ATSD Atmos Solution Design EA 1 $5,340 $4,260.79 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ATSR EMC |PROF. SVCS. PS-BAS-ATSR Atmos Solutions Review EA 1 $6,190 $4,939.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-BATCHSOL EMC |PROF. SVCS. PS-BAS-BATCHSOL ECD CONS SOL BatchPrint EA 1 $50,000 $39,895.00 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-BATCHSUP EMC |PROF. SVCS. PS-BAS-BATCHSUP ECD CONS SOLSUP BatchPrint EA 1 $11,500 $9,175.85 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-BBRM EMC |PROF. SVCS. PS-BAS-BBRM Implementation for Backup Recov Mgr EA 1 $2,210 $1,763.36 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-BDVW EMC |PROF. SVCS. PS-BAS-BDVW Big Data Vision Workshop EA 1 $87,010| $69,425.28 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-BDVWL1 EMC |PROF. SVCS. PS-BAS-BDVWL1 L1 Big data vision servicce EA 1 $87,010| $69,425.28 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-BSOPT EMC |PROF. SVCS. PS-BAS-BSOPT EMC SAN Optimization for Connectrix B-Se EA 1 $22,580| $18,016.58 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-BSOPTC EMC |PROF. SVCS. PS-BAS-BSOPTC SAN Opt for B-Series Ctx Mgr Add-On EA 1 $3,860 $3,079.89 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-BSOPTD EMC |PROF. SVCS. PS-BAS-BSOPTD SAN Opt for B-Series Director Add-On EA 1 $890 $710.13 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-BSOPTP EMC |PROF. SVCS. PS-BAS-BSOPTP SAN Optimization for B-Series Policy Add EA 1 $890 $710.13 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-CADSOL EMC |PROF. SVCS. PS-BAS-CADSOL ECD CONS SOL CADRender EA 1 $25,000 $19,947.50 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-CADSUP EMC |PROF. SVCS. PS-BAS-CADSUP ECD CONS SOLSUP CADRender EA 1 $5,750 $4,587.93 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-CAP-DO EMC |PROF. SVCS. PS-BAS-CAP-DO CAPTIVA DIGITAL OFFICE EA 1 $21,700 $17,314.43 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-CARSAPINFWS | EMC |[PROF. SVCS. PS-BAS-CARSAPINFWS |CARS WS APP & INFR READINESS VPLEX METRO EA 1 $49,550 $39,535.95 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-CARSAPPWS EMC |PROF. SVCS. PS-BAS-CARSAPPWS CARS WORKSHOP APP READINESS VPLEX METRO EA 1 $35,780| $28,548.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-CARSINFWS EMC |PROF. SVCS. PS-BAS-CARSINFWS CARS WORKSHOP INFR READINESS VPLEX METRO EA 1 $35,780| $28,548.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-CBSOL1 EMC |PROF. SVCS. PS-BAS-CBSOL1 ECD CONS SOL ContentBridge 1 Instance EA 1 $40,000 $31,916.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-CBSOL2 EMC |PROF. SVCS. PS-BAS-CBSOL2 ECD CONS SOL ContentBridge 2 Instances EA 1 $60,000 $47,874.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-CBSOL3 EMC |PROF. SVCS. PS-BAS-CBSOL3 ECD CONS SOL ContentBridge 3 Instances EA 1 $75,000 $59,842.50 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-CBSOL4 EMC |PROF. SVCS. PS-BAS-CBSOL4 ECD CONS SOL ContentBridge 4 Instances EA 1 $90,000 $71,811.00 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-CBSOL5 EMC |PROF. SVCS. PS-BAS-CBSOL5 ECD CONS SOL ContentBridge Add On>4 EA 1 $10,000 $7,979.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-CBSUP1 EMC |PROF. SVCS. PS-BAS-CBSUP1 ECD CONS SOLSUP ContentBridge 1 Instance EA 1 $9,200 $7,340.68 20.21%|Non-Core PS
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N/A 81110000 ([PS-BAS-CBSUP2 EMC [PROF. SVCS. PS-BAS-CBSUP2 ECD CONS SOLSUP ContentBridge 2Instances EA 1 $13,800| $11,011.02 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-CBSUP3 EMC [PROF. SVCS. PS-BAS-CBSUP3 ECD CONS SOLSUP ContentBridge 3Instances EA 1 $17,250| $13,763.78 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-CBSUP4 EMC [PROF. SVCS. PS-BAS-CBSUP4 ECD CONS SOLSUP ContentBridge 4Instances EA 1 $20,700| $16,516.53 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-CBSUP5 EMC [PROF. SVCS. PS-BAS-CBSUPS ECD CONS SOLSUP ContentBridge Add On>4 EA 1 $2,300 $1,835.17 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-CENNDE EMC [PROF. SVCS. PS-BAS-CENNDE Data Erasure for Centera Nodes EA 1 54,000 $3,191.60 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-CIS EMC [PROF. SVCS. PS-BAS-CIS IMPL FOR CENTERA EA 1 $10,500 $8,377.95 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-CLRWTS EMC [PROF. SVCS. PS-BAS-CLRWTS VPLEX WITNESS IMPLEMENTATION EA 1 $2,140 $1,707.51 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-CONSBBAWS | EMC |PROF. SVCS. PS-BAS-CONSBBAWS Blueprint Backup Architecture Intro Adv EA 1 $81,720| $65,204.39 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-CSEASD EMC [PROF. SVCS. PS-BAS-CSEASD ASD CSE - block of time EA 1 $1,020 $813.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-CSEDSSD EMC [PROF. SVCS. PS-BAS-CSEDSSD DSSD CSE - 4 HR BLOCK EA 1 $1,530 $1,220.79 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-CSEESD EMC |PROF. SVCS. PS-BAS-CSEESD ESD CSE - block of time EA 1 $1,020 $813.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-CSEFL EMC [PROF. SVCS. PS-BAS-CSEFL ETPD CSE - 4 HR BLOCK EA 1 $1,020 $813.86 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-CSEUSD EMC [PROF. SVCS. PS-BAS-CSEUSD USD CSE - block of time EA 1 $1,020 $813.86 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-CXDE EMC [PROF. SVCS. PS-BAS-CXDE DATA ERASURE FOR CLARIION EA 1 $4,900 $3,909.71 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DATALD EMC [PROF. SVCS. PS-BAS-DATALD ANALYTICS DATA LOADING MAX 3 TB EA 1 $48,240| $38,490.70 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DBPT EMC [PROF. SVCS. PS-BAS-DBPT DB PERFORMANCE TIERING SERVICE EA 1 $26,780| $21,367.76 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DCAIRA EMC [PROF. SVCS. PS-BAS-DCAIRA DCA Adder Rack for New or Upgrade EA 1 $5,910 $4,715.59 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-DCTMRPT1 EMC [PROF. SVCS. PS-BAS-DCTMRPT1 ECD CONS SOL Dctm Rpts 1-50 users EA 1 $105 $83.78 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DCTMRPT2 EMC [PROF. SVCS. PS-BAS-DCTMRPT2 ECD CONS SOL Dctm Rpts 51-250 users EA 1 $70 $55.85 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-DCTMRPT3 EMC [PROF. SVCS. PS-BAS-DCTMRPT3 ECD CONS SOL Dctm Rpts 251-500 users EA 1 $62 $49.47 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DCTMRPT4 EMC [PROF. SVCS. PS-BAS-DCTMRPT4 ECD CONS SOL Dctm Rpts 501-1250 users EA 1 $53 $42.29 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DCTMRPT5 EMC [PROF. SVCS. PS-BAS-DCTMRPT5 ECD CONS SOL Dctm Rpts 1251+ users EA 1 $40 $31.92 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-DCTMSUP1 EMC [PROF. SVCS. PS-BAS-DCTMSUP1 ECD CONS SOLSUP Dctm Rpts 1-50 users EA 1 $24 $19.15 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-DCTMSUP2 EMC [PROF. SVCS. PS-BAS-DCTMSUP2 ECD CONS SOLSUP Dctm Rpts 51-250 users EA 1 $16 $12.77 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-DCTMSUP3 EMC [PROF. SVCS. PS-BAS-DCTMSUP3 ECD CONS SOLSUP Dctm Rpts 251-500 users EA 1 $14 $11.17 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-DCTMSUP4 EMC [PROF. SVCS. PS-BAS-DCTMSUP4 ECD CONS SOLSUP Dctm Rpts 501-1250 users EA 1 512 $9.57 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DCTMSUP5 EMC |PROF. SVCS. PS-BAS-DCTMSUPS ECD CONS SOLSUP Dctm Rpts 1251+ users EA 1 $9 $7.18 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-DDVE EMC [PROF. SVCS. PS-BAS-DDVE DD VE CONFIGURATION EA 1 $2,390 $1,906.98 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DLMVTU EMC [PROF. SVCS. PS-BAS-DLMVTU Upgrade DLm VTE EA 1 $9,850 $7,859.32 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-DMBDA EMC [PROF. SVCS. PS-BAS-DMBDA Migration Architect Block Add EA 1 $3,660 $2,920.31 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-DMBDB EMC [PROF. SVCS. PS-BAS-DMBDB Migration Architect Block Base EA 1 $10,120 $8,074.75 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DMBEE EMC [PROF. SVCS. PS-BAS-DMBEE Data Migration Block Event EA 1 $11,490 $9,167.87 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DMEQS EMC [PROF. SVCS. PS-BAS-DMEQS Migration Impl Test EA 1 $3,780 $3,016.06 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-DMFDA EMC [PROF. SVCS. PS-BAS-DMFDA Migration Architect File Add EA 1 $2,530 $2,018.69 20.21%|Non-Core PS
N/A 81110000 ([PS-BAS-DMFDB EMC [PROF. SVCS. PS-BAS-DMFDB Data Migration Architect File Base EA 1 $5,620 $4,484.20 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DMFEE EMC [PROF. SVCS. PS-BAS-DMFEE Migration File: Event EA 1 $8,320 $6,638.53 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DPA EMC [PROF. SVCS. PS-BAS-DPA DPA BASIC QUICKSTART EA 1 $6,270 $5,002.83 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-DPACI EMC [PROF. SVCS. PS-BAS-DPACI CUSTOMIZATION FOR DPA QS EA 1 $8,150 $6,502.89 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DPADPS EMC [PROF. SVCS. PS-BAS-DPADPS DPA Implementation for DPS Base EA 1 54,580 $3,654.38 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DPADPSA EMC [PROF. SVCS. PS-BAS-DPADPSA DPA Implementation for DPS Add-on EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-DPAHCS EMC [PROF. SVCS. PS-BAS-DPAHCS EMC HEALTH CHECK FOR DPA SUB EA 1 $23,330| $18,615.01 20.21%|Non-Core PS
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N/A 81110000 |PS-BAS-DPAR EMC |PROF. SVCS. PS-BAS-DPAR IMPLEMENT FOR DPA REMOTE EA 1 $1,490 $1,188.87 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DPAUM EMC |PROF. SVCS. PS-BAS-DPAUM DPA UPGRADE AND MIGRATION SERVICE EA 1 $17,150| $13,683.99 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DPECV EMC |PROF. SVCS. PS-BAS-DPECV UNIFIED DPE CONVERSION EA 1 $3,860 $3,079.89 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-DPMBLK EMC |PROF. SVCS. PS-BAS-DPMBLK DATABASE PM BLOCK 4 HOURS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DPRA EMC |PROF. SVCS. PS-BAS-DPRA DPA REPLICATION ANALYSIS QUICKSTART EA 1 $7,190 $5,736.90 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DPSCDM EMC |PROF. SVCS. PS-BAS-DPSCDM Impl for Enterprise Copy Data Management EA 1 $3,670 $2,928.29 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DPSI EMC |PROF. SVCS. PS-BAS-DPSI Impl Data Protection Search EA 1 $11,130 $8,880.63 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DPSVMI EMC |PROF. SVCS. PS-BAS-DPSVMI Impl for DPS for VM EA 1 $26,580| $21,208.18 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DPSVMR EMC |PROF. SVCS. PS-BAS-DPSVMR Impl for DPS for VM Replication Add-On EA 1 $14,370 $11,465.82 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSABLK EMC |PROF. SVCS. PS-BAS-DSABLK DATABASE SA BLOCK 4 HOURS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-DSDMA EMC |PROF. SVCS. PS-BAS-DSDMA EMC Implement for DSSD DM Add-On EA 1 $5,480 $4,372.49 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSDMB EMC |PROF. SVCS. PS-BAS-DSDMB EMC Implement for DSSD Data Migration EA 1 $12,790 $10,205.14 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSIMAE EMC |PROF. SVCS. PS-BAS-DSIMAE IMPLEMENTATION FOR DSSD ADD-ON EA 1 $2,670 $2,130.39 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSIMBE EMC |PROF. SVCS. PS-BAS-DSIMBE IMPLEMENTATION FOR DSSD BASE EA 1 $9,200 $7,340.68 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSINAE EMC |PROF. SVCS. PS-BAS-DSINAE INSTALLATION FOR DSSD ADD-ON EA 1 $940 $750.03 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSINBE EMC |PROF. SVCS. PS-BAS-DSINBE INSTALLATION FOR DSSD BASE EA 1 $4,120 $3,287.35 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSSDGPFS EMC |PROF. SVCS. PS-BAS-DSSDGPFS EMC IMPLEMEN FOR GPFS ON DSSD STARTER EA 1 $9,680 $7,723.67 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSSDHDP EMC |PROF. SVCS. PS-BAS-DSSDHDP EMC IMPLEMENT FOR HADOOP ON DSSD STARTE EA 1 $24,940( $19,899.63 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-DSSDORCL EMC |PROF. SVCS. PS-BAS-DSSDORCL EMC IMPLEMENT FOR ORCL ON DSSD STARTER EA 1 $10,270 $8,194.43 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ECIBEXP EMC |PROF. SVCS. PS-BAS-ECIBEXP INSTALL FOR VXRACK NEUTRINO BRICK EXP EA 1 $12,340 $9,846.09 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECICCIMP EMC |PROF. SVCS. PS-BAS-ECICCIMP IMPLEMENTATION FOR VXRACK NEUTRINO EA 1 $21,720 $17,330.39 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ECICRA EMC |PROF. SVCS. PS-BAS-ECICRA INST FOR VXRACK NEUTRINO 3RD PARTY RACK EA 1 $2,400 $1,914.96 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECIECS EMC |PROF. SVCS. PS-BAS-ECIECS IMPLEMENTATION FOR ECS-VXRACK NEUTRINO EA 1 $9,340 $7,452.39 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECIEXP EMC |PROF. SVCS. PS-BAS-ECIEXP INSTALL FOR VXRACK NEUTRINO RACK EXP EA 1 $4,030 $3,215.54 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECIINST EMC |PROF. SVCS. PS-BAS-ECIINST INSTALLATION FOR VXRACK NEUTRINO EA 1 $11,780 $9,399.26 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECIWS EMC |PROF. SVCS. PS-BAS-ECIWS WORKSHOP FOR VXRACK NEUTRINO EA 1 $12,090 $9,646.61 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ECS4N EMC |PROF. SVCS. PS-BAS-ECS4N ECS 4 Node Object Expansion add-on EA 1 $8,140 $6,494.91 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECSATEXP EMC |PROF. SVCS. PS-BAS-ECSATEXP Atmos to ECS Expansion EA 1 $4,220 $3,367.14 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ECSCASEXP EMC |PROF. SVCS. PS-BAS-ECSCASEXP ECS CAS Transformation EA 1 $14,620 $11,665.30 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECSCRA EMC |PROF. SVCS. PS-BAS-ECSCRA ECS Installation in a Customer Rack EA 1 $3,060 $2,441.57 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ECSDRA EMC |PROF. SVCS. PS-BAS-ECSDRA ECS 60 Drive Expansion Add-on EA 1 $2,160 $1,723.46 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECSIMP EMC |PROF. SVCS. PS-BAS-ECSIMP ECS Appliance Implementation EA 1 $5,400 $4,308.66 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECSINS EMC |PROF. SVCS. PS-BAS-ECSINS ECS Appliance Install EA 1 $17,340 $13,835.59 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECSMIG EMC |PROF. SVCS. PS-BAS-ECSMIG EMC OBJECT MIGRATION DESING & IMPLEMENT EA 1 $15,810| $12,614.80 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECSMIGA EMC |PROF. SVCS. PS-BAS-ECSMIGA Object Migration Monitoring & Reporting EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ECSSD EMC |PROF. SVCS. PS-BAS-ECSSD ECS Appliance Architecture and Design EA 1 $5,400 $4,308.66 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-EMASOL EMC |PROF. SVCS. PS-BAS-EMASOL ECD CONS SOL EMA EA 1 $50,000 $39,895.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-EQS EMC |PROF. SVCS. PS-BAS-EQS Data Migration Impl Guidance EA 1 $3,780 $3,016.06 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ESA EMC |PROF. SVCS. PS-BAS-ESA IMPLEMENT STORAGE ANALYTICS EA 1 $2,030 $1,619.74 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-EX2S1 EMC |PROF. SVCS. PS-BAS-EX2S1 EMC EX TO SOURCEONE MIGRATION EA 1 $42,010 $33,519.78 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-EX360 EMC |PROF. SVCS. PS-BAS-EX360 INSTALL FOR 360 RACK EA 1 $5,020 $4,005.46 20.21%|Non-Core PS
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N/A 81110000 |PS-BAS-EXCOS EMC |PROF. SVCS. PS-BAS-EXCOS EXPAND ONE RACK TO FULL RACK EA 1 $3,310 $2,641.05 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-EXIS2U EMC |PROF. SVCS. PS-BAS-EXIS2U ISILON 2U NODE EXPANSION BASE EA 1 $2,010 $1,603.78 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-EXIS4U EMC |PROF. SVCS. PS-BAS-EXIS4U ISILON 4U NODE EXPANSION BASE EA 1 $2,590 $2,066.56 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-FCIA EMC |PROF. SVCS. PS-BAS-FCIA FC Infra Assessment EA 1 $16,750 $13,364.83 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-FCREP EMC |PROF. SVCS. PS-BAS-FCREP EVALUATE NETWORK FOR FC REPLICATION EA 1 $10,690 $8,529.55 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-FMAQS EMC |PROF. SVCS. PS-BAS-FMAQS CTA QuickStart Implementation EA 1 $8,560 $6,830.02 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-FMAVE EMC |PROF. SVCS. PS-BAS-FMAVE CTA-VE QuickStart Implementation EA 1 $4,580 $3,654.38 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-GPDE EMC |PROF. SVCS. PS-BAS-GPDE EMC DATA ERASURE FOR GREENPLUM EA 1 $4,000 $3,191.60 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-GPEX EMC |PROF. SVCS. PS-BAS-GPEX GP DCA IN-RACK EXPANSION EA 1 $7,310 $5,832.65 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-GPEXA EMC |PROF. SVCS. PS-BAS-GPEXA GP DCA IN-RACK EXPANSION ADD-ON EA 1 $2,530 $2,018.69 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-GPIHC EMC |PROF. SVCS. PS-BAS-GPIHC GP INFRAS HEALTH CHECK EA 1 $11,240 $8,968.40 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-GPMBLK EMC |PROF. SVCS. PS-BAS-GPMBLK GREENPLUM PM BLOCK 4 HOURS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-GPUPG EMC |PROF. SVCS. PS-BAS-GPUPG Greenplum Database Upgrade Service EA 1 $3,810 $3,040.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-GSABLK EMC |PROF. SVCS. PS-BAS-GSABLK GREENPLUM SA BLOCK 4 HOURS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-HCBET EMC |PROF. SVCS. PS-BAS-HCBET HEALTH CHECK FOR BLOCK/U - EVENT EA 1 $9,460 $7,548.13 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-HCBST EMC |PROF. SVCS. PS-BAS-HCBST HEALTH CHECK FOR BLOCK - SUBS EA 1 $23,650 $18,870.34 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-HCUET EMC |PROF. SVCS. PS-BAS-HCUET HEALTH CHECK FOR FILE - EVENT EA 1 $10,890 $8,689.13 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-HCUST EMC |PROF. SVCS. PS-BAS-HCUST HEALTH CHECK FOR FILE/U - SUBS EA 1 $27,230( $21,726.82 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-HCVP EMC |PROF. SVCS. PS-BAS-HCVP Health Check for VPLEX EA 1 $13,660 $10,899.31 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-HDIS EMC |PROF. SVCS. PS-BAS-HDIS Implem for Hadoop on Isilon Starter Kit EA 1 $11,610 $9,263.62 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IAUX EMC |PROF. SVCS. PS-BAS-IAUX Customer Implementation Assistance EA 1 $1,450 $1,156.96 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-IAUXV EMC |PROF. SVCS. PS-BAS-IAUXV UnityVSA Implementation Assistance EA 1 $1,450 $1,156.96 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ICDM EMC |PROF. SVCS. PS-BAS-ICDM ICDM:AppSync Install+1 replica on 1 host EA 1 $1,790 $1,428.24 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IDEBLK EMC |PROF. SVCS. PS-BAS-IDEBLK EMC IDE/4-HR BLOCK EA 1 $1,020 $813.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IDEISI EMC |PROF. SVCS. PS-BAS-IDEISI ISILON IDE BLOCK 4 HOURS EA 1 $1,020 $813.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IDSBLK EMC |PROF. SVCS. PS-BAS-IDSBLK EMC IDS 4Hr Block EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-IDSDSSD EMC |PROF. SVCS. PS-BAS-IDSDSSD DSSD IDS - 4 HR BLOCK EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IDSFL EMC |PROF. SVCS. PS-BAS-IDSFL ETPD IDS - 4 HR BLOCK EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-IDSISI EMC |PROF. SVCS. PS-BAS-IDSISI ISILON IDS BLOCK 4 HOURS EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IDSUSD EMC |PROF. SVCS. PS-BAS-IDSUSD USD IDS - block of time EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IMAPSY EMC |PROF. SVCS. PS-BAS-IMAPSY EMC UNIFIED IMPLEMENT APPSYNC QS EA 1 $7,950 $6,343.31 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IMBS EMC |PROF. SVCS. PS-BAS-IMBS ISILON BASE IMPLEMENTATION EA 1 $6,310 $5,034.75 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IMBSP EMC |PROF. SVCS. PS-BAS-IMBSP ISILON BASE PLUS IMPLEMENTATION EA 1 $8,600 $6,861.94 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IMFAST EMC |PROF. SVCS. PS-BAS-IMFAST DESIGN AND IMPLEMENT FAST VP/CACHE EA 1 $7,870 $6,279.47 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IMFILE EMC |PROF. SVCS. PS-BAS-IMFILE IMPLEMENT FILE VNX EA 1 $5,350 $4,268.77 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-IMLEND EMC |PROF. SVCS. PS-BAS-IMLEND 2 HOST OR 3 FILE IMPLEMENTATION EA 1 $1,870 $1,492.07 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-IMPRM EMC |PROF. SVCS. PS-BAS-IMPRM ISILON PREMIUM IMPLEMENTATION EA 1 $10,890 $8,689.13 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-INCLUP EMC |PROF. SVCS. PS-BAS-INCLUP INSTALLATION VPLEX CLUSTER UPG QS EA 1 $2,870 $2,289.97 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-INDIR EMC |PROF. SVCS. PS-BAS-INDIR GENERIC DIRECTOR INSTALL EA 1 $2,250 $1,795.28 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-INGW EMC |PROF. SVCS. PS-BAS-INGW SETUP CELERRA GATEWAY EA 1 $7,810 $6,231.60 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-INIS2U EMC |PROF. SVCS. PS-BAS-INIS2U Isilon 2U Installation Base EA 1 $3,290 $2,625.09 20.21%|Non-Core PS
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N/A 81110000 |[PS-BAS-INIS4U EMC [PROF. SVCS. PS-BAS-INISAU Isilon 4U Installation Base EA 1 $3,870 $3,087.87 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-INSW EMC [PROF. SVCS. PS-BAS-INSW GENERIC SWITCH OR BLADE INSTAL EA 1 $2,030 $1,619.74 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-INSWIP EMC [PROF. SVCS. PS-BAS-INSWIP Installation for IP Switch EA 1 $2,030 $1,619.74 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-INVNX EMC [PROF. SVCS. PS-BAS-INVNX VNX INSTALLATION EA 1 $2,160 $1,723.46 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-IOCARD2 EMC [PROF. SVCS. PS-BAS-IOCARD2 10 Module Pair Install/Upgrade EA 1 $1,300 $1,037.27 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ISASD EMC |PROF. SVCS. PS-BAS-ISASD ASD IMPLEMENTATION SPECIALIST- 4 HOURS EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ISDE EMC [PROF. SVCS. PS-BAS-ISDE ERASURE SERVICE FOR ISILON EA 1 $4,000 $3,191.60 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ISESD EMC [PROF. SVCS. PS-BAS-ISESD ESD IS - block of time EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ISICA EMC [PROF. SVCS. PS-BAS-ISICA Isilon Config Assurance Single Even EA 1 $21,930( $17,497.95 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ISMIA EMC [PROF. SVCS. PS-BAS-ISMIA ISILON MIGRATION SELECT TOOLS CUTOVERS EA 1 $15,900 $12,686.61 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ISMIB EMC [PROF. SVCS. PS-BAS-ISMIB ISILON MIGRATION WITH SELECT TOOLS SETUP EA 1 $22,970( $18,327.76 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ISTECH EMC [PROF. SVCS. PS-BAS-ISTECH TECH REFRESH UPTO 10NODES DATA ONLY EA 1 $7,960 $6,351.28 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ITCONADVWS | EMC |PROF. SVCS. PS-BAS-ITCONADVWS  [IT Continuity Introductory Advisory EA 1 $81,840| $65,300.14 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-LTDAWKSHP EMC [PROF. SVCS. PS-BAS-LTDAWKSHP Legacy Tape Data Access Wkshp EA 1 $5,910 $4,715.59 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-MEMUP EMC |PROF. SVCS. PS-BAS-MEMUP UNIFIED MEMORY UPGRADE EA 1 $3,570 $2,848.50 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-METROPT EMC [PROF. SVCS. PS-BAS-METROPT VPLEX METROPOINT IMPLEMENTATION EA 1 $3,020 $2,409.66 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MIAISI EMC [PROF. SVCS. PS-BAS-MIAISI ISILON DATA MIGRATION ADDON EA 1 $17,230 $13,747.82 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MIBISI EMC [PROF. SVCS. PS-BAS-MIBISI ISILON DATA MIGRATION BASE EA 1 $25,340( $20,218.79 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MSAT2408B EMC [PROF. SVCS. PS-BAS-MSAT240B Atmos Single Rack Imp Managed Serv EA 1 $12,834| $10,240.25 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MZAD EMC [PROF. SVCS. PS-BAS-MZAD Mozy Fed ID Service EA 1 $7,310 $5,832.65 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MZAS EMC [PROF. SVCS. PS-BAS-MZAS Activation and Setup for Mozy EA 1 $4,620 $3,686.30 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-MZBM EMC |PROF. SVCS. PS-BAS-MZBM Mozy OEM Branding EA 1 $10,400 $8,298.16 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MZBST EMC [PROF. SVCS. PS-BAS-MZBST Mozy Basic Setup and Test EA 1 $1,010 $805.88 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MZDH EMC |PROF. SVCS. PS-BAS-MZDH Mozy Data Handling Service EA 1 $1,690 $1,348.45 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-MZIM1 EMC [PROF. SVCS. PS-BAS-MZIM1 EMC Mozy Administrator Training 4 Hour EA 1 $2,250 $1,795.28 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MZIM2 EMC [PROF. SVCS. PS-BAS-MZIM?2 Mozy Administrator Training 8 HR EA 1 $3,380 $2,696.90 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MZIM3 EMC [PROF. SVCS. PS-BAS-MZIM3 Mozy L1 Support EA 1 $4,100 $3,271.39 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MZOT EMC [PROF. SVCS. PS-BAS-MZOT Mozy Out-Tasking Service EA 1 $43,280( $34,533.11 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-MZSOL EMC |PROF. SVCS. PS-BAS-MZSOL EMC Mozy Solutions Assurance EA 1 $7,190 $5,736.90 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-MZWS EMC [PROF. SVCS. PS-BAS-MZWS EMC Mozy OEM Partner Workshop EA 1 $5,830 $4,651.76 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-NS6 EMC |PROF. SVCS. PS-BAS-NS6 NS INTEGRATED IMP QSES EA 1 $8,800 $7,021.52 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-NWGL EMC [PROF. SVCS. PS-BAS-NWGL Remote Implementation Design & Guidance EA 1 $3,640 $2,904.36 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-NWHC EMC [PROF. SVCS. PS-BAS-NWHC HEALTH CHECK FOR NETWORKER QS EA 1 $12,090 $9,646.61 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-NWIA EMC [PROF. SVCS. PS-BAS-NWIA Onsite Implementation Design & Guidance EA 1 $5,940 $4,739.53 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-NWIAR EMC [PROF. SVCS. PS-BAS-NWIAR Remote Implementation Design & Guidance EA 1 $3,640 $2,904.36 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-NWSMBR EMC |PROF. SVCS. PS-BAS-NWSMBR Remote Implementation for SMB base svc EA 1 $3,160 $2,521.36 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-NWSMBRADD | EMC |PROF. SVCS. PS-BAS-NWSMBRADD [Remote implementation for SMB Add-on EA 1 $1,770 $1,412.28 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-NWUPP EMC |PROF. SVCS. PS-BAS-NWUPP NetWorker Upgrade Planning QS EA 1 $11,530 $9,199.79 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-OPSC EMC [PROF. SVCS. PS-BAS-OPSC OPENSCALE IMPLEMENTATION EA 1 $5,510 $4,396.43 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ORASP EMC |PROF. SVCS. PS-BAS-ORASP Oracle Migration Assessment Services EA 1 $64,760 $51,672.00 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-ORCLBR EMC [PROF. SVCS. PS-BAS-ORCLBR Oracle RMAN Integration (10DB) EA 1 $27,920( $22,277.37 20.21%|Non-Core PS
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N/A 81110000 |PS-BAS-ORLIC EMC |PROF. SVCS. PS-BAS-ORLIC Assessment for Oracle Licensing EA 1 $18,750 $14,960.63 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-ORVPRO EMC |PROF. SVCS. PS-BAS-ORVPRO Prototype for Oracle Virtualization EA 1 $35,330( $28,189.81 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-OSUPCE1U EMC |PROF. SVCS. PS-BAS-OSUPCE1U Onsite Uplift for Local CSE 1 site visit EA 1 $660 $526.61 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-OSUPIS1U EMC [PROF. SVCS. PS-BAS-OSUPIS1U Onsite Uplift for Local IS 1 site visit EA 1 $770 $614.38 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-OSUPPM1U EMC |PROF. SVCS. PS-BAS-OSUPPM1U Onsite Uplift for Local PM 1 site visit EA 1 $890 $710.13 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-OSUPSA1U EMC [PROF. SVCS. PS-BAS-OSUPSA1U Onsite Uplift for Local SA 1 site visit EA 1 $890 $710.13 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-OTSDP EMC |PROF. SVCS. PS-BAS-OTSDP QTS for Data Protection EA 1 $97,500| $77,795.25 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-OTSSTORAGE | EMC |PROF. SVCS. PS-BAS-OTSSTORAGE Level 1 bundled pricing for VNX Out-Task EA 1 $97,500( $77,795.25 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PEBASE EMC |PROF. SVCS. PS-BAS-PEBASE PS Project Engagement Base EA 1 $2,830 $2,258.06 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PMASD EMC |PROF. SVCS. PS-BAS-PMASD ASD Project Manager - block of time EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PMBLK EMC |PROF. SVCS. PS-BAS-PMBLK COMMERCIAL PMGMT 4HRS QS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PMBRS EMC |PROF. SVCS. PS-BAS-PMBRS BRS PROJECT MGMNT 4 HOURS QS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-PMDLM EMC |PROF. SVCS. PS-BAS-PMDLM PM BLOCK FOR DLM EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PMDSSD EMC |PROF. SVCS. PS-BAS-PMDSSD DSSD PM - 4 HR BLOCK EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PMESD EMC |PROF. SVCS. PS-BAS-PMESD ESD Project Manager - block of time EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PMFL EMC |PROF. SVCS. PS-BAS-PMFL ETPD PM - 4 HR BLOCK EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PMISI EMC |PROF. SVCS. PS-BAS-PMISI ISILON PM BLOCK 4 HOURS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PMUSD EMC |PROF. SVCS. PS-BAS-PMUSD USD Project Manager - block of time EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PP1 EMC |PROF. SVCS. PS-BAS-PP1 POWERPATH 1HOST QS EA 1 $770 $614.38 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PP4 EMC |PROF. SVCS. PS-BAS-PP4 POWERPATH 4HOST QS EA 1 $2,490 $1,986.77 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PPVE1 EMC |PROF. SVCS. PS-BAS-PPVE1 POWERPATH VE 1-HOST QUICKSTART EA 1 $1,010 $805.88 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-PPVE4 EMC [PROF. SVCS. PS-BAS-PPVE4 POWERPATH VE 4-HOST QUICKSTART EA 1 $2,740 $2,186.25 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PROF EMC |PROF. SVCS. PS-BAS-PROF EMC AMERICAS ONLY APP PROFILING ADVISOR EA 1 $100,000| $79,790.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PSGSOL EMC |PROF. SVCS. PS-BAS-PSGSOL ECD CONS SOL PSG Modules (Single PROD) EA 1 $20,000 $15,958.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PSGSOL2 EMC |PROF. SVCS. PS-BAS-PSGSOL2 ECD CONS SOL PSG Modules (Add on PROD) EA 1 $5,000 $3,989.50 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-PSGSUP EMC |PROF. SVCS. PS-BAS-PSGSUP ECD CONS SOLSUP PSG Modules EA 1 $7,200 $5,744.88 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RCSEUSD EMC |PROF. SVCS. PS-BAS-RCSEUSD Remote CSE 4 hr Block EA 1 $870 $694.17 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RCVRPT EMC |PROF. SVCS. PS-BAS-RCVRPT RECOVERPOINT FIXED EA 1 $18,720( $14,936.69 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RISUSD EMC |PROF. SVCS. PS-BAS-RISUSD Remote Implemt Specialist 4 hr Block EA 1 $1,020 $813.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPAD2CG EMC |PROF. SVCS. PS-BAS-RPAD2CG RECOVERPOINT 2 CG ADDER EA 1 $490 $390.97 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPAD2HOST EMC |PROF. SVCS. PS-BAS-RPAD2HOST RECOVERPOINT 2 HOST ADDER EA 1 $490 $390.97 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPHCE EMC |PROF. SVCS. PS-BAS-RPHCE Health Check for RecoverPoint EA 1 $9,670 $7,715.69 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-RPMUSD EMC |PROF. SVCS. PS-BAS-RPMUSD Remote Project Management 4 hr Block EA 1 $1,180 $941.52 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPORDR EMC |PROF. SVCS. PS-BAS-RPORDR Oracle DR with RecoverPoint EA 1 $10,500 $8,377.95 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPUNI EMC |PROF. SVCS. PS-BAS-RPUNI EMC RECOVERPOINT IMP FOR UNIFIED QS EA 1 $5,950 $4,747.51 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPVMAX EMC |PROF. SVCS. PS-BAS-RPVMAX EMC RECOVERPOINT IMP FOR VMAX QS EA 1 $10,930 $8,721.05 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPVMGL EMC |PROF. SVCS. PS-BAS-RPVMGL RP FOR VMS IMPLEMENTATION ASSISTANCE EA 1 $1,450 $1,156.96 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-RPVMLR EMC [PROF. SVCS. PS-BAS-RPVMLR Implement RPVM Local on 1 host as POC EA 1 $2,840 $2,266.04 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPVMRR EMC |PROF. SVCS. PS-BAS-RPVMRR Implement RPVM Remote on 1 CG as POC EA 1 $3,920 $3,127.77 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-RPVMXE EMC [PROF. SVCS. PS-BAS-RPVMXE EMC RECOVERPOINT IMP FOR VMAX 10K QS EA 1 $6,730 $5,369.87 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RPVPLX EMC |PROF. SVCS. PS-BAS-RPVPLX RECOVERPOINT IMPLE WITH VPLEX SPLITTER EA 1 $10,930 $8,721.05 20.21%|Non-Core PS
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N/A 81110000 |[PS-BAS-RSAUSD EMC |PROF. SVCS. PS-BAS-RSAUSD Remote Solutions Architect 4 hr Block EA 1 $1,180 $941.52 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RSIM EMC |PROF. SVCS. PS-BAS-RSIM RAAS BASE IMPLEMENTATION EA 1 $12,320 $9,830.13 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RSOB1A EMC |PROF. SVCS. PS-BAS-RSOB1A EMC RaaS: 1 Object Adder EA 1 $1,560 $1,244.72 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-RSOB5A EMC |PROF. SVCS. PS-BAS-RSOB5A EMC RaaS: 5 Object Adder EA 1 $7,800 $6,223.62 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RSVXED EMC |PROF. SVCS. PS-BAS-RSVXED REMOTE DEPLOY SUPPORT FOR VNXE UNIFIED EA 1 $1,250 $997.38 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-RUPSW EMC |PROF. SVCS. PS-BAS-RUPSW Remote Software Installation & Upgrades EA 1 $870 $694.17 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1 EMC |PROF. SVCS. PS-BAS-S1 EMC S1 EM IMPLEMENTATION: BASE T1 EA 1 $17,230( $13,747.82 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1A EMC |PROF. SVCS. PS-BAS-S1A EMC S1 EM IMPLEMENTATION: Add-on T1 EA 1 $2,820 $2,250.08 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1A2 EMC |PROF. SVCS. PS-BAS-S1A2 EMC S1 EM IMPLEMENTATION: Add-on T2 EA 1 $5,630 $4,492.18 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1DM EMC |PROF. SVCS. PS-BAS-S1DM EMC S1 DM IMPLEMENTATION: BASE T1 EA 1 $12,770f $10,189.18 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1DMA EMC |PROF. SVCS. PS-BAS-S1DMA EMC S1 DM IMPLEMENTATION: Add-on T1 EA 1 $2,530 $2,018.69 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1IDMA2 EMC |PROF. SVCS. PS-BAS-S1IDMA2 EMC S1 DM IMPLEMENTATION: Add-on T2 EA 1 $2,530 $2,018.69 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1DMT2 EMC |PROF. SVCS. PS-BAS-S1DMT2 EMC S1 DM IMPLEMENTATION: BASE T2 EA 1 $21,210 $16,923.46 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1DR EMC |PROF. SVCS. PS-BAS-S1DR EMC S1 DR IMPLEMENTATION: BASE T1 EA 1 $16,750( $13,364.83 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-S1DRA EMC |PROF. SVCS. PS-BAS-S1DRA EMC S1 DR IMPLEMENTATION: Add-on T1 EA 1 $2,530 $2,018.69 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1DRA2 EMC |PROF. SVCS. PS-BAS-S1DRA2 EMC S1 DR IMPLEMENTATION: Add-on T2 EA 1 $7,760 $6,191.70 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1DRT2 EMC |PROF. SVCS. PS-BAS-S1DRT2 EMC S1 DR IMPLEMENTATION: BASE T2 EA 1 $25,100 $20,027.29 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1ES EMC |PROF. SVCS. PS-BAS-S1ES Impl S1 Elastic Search EA 1 $9,160 $7,308.76 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1FI10 EMC |PROF. SVCS. PS-BAS-S1FI10 IMPL S1 FOR FILE ARCHIVE, 10TB SYSTEM EA 1 $16,270[ $12,981.83 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-S1FI30 EMC |PROF. SVCS. PS-BAS-S1FI30 IMPL S1 FOR FILE ARCHIVE, 30TB SYSTEM EA 1 $21,730 $17,338.37 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1FI50 EMC |PROF. SVCS. PS-BAS-S1FI50 IMPL S1 FOR FILE ARCHIVE, 50TB SYSTEM EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-S1HC EMC |PROF. SVCS. PS-BAS-S1HC SourceOne HealthCheck 5 Servers EA 1 $14,300( $11,409.97 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1HCT2 EMC |PROF. SVCS. PS-BAS-S1HCT2 SOURCEONE HEALTHCHECK, 10 SERVERS EA 1 $27,590| $22,014.06 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1SH10 EMC |PROF. SVCS. PS-BAS-S1SH10 IMPL S1 FOR SHAREPOINT ARCHIVE, 10TB SYS EA 1 $16,270f $12,981.83 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1SH30 EMC |PROF. SVCS. PS-BAS-S1SH30 IMPL S1 FOR SHAREPOINT ARCHIVE, 30TB SYS EA 1 $21,730( $17,338.37 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1SH50 EMC |PROF. SVCS. PS-BAS-S1SH50 IMPL S1 FOR SHAREPOINT ARCHIVE, 50TB SYS EA 1 $30,800| $24,575.32 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-S1SPVR EMC |PROF. SVCS. PS-BAS-S1SPVR SOURCEONE SUPERVISOR DEPLOYMENT EA 1 $12,770 $10,189.18 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1T2 EMC |PROF. SVCS. PS-BAS-S1T2 EMC S1 EM IMPLEMENTATION: BASE T2 EA 1 $30,000 $23,937.00 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-S1UPGR EMC |PROF. SVCS. PS-BAS-S1UPGR SOURCEONE UPGRADE 6.X TO 7.X EA 1 $17,270 $13,779.73 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-S1UPT2 EMC |PROF. SVCS. PS-BAS-S1UPT2 SOURCEONE EM 7.X UPGRADE TIER 2 EA 1 $29,040( $23,171.02 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-SAASD EMC |PROF. SVCS. PS-BAS-SAASD ASD Solutions Architect - block of time EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SABLK EMC |PROF. SVCS. PS-BAS-SABLK COMMERCIAL SA 4HOURS QS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SABRS EMC |PROF. SVCS. PS-BAS-SABRS BRS SOL ARCHITECT 4 HOURS QS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SADSSD EMC |PROF. SVCS. PS-BAS-SADSSD DSSD SA - 4 HR BLOCK EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SAESD EMC |PROF. SVCS. PS-BAS-SAESD ESD Solutions Architect - block of time EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SAFL EMC |PROF. SVCS. PS-BAS-SAFL ETPD SA - 4 HR BLOCK EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SAISI EMC |PROF. SVCS. PS-BAS-SAISI ISILON SA BLOCK 4 HOURS EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SAPESI EMC |PROF. SVCS. PS-BAS-SAPESI Implementation for ESI with SAP-LVM EA 1 $29,790( $23,769.44 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SAUSD EMC |PROF. SVCS. PS-BAS-SAUSD USD Solutions Architect - block of time EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-SDSWKS EMC |PROF. SVCS. PS-BAS-SDSWKS SOFTWARE DEFINED STORGE WORKSHOP EA 1 $10,770 $8,593.38 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SIOIMP EMC |PROF. SVCS. PS-BAS-SIOIMP EMC Standard Implementation for ScalelO EA 1 $5,620 $4,484.20 20.21%|Non-Core PS
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N/A 81110000 |PS-BAS-SIOINS EMC |PROF. SVCS. PS-BAS-SIOINS SCALEIO APPL INSTALL OR EXPAND EA 1 $5,430 $4,332.60 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMAIMP EMC |PROF. SVCS. PS-BAS-SRMAIMP Imp for ViPR SRM Oper Readiness Add-on EA 1 $10,370 $8,274.22 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMCACB EMC |PROF. SVCS. PS-BAS-SRMCACB VIPR SRM CONFIG APP CHARGEBACK REPORTING EA 1 $21,920 $17,489.97 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-SRMCDPC EMC |PROF. SVCS. PS-BAS-SRMCDPC VIPR SRM CONFIG DATA PROT COMPLIANCE EA 1 $24,170 $19,285.24 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMCPER EMC |PROF. SVCS. PS-BAS-SRMCPER VIPR SRM CONFIG PERF TREND REPORTING EA 1 $25,860( $20,633.69 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-SRMCSAC EMC |PROF. SVCS. PS-BAS-SRMCSAC VIPR SRM CONFIG STORAGE CAPACITY TRENDS EA 1 $21,920 $17,489.97 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMCSCM EMC |PROF. SVCS. PS-BAS-SRMCSCM VIPR SRM CONFIG STRG CFG MGT EA 1 $24,170 $19,285.24 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMCSLA EMC |PROF. SVCS. PS-BAS-SRMCSLA VIPR SRM CONFIG SLA REPORTING EA 1 $21,920 $17,489.97 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMEIMP EMC |PROF. SVCS. PS-BAS-SRMEIMP Expanded Implementation for ViPR SRM EA 1 $85,050 $67,861.40 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMESI EMC |PROF. SVCS. PS-BAS-SRMESI EMC Storage M&R Implementation. EA 1 $2,840 $2,266.04 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-SRMESUP EMC |PROF. SVCS. PS-BAS-SRMESUP EMC Storage M&R Upgrade EA 1 $3,100 $2,473.49 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMEXP EMC |PROF. SVCS. PS-BAS-SRMEXP SRM Expansion Service EA 1 $13,280[ $10,596.11 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-SRMIIMP EMC |PROF. SVCS. PS-BAS-SRMIIMP Introductory Implementation for ViPR SRM EA 1 $15,500 $12,367.45 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMSIMP EMC |PROF. SVCS. PS-BAS-SRMSIMP Standard Implementation for ViPR SRM EA 1 $43,050( $34,349.60 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMSR EMC |PROF. SVCS. PS-BAS-SRMSR ViPR SRM Solution Review EA 1 $15,840 $12,638.74 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SRMUPG EMC |PROF. SVCS. PS-BAS-SRMUPG SINGLE DEPLOYMENT UPGRADE FOR VIPR SRM EA 1 $21,050| $16,795.80 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SYMAAD EMC |PROF. SVCS. PS-BAS-SYMAAD VMAX Additional Array Deployment EA 1 $9,760 $7,787.50 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SYMADP EMC |PROF. SVCS. PS-BAS-SYMADP VMAX Array Deployment EA 1 $21,770( $17,370.28 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SYMDE EMC |PROF. SVCS. PS-BAS-SYMDE DATA ERASURE FOR SYMM EA 1 $6,500 $5,186.35 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-SYMGW EMC |PROF. SVCS. PS-BAS-SYMGW VMAX NAS GW Installation EA 1 $9,200 $7,340.68 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SYMHDP EMC |PROF. SVCS. PS-BAS-SYMHDP VMAX Host Deployment EA 1 $5,570 $4,444.30 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-SYMMIE EMC |PROF. SVCS. PS-BAS-SYMMIE VMAX Data Migration Event EA 1 $12,970| $10,348.76 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-SYMNAS EMC |PROF. SVCS. PS-BAS-SYMNAS VMAX File Implementation EA 1 $8,600 $6,861.94 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-TAM10F EMC |PROF. SVCS. PS-BAS-TAM10F TAM RMT 10 HR 12 MO PIVOTAL EA 1 $110,000| $87,769.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-TAM10H EMC |PROF. SVCS. PS-BAS-TAM10H TAM RMT 10 HR 6 MO PIVOTAL EA 1 $55,000 $43,884.50 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UCBASE EMC |PROF. SVCS. PS-BAS-UCBASE PS Upgrade Coordination Base EA 1 $600 $478.74 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-UIMOM EMC |PROF. SVCS. PS-BAS-UIMOM FIXED UIM/O IMPLMENTATION EA 1 $6,950 $5,545.41 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UIMQS EMC |PROF. SVCS. PS-BAS-UIMQS UIM BASIC IMPLMENTATION EA 1 $8,200 $6,542.78 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-UPCONF EMC |PROF. SVCS. PS-BAS-UPCONF CONFIG UPDATE EA 1 $2,740 $2,186.25 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UPCS EMC |PROF. SVCS. PS-BAS-UPCS EMC UNIFIED CONTROL STATION UPGRADE EA 1 $1,740 $1,388.35 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-UPCT10 EMC |PROF. SVCS. PS-BAS-UPCT10 HW UPGRADES FOR UP TO 10 NODES EA 1 $3,860 $3,079.89 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UPCT20 EMC |PROF. SVCS. PS-BAS-UPCT20 HW UPGRADES FOR UP TO 20 NODES EA 1 $5,720 $4,563.99 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UPCT3 EMC |PROF. SVCS. PS-BAS-UPCT3 HW UPGRADES FOR UP TO 3 NODES EA 1 $2,710 $2,162.31 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UPDAE EMC |PROF. SVCS. PS-BAS-UPDAE STANDARD DAE/DISK UPGRADE MODULE EA 1 $360 $287.24 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UPDAEB EMC |PROF. SVCS. PS-BAS-UPDAEB STANDARD DAE/DISK UPGRADE QUICKSTAR EA 1 $1,870 $1,492.07 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-UPGDIR EMC |PROF. SVCS. PS-BAS-UPGDIR GENERIC DIRECTOR UPGRADE EA 1 $16,070 $12,822.25 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UPGSW EMC |PROF. SVCS. PS-BAS-UPGSW GENERIC SWITCH OR BLADE UPGRADE EA 1 $10,970 $8,752.96 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UPHW EMC |PROF. SVCS. PS-BAS-UPHW Hardware Upgrades EA 1 $1,090 $869.71 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UPISSW EMC |PROF. SVCS. PS-BAS-UPISSW REQD Isilon Software Expansion Base EA 1 $1,970 $1,571.86 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-UXADHLG EMC |PROF. SVCS. PS-BAS-UXADHLG Add Host Large EA 1 $2,160 $1,723.46 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UXADHSM EMC |PROF. SVCS. PS-BAS-UXADHSM Add Host Small EA 1 $1,355 $1,081.15 20.21%|Non-Core PS
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N/A 81110000 |PS-BAS-UXADSELG EMC |PROF. SVCS. PS-BAS-UXADSELG Add Share/Export Large EA 1 $1,905 $1,520.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UXADSESM EMC |PROF. SVCS. PS-BAS-UXADSESM Add Share/Export Small EA 1 $1,355 $1,081.15 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UXHWIN EMC |PROF. SVCS. PS-BAS-UXHWIN Hardware Installation EA 1 $1,895 $1,512.02 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-UXIMAV EMC |PROF. SVCS. PS-BAS-UXIMAV CAVA Implementation EA 1 $1,315 $1,049.24 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UXIMB EMC |PROF. SVCS. PS-BAS-UXIMB Base Implementation EA 1 $2,500 $1,994.75 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-UXIMBP EMC |PROF. SVCS. PS-BAS-UXIMBP Base Plus Implementation EA 1 $3,640 $2,904.36 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UXIMFAST EMC |PROF. SVCS. PS-BAS-UXIMFAST FAST Implementation EA 1 $1,870 $1,492.07 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UXIMREP EMC |PROF. SVCS. PS-BAS-UXIMREP Remote Replication Implementation EA 1 $4,280 $3,415.01 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-UXIMSNAP EMC |PROF. SVCS. PS-BAS-UXIMSNAP Snap Implementation EA 1 $2,925 $2,333.86 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-V2B2UCV EMC |PROF. SVCS. PS-BAS-V2B2UCV VNX Block to Unified Upgrade EA 1 $4,240 $3,383.10 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-V2DMCV EMC |PROF. SVCS. PS-BAS-V2DMCV VNX Data Mover Conversion EA 1 $940 $750.03 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-V2F2UCV EMC |PROF. SVCS. PS-BAS-V2F2UCV VNX File to Unified Upgrade EA 1 $3,150 $2,513.39 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-V2IMVDMMS [ EMC |[PROF. SVCS. PS-BAS-V2IMVDMMS VDM MetroSync Implementation EA 1 $6,670 $5,321.99 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-V2SPCV EMC |PROF. SVCS. PS-BAS-V2SPCV VNX Storage Processor Conversion EA 1 $3,460 $2,760.73 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VAFCAPUA EMC |PROF. SVCS. PS-BAS-VAFCAPUA VMAX AF Capacity Pack Upgrade Add-On EA 1 $440 $351.08 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VAFMEMUA EMC |PROF. SVCS. PS-BAS-VAFMEMUA VMAX AF Memory Upgrade Add-On EA 1 $1,090 $869.71 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VAFUPGB EMC |PROF. SVCS. PS-BAS-VAFUPGB VMAX AF Base Upgrade EA 1 $3,080 $2,457.53 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VAFVBBA EMC |PROF. SVCS. PS-BAS-VAFVBBA VMAX AF V-Brick Bay Upgrade Add-On EA 1 $2,830 $2,258.06 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VAFVBFLA EMC |PROF. SVCS. PS-BAS-VAFVBFLA VMAX AF V-Brick Upgrade Add-On EA 1 $4,140 $3,303.31 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VAFVBWFA EMC |PROF. SVCS. PS-BAS-VAFVBWFA VMAX AF V-Brick with Fabr Upgrade Add-On EA 1 $4,570 $3,646.40 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VBVMAX EMC |PROF. SVCS. PS-BAS-VBVMAX VBLOCK VMAX IMPLEMENTATION EA 1 $89,236 $71,201.40 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VBVNX EMC |PROF. SVCS. PS-BAS-VBVNX VBLOCK VNX IMPLEMENTATION EA 1 $81,890| $65,340.03 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VCAC EMC |PROF. SVCS. PS-BAS-VCAC Infra Automation Service for EPC EA 1 $44,270 $35,323.03 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VDMDR EMC |PROF. SVCS. PS-BAS-VDMDR Imp VDM DR Sync and AFM EA 1 $4,060 $3,239.47 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VIHSPI EMC |PROF. SVCS. PS-BAS-VIHSPI VIPR HDFS STARTER PACK IMPLEMENTATION EA 1 $8,690 $6,933.75 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VIPRIIMP EMC |PROF. SVCS. PS-BAS-VIPRIIMP INTRODUCTORY STORAGE AUTOMATION FOR VIPR| EA 1 $18,550 $14,801.05 20.21%|Non-Core PS
N/A 81110000 [PS-BAS-VIPRIUIM EMC |PROF. SVCS. PS-BAS-VIPRIUIM Transition vBlock customers UIM to ViPR EA 1 $23,170| $18,487.34 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VIPROBJ EMC |PROF. SVCS. PS-BAS-VIPROBJ VIPR OBJECT IMPLEMENTATION SERVICE EA 1 $8,480 $6,766.19 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VIPRSIMP EMC |PROF. SVCS. PS-BAS-VIPRSIMP STANDARD STORAGE AUTOMATION FOR VIPR EA 1 $34,130 $27,232.33 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VIPRSP EMC |PROF. SVCS. PS-BAS-VIPRSP Remote ViPR Starter Pack Implementation EA 1 $3,500 $2,792.65 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VIPRSPO EMC |PROF. SVCS. PS-BAS-VIPRSPO Onsite ViPR Starter Pack Implementation EA 1 $14,340( $11,441.89 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VIPRSUIM EMC |PROF. SVCS. PS-BAS-VIPRSUIM TRANSITION VBLOCK CUSTOMERS UIM TO VIPR EA 1 $32,970 $26,306.76 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VIPRVCO EMC |PROF. SVCS. PS-BAS-VIPRVCO ViPR V-Center Orchestrator EA 1 $5,430 $4,332.60 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VIPRVPLEX EMC |PROF. SVCS. PS-BAS-VIPRVPLEX Integration service for ViPR and VPLEX EA 1 $11,370 $9,072.12 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMFFEIOMA EMC |PROF. SVCS. PS-BAS-VMFFEIOMA VMAX AF FEIO Module Upgrade Add-On EA 1 $440 $351.08 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMN EMC |PROF. SVCS. PS-BAS-VMN VMAX Installation EA 1 $4,440 $3,542.68 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMN3PR EMC |PROF. SVCS. PS-BAS-VMN3PR VMAX Racking Essentials EA 1 $2,900 $2,313.91 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMN3PRA EMC |PROF. SVCS. PS-BAS-VMN3PRA VMAX RACKING ESSENTIALS ADD-ON EA 1 $1,740 $1,388.35 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNA EMC |PROF. SVCS. PS-BAS-VMNA VMAX Installation Add-On EA 1 $580 $462.78 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMNAAD EMC |PROF. SVCS. PS-BAS-VMNAAD VMAX Additional Array Deployment EA 1 $7,030 $5,609.24 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNADP EMC |PROF. SVCS. PS-BAS-VMNADP VMAX Array Deployment EA 1 $12,650| $10,093.44 20.21%|Non-Core PS
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N/A 81110000 |PS-BAS-VMNBASEU EMC |PROF. SVCS. PS-BAS-VMNBASEU VMAX Base Upgrade EA 1 $3,080 $2,457.53 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNDAEUA EMC |PROF. SVCS. PS-BAS-VMNDAEUA VMAX DAE Upgrade Add-On EA 1 $1,450 $1,156.96 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNDBWS EMC |PROF. SVCS. PS-BAS-VMNDBWS VMAX Database Analysis Workshop EA 1 $3,940 $3,143.73 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNDRVUA EMC |PROF. SVCS. PS-BAS-VMNDRVUA VMAX Drive Upgrade Add-On EA 1 $440 $351.08 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNENGUA EMC |PROF. SVCS. PS-BAS-VMNENGUA VMAX Engine Upgrade Add-On EA 1 $3,410 $2,720.84 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMINFABUA EMC |PROF. SVCS. PS-BAS-VMNFABUA VMAX Fabric Upgrade Add-On EA 1 $440 $351.08 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNFEMUA EMC |PROF. SVCS. PS-BAS-VMNFEMUA VMAX FE 10 Module Upgrade Add-On EA 1 $220 $175.54 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNFST EMC |PROF. SVCS. PS-BAS-VMNFST Impl for VMAX Storage Group Provisioning EA 1 $8,430 $6,726.30 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNFSTXEPR | EMC |[PROF. SVCS. PS-BAS-VMNFSTXEPR Impl for VMAX3 FAST.X with Single SRP EA 1 $7,030 $5,609.24 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNFSTXUPM| EMC |[PROF. SVCS. PS-BAS-VMNFSTXUPM [Impl for VMAX upgrade with MSRPs Config EA 1 $9,050 $7,221.00 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMNFSTXUPS | EMC |PROF. SVCS. PS-BAS-VMINFSTXUPS Impl for FAST.X Upg for Single SRP EA 1 $9,050 $7,221.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNIMFAR EMC |PROF. SVCS. PS-BAS-VMNIMFAR Implementation for File Auto Recovery EA 1 $5,220 $4,165.04 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNMEMUA EMC |PROF. SVCS. PS-BAS-VMNMEMUA VMAX Memory Upgrade Add-On EA 1 $660 $526.61 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNMFFBAC | EMC |[PROF. SVCS. PS-BAS-VMNMFFBAC Impl for VMAX3 CKD and FBA Cap Reconfig EA 1 $2,720 $2,170.29 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNOLR EMC |PROF. SVCS. PS-BAS-VMNOLR Design and Impl for Oracle Local Rep EA 1 $13,770| $10,987.08 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNPWS EMC |PROF. SVCS. PS-BAS-VMNPWS VMAX Workload Analysis Workshop EA 1 $5,910 $4,715.59 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNSLA EMC |PROF. SVCS. PS-BAS-VMNSLA VMAX Service Level Add-On EA 1 $1,540 $1,228.77 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNSLB EMC |PROF. SVCS. PS-BAS-VMNSLB VMAX Service Level Base EA 1 $6,860 $5,473.59 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNSRP EMC |PROF. SVCS. PS-BAS-VMNSRP VMAX Storage Resource Pool Design / Impl EA 1 $5,690 $4,540.05 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMNSYSUA EMC |PROF. SVCS. PS-BAS-VMNSYSUA VMAX System Bay Upgrade Add-On EA 1 $2,970 $2,369.76 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMNTMFA EMC |PROF. SVCS. PS-BAS-VMNTMFA Assessment for VMAX TimeFinder Scripts EA 1 $5,910 $4,715.59 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMXESA EMC |PROF. SVCS. PS-BAS-VMXESA Implement Storage Analytics EA 1 $2,070 $1,651.65 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMXFST EMC |PROF. SVCS. PS-BAS-VMXFST VMAX Implementation for FAST QS EA 1 $10,280 $8,202.41 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMXHAN EMC |PROF. SVCS. PS-BAS-VMXHAN SAP HANA Impl Planning for VMAX EA 1 $2,810 $2,242.10 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMXHPOA EMC |PROF. SVCS. PS-BAS-VMXHPOA VMAX Host Port Optimization Add-On EA 1 $4,220 $3,367.14 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMXHPOB EMC |PROF. SVCS. PS-BAS-VMXHPOB VMAX Host Port Optimization Base EA 1 $15,180| $12,112.12 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMXNDMA EMC |PROF. SVCS. PS-BAS-VMXNDMA VMAX NDM with SRDF Event Add-On EA 1 $1,270 $1,013.33 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMXNDMB EMC |PROF. SVCS. PS-BAS-VMXNDMB VMAX NDM with SRDF Base EA 1 $2,740 $2,186.25 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMXORSA EMC |PROF. SVCS. PS-BAS-VMXORSA VMAX Data Migration with OR Add-on EA 1 $9,870 $7,875.27 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMXSRM EMC |PROF. SVCS. PS-BAS-VMXSRM VMAX Design and Impl for VMware SRM EA 1 $11,000 $8,776.90 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VMXUPGD EMC |PROF. SVCS. PS-BAS-VMXUPGD VMAX Upgrade Design EA 1 $3,380 $2,696.90 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VMXVI EMC |PROF. SVCS. PS-BAS-VMXVI EMC VI Enablement for VMAX EA 1 $2,270 $1,811.23 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VNXDE EMC |PROF. SVCS. PS-BAS-VNXDE VNX DATA ERASURE EA 1 $4,900 $3,909.71 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VNXHAN EMC |PROF. SVCS. PS-BAS-VNXHAN Implementation for SAP Hana TDI for VNX EA 1 $2,250 $1,795.28 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VP1ECR EMC |PROF. SVCS. PS-BAS-VP1ECR Single Engine VPLEX 1 host Cust Rack EA 1 $5,210 $4,157.06 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VPCLUPINSIM | EMC |PROF. SVCS. PS-BAS-VPCLUPINSIM INTALL & IMPLEMENT VPLEX CLUSTER UPG EA 1 $12,180 $9,718.42 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VPENC1 EMC |PROF. SVCS. PS-BAS-VPENC1 VPLEX ENCAPSULATE 10-HOST MAX 8-HR EA 1 $5,750 $4,587.93 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VPENCS EMC |PROF. SVCS. PS-BAS-VPENCS5 VPLEX ENCAPSULATE 50-HOST MAX 40-HR . EA 1 $19,560( $15,606.92 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VPFEREBAL EMC |PROF. SVCS. PS-BAS-VPFEREBAL VPLEX FRONT-END REBALANCE BASE 20 HOST EA 1 $3,540 $2,824.57 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VPHCS EMC |PROF. SVCS. PS-BAS-VPHCS Health Check for VPLEX Subscription EA 1 $35,070( $27,982.35 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VPLEX EMC |PROF. SVCS. PS-BAS-VPLEX EMC DESIGN AND IMPL FOR V-PLEX QS EA 1 $5,130 $4,093.23 20.21%|Non-Core PS
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N/A 81110000 |PS-BAS-VPMADD EMC |PROF. SVCS. PS-BAS-VPMADD VPLEX Migration 20 Host Adder EA 1 $9,450 $7,540.16 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VPMBASE EMC |PROF. SVCS. PS-BAS-VPMBASE VPLEX Migration Service Base EA 1 $16,960 $13,532.38 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VPVEGL EMC |PROF. SVCS. PS-BAS-VPVEGL VPLEX/VE REMOTE GURU LIVE IMPL ASSISTANC EA 1 $1,450 $1,156.96 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VPXINS EMC |PROF. SVCS. PS-BAS-VPXINS VPLEX INSTALL ONLY (NO D&lI) EA 1 $1,300 $1,037.27 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VPXIPL EMC |PROF. SVCS. PS-BAS-VPXIPL IMPL FOR V-PLEX QUICKSTART EA 1 $4,040 $3,223.52 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-VSPBD EMC |PROF. SVCS. PS-BAS-VSPBD VMAX CE Essentials Implementation EA 1 $10,320 $8,234.33 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VSPID EMC |PROF. SVCS. PS-BAS-VSPID VMAX CE Incremental Installation EA 1 $3,660 $2,920.31 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VSPSLA EMC |PROF. SVCS. PS-BAS-VSPSLA VMAX CE SERVICE LEVEL ADDER EA 1 $2,910 $2,321.89 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VSPSLB EMC |PROF. SVCS. PS-BAS-VSPSLB VMAX CE SERVICE LEVEL BASE EA 1 $5,750 $4,587.93 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-VSPSLU EMC |PROF. SVCS. PS-BAS-VSPSLU VMAX CE Service Level Upgrade EA 1 $3,660 $2,920.31 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-W4NWSK EMC |PROF. SVCS. PS-BAS-W4NWSK ViPR SRM Reporting Design EA 1 $12,370 $9,870.02 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTAD1B EMC |PROF. SVCS. PS-BAS-XTAD1B INSTALL 1 ADDL BRICK IN CUST CAB EA 1 $370 $295.22 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTDE EMC |PROF. SVCS. PS-BAS-XTDE XTREMIO UP TO 4 BRICK DATA ERASURE EA 1 $4,900 $3,909.71 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTEPIC EMC |PROF. SVCS. PS-BAS-XTEPIC Epic Solution for deployed XtremIO EA 1 $15,740 $12,558.95 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-XTHBEX EMC |PROF. SVCS. PS-BAS-XTHBEX 10TB Starter Brk 5TB Expansion Disk Inst EA 1 $1,580 $1,260.68 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTHC EMC |PROF. SVCS. PS-BAS-XTHC Remote Delivered Health Check Event EA 1 $1,890 $1,508.03 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTICDM EMC |PROF. SVCS. PS-BAS-XTICDM ICDM:AppSync Install+1 Replica on 1 host EA 1 $1,790 $1,428.24 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTIMAR EMC |PROF. SVCS. PS-BAS-XTIMAR REMOTE IMPL ADDITIONAL 5 HOSTS EA 1 $1,190 $949.50 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTIMBR EMC |PROF. SVCS. PS-BAS-XTIMBR REMOTE IMPL ARRAY WITH 5 HOSTS EA 1 $2,800 $2,234.12 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-XTIMBS EMC |PROF. SVCS. PS-BAS-XTIMBS IMPL ARRAY WITH 5 HOSTS EA 1 $4,220 $3,367.14 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTIMPM EMC |PROF. SVCS. PS-BAS-XTIMPM IMPL ADDITIONAL 5 HOSTS EA 1 $1,730 $1,380.37 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTINBS EMC |PROF. SVCS. PS-BAS-XTINBS XtremlO Install Single Xbrick or EMC Cab EA 1 $3,440 $2,744.78 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTINCA EMC |PROF. SVCS. PS-BAS-XTINCA XtremlO Install of Additonal EMC Cabinet EA 1 $2,250 $1,795.28 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-XTMIA EMC |PROF. SVCS. PS-BAS-XTMIA XTREMIO EVENT ADDER MIGR 5 HOSTS EA 1 $11,930 $9,518.95 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTMIB EMC |PROF. SVCS. PS-BAS-XTMIB XTREMIO BASE MIGR 5 HOSTS 1 EVENT EA 1 $20,200| $16,117.58 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTOLRP EMC |PROF. SVCS. PS-BAS-XTOLRP XtremlO Snapshots for Oracle - 1 DB inst EA 1 $13,770| $10,987.08 20.21%|Non-Core PS
N/A 81110000 |[PS-BAS-XTUP1B EMC |PROF. SVCS. PS-BAS-XTUP1B CLUSTER EXPANSION 1 BRICK ADD EA 1 $4,940 $3,941.63 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTVSI EMC |PROF. SVCS. PS-BAS-XTVSI Virtual Infrastructure Module - XtremlO EA 1 $1,770 $1,412.28 20.21%|Non-Core PS
N/A 81110000 |[PS-COP-VPDIG EMC |PROF. SVCS. PS-COP-VPDIG GUIDANCE SERVICE FOR VPLEX PARTNERS EA 1 $1,070 $853.75 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-ANARES EMC |PROF. SVCS. PS-EXP-ANARES 30DAY ANALYSIS RESIDENT EA 1 $26,000 $20,745.40 20.21%|Non-Core PS
N/A 81110000 |[PS-EXP-CAP-IC EMC |PROF. SVCS. PS-EXP-CAP-IC CAPTIVA INTELLIGENT CAPTURE EA 1 $35,400| $28,245.66 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-DPABU EMC |PROF. SVCS. PS-EXP-DPABU DPA BACKUP EXTENDED IMPLEMENTATION EA 1 $15,420( $12,303.62 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-DPRA EMC |PROF. SVCS. PS-EXP-DPRA ADV IMPLMENTATION FOR DPA EA 1 $16,100 $12,846.19 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-DSC EMC |PROF. SVCS. PS-EXP-DSC Ctx Switch 4Host Imp QSES EA 1 $11,840 $9,447.14 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-FTSENC EMC |PROF. SVCS. PS-EXP-FTSENC FTS ENCAPSULATION EA 1 $15,020 $11,984.46 20.21%|Non-Core PS
N/A 81110000 |[PS-EXP-FTSEPR EMC |PROF. SVCS. PS-EXP-FTSEPR VMAX FTS External Provisioning EA 1 $11,650 $9,295.54 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-FTSFVP EMC |PROF. SVCS. PS-EXP-FTSFVP FTS FAST VP INTEGRATION EA 1 $16,430 $13,109.50 20.21%|Non-Core PS
N/A 81110000 |[PS-EXP-HCSYS EMC |PROF. SVCS. PS-EXP-HCSYS Health Check for VMAX (Sub) EA 1 $31,300| $24,974.27 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-MSIPW EMC |PROF. SVCS. PS-EXP-MSIPW MS INFRASTRUCTURE PROTECTION WRKSHP EA 1 $35,410| $28,253.64 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-RDFIQE EMC |PROF. SVCS. PS-EXP-RDFIQE VMAX Implementation for SRDF QS EA 1 $12,730 $10,157.27 20.21%|Non-Core PS
N/A 81110000 |PS-EXP-SNADD EMC |PROF. SVCS. PS-EXP-SNADD ADDITION OF 4 HOSTSAN SET UP EA 1 $5,990 $4,779.42 20.21%|Non-Core PS
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N/A 81110000 [PS-EXP-SPA EMC [PROF. SVCS. PS-EXP-SPA Health Check for VMAX (Event) EA 1 $12,520 $9,989.71 20.21%|Non-Core PS
N/A 81110000 [PS-EXP-TMFIQE EMC [PROF. SVCS. PS-EXP-TMFIQE VMAX Implementation for TimeFinder QS EA 1 $9,440 $7,532.18 20.21%|Non-Core PS
N/A 81110000 [PS-EXP-VMNFSTXCA EMC [PROF. SVCS. PS-EXP-VMNFSTXCA Impl for VMAX with MSRPs EA 1 $9,930 $7,923.15 20.21%|Non-Core PS
N/A 81110000 [PS-11G-CAPSA1 EMC [PROF. SVCS. PS-11G-CAPSA1 CAPTIVA IA 1-SRVR SVC ASSIST PK 1 YR EXP EA 1 $23,490| $18,742.67 20.21%|Non-Core PS
N/A 81110000 [PS-lIG-FRMSA1 EMC [PROF. SVCS. PS-I1G-FRMSA1 KAZEON 1-NODE FRM SVC ASSIST PKG 1YR EXP EA 1 $23,940| $19,101.73 20.21%|Non-Core PS
N/A 81110000 [PS-IG-XCPSA1 EMC [PROF. SVCS. PS-11G-XCPSA1 XCP APP ASSESSMENT SVC ASSIST PK 1YR EXP EA 1 $54,480| $43,469.59 20.21%|Non-Core PS
N/A 81110000 [PS-11G-XPRSA1 EMC [PROF. SVCS. PS-11G-XPRSA1 XPRESSSION SERVICE ASSIST PKG - 1 YR EXP EA 1 $85,990| $68,611.42 20.21%|Non-Core PS
N/A 81110000 [PS-VSD-UXDMBA EMC [PROF. SVCS. PS-VSD-UXDMBA VSD Unity Data Migration Block, Add-on EA 1 $2,970 $2,369.76 20.21%|Non-Core PS
N/A 81110000 [PS-VSD-UXDMBB EMC [PROF. SVCS. PS-VSD-UXDMBB VSD Unity Data Migration Block, Base EA 1 $5,570 $4,444.30 20.21%|Non-Core PS
N/A 81110000 |[PS-VSD-UXDMBE EMC [PROF. SVCS. PS-VSD-UXDMBE VSD Unity Data Migration Block, Event EA 1 $6,060 $4,835.27 20.21%|Non-Core PS
N/A 81110000 [PS-VSD-UXDMFA EMC |PROF. SVCS. PS-VSD-UXDMFA VSD Unity Data Migration File, Add-on EA 1 $4,160 $3,319.26 20.21%|Non-Core PS
N/A 81110000 |[PS-VSD-UXDMFB EMC [PROF. SVCS. PS-VSD-UXDMFB VSD Unity Data Migration File, Base EA 1 $6,280 $5,010.81 20.21%|Non-Core PS
N/A 81110000 [PS-VSD-UXDMFE EMC [PROF. SVCS. PS-VSD-UXDMFE VSD Unity Data Migration File, Event EA 1 $3,195 $2,549.29 20.21%|Non-Core PS
N/A 81110000 [PSUPGD-VMNDARU EMC [PROF. SVCS. PSUPGD-VMNDARU VMAX DARE Upgrade EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 81110000 [PSUPGD-VMNDRVU EMC [PROF. SVCS. PSUPGD-VMNDRVU VMAX Drive Upgrade EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 43230000 [456-111-265 EMC [UNITY ALL FLASH 456-111-265 RP/EX LOC FRAME UNITY 300F FOR VPLEX =IC EA 1 $3,560 $728.02 79.55%[Non-Core SW
N/A 43230000 [456-111-266 EMC [UNITY ALL FLASH 456-111-266 RP/EX LOC FRAME UNITY 400F FOR VPLEX=IC EA 1 $7,820 $1,599.19 79.55%|Non-Core SW
N/A 43230000 [456-111-267 EMC [UNITY ALL FLASH 456-111-267 RP/EX LOC FRAME UNITY 500F FOR VPLEX =IC EA 1 $13,320 $2,723.94 79.55%[Non-Core SW
N/A 43230000 [456-111-268 EMC [UNITY ALL FLASH 456-111-268 RP/EX LOC FRAME UNITY 600F FOR VPLEX =IC EA 1 $19,000 $3,885.50 79.55%|Non-Core SW
N/A 43230000 [456-111-269 EMC [UNITY ALL FLASH 456-111-269 RP/EX REM FRAME UNITY 300F FOR VPLEX =IC EA 1 $9,170 $1,875.27 79.55%[Non-Core SW
N/A 43230000 ([456-111-270 EMC [UNITY ALL FLASH 456-111-270 RP/EX REM FRAME UNITY 400F FOR VPLEX =IC EA 1 $20,140 $4,118.63 79.55%|Non-Core SW
N/A 43230000 ([456-111-271 EMC [UNITY ALL FLASH 456-111-271 RP/EX REM FRAME UNITY 500F FOR VPLEX =IC EA 1 $29,730 $6,079.79 79.55%|Non-Core SW
N/A 43230000 ([456-111-272 EMC [UNITY ALL FLASH 456-111-272 RP/EX REM FRAME UNITY 600F FOR VPLEX =IC EA 1 $47,490 $9,711.71 79.55%[Non-Core SW
N/A 43230000 [456-111-368 EMC [UNITY ALL FLASH 456-111-368 RP/EX LOC FRAME UNITY300F VPLEX VS6=IC EA 1 $3,560 $728.02 79.55%|Non-Core SW
N/A 43230000 [456-111-369 EMC [UNITY ALL FLASH 456-111-369 RP/EX LOC FRAME UNITY400F VPLEX VS6=IC EA 1 $7,820 $1,599.19 79.55%[Non-Core SW
N/A 43230000 [456-111-370 EMC [UNITY ALL FLASH 456-111-370 RP/EX LOC FRAME UNITY500F VPLEX VS6=IC EA 1 $13,320 $2,723.94 79.55%|Non-Core SW
N/A 43230000 |456-111-371 EMC [UNITY ALL FLASH 456-111-371 RP/EX LOC FRAME UNITY600F VPLEX VS6=IC EA 1 $19,000 $3,885.50 79.55%|Non-Core SW
N/A 43230000 [456-111-376 EMC [UNITY ALL FLASH 456-111-376 RP/EX REM FRAME UNITY300F VPLEX VS6=IC EA 1 $9,170 $1,875.27 79.55%|Non-Core SW
N/A 43230000 ([456-111-377 EMC [UNITY ALL FLASH 456-111-377 RP/EX REM FRAME UNITY400F VPLEX VS6=IC EA 1 $20,140 $4,118.63 79.55%|Non-Core SW
N/A 43230000 ([456-111-378 EMC [UNITY ALL FLASH 456-111-378 RP/EX REM FRAME UNITY500F VPLEX VS6=IC EA 1 $29,730 $6,079.79 79.55%|Non-Core SW
N/A 43230000 [456-111-379 EMC [UNITY ALL FLASH 456-111-379 RP/EX REM FRAME UNITY600F VPLEX VS6=IC EA 1 $47,490 $9,711.71 79.55%|Non-Core SW
N/A 43230000 [456-111-505 EMC [UNITY ALL FLASH 456-111-505 Unity 300F Monitoring and Reporting=IC EA 1 $1,100 $224.95 79.55%[Non-Core SW
N/A 43230000 [456-111-506 EMC [UNITY ALL FLASH 456-111-506 Unity 400F Monitoring and Reporting=IC EA 1 $2,620 $535.79 79.55%|Non-Core SW
N/A 43230000 ([456-111-507 EMC [UNITY ALL FLASH 456-111-507 Unity 500F Monitoring and Reporting=IC EA 1 $5,240 $1,071.58 79.55%[Non-Core SW
N/A 43230000 [456-111-508 EMC [UNITY ALL FLASH 456-111-508 Unity 600F Monitoring and Reporting=IC EA 1 $7,640 $1,562.38 79.55%|Non-Core SW
N/A 43230000 [458-001-486 EMC JUNITY ALL FLASH 458-001-486 Unity AFA Base Software=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-487 EMC [UNITY ALL FLASH 458-001-487 Unity AFA Base Software + D@RE=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-569 EMC [UNITY ALL FLASH 458-001-569 RP/EX VPLEX FB UNITY/F LOCAL PRODUCT EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-570 EMC [UNITY ALL FLASH 458-001-570 RP/EX VPLEX FB UNITY/F REMOTE PRODUCT EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-571 EMC [UNITY ALL FLASH 458-001-571 RP ADV LOC FOR UNITY 300F =IC EA 1 $3,560 $728.02 79.55%|Non-Core SW
N/A 43230000 [458-001-572 EMC [UNITY ALL FLASH 458-001-572 RP ADV REM FOR UNITY 300F =IC EA 1 $9,170 $1,875.27 79.55%[Non-Core SW
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N/A 43230000 [458-001-573 EMC [UNITY ALL FLASH 458-001-573 RP ADV LOC FOR UNITY 400F =IC EA 1 $7,820 $1,599.19 79.55%|Non-Core SW
N/A 43230000 [458-001-574 EMC [UNITY ALL FLASH 458-001-574 RP ADV REM FOR UNITY 400F =IC EA 1 $20,140 $4,118.63 79.55%|Non-Core SW
N/A 43230000 [458-001-575 EMC [UNITY ALL FLASH 458-001-575 RP ADV LOC FOR UNITY 500F =IC EA 1 $13,320 $2,723.94 79.55%|Non-Core SW
N/A 43230000 [458-001-576 EMC [UNITY ALL FLASH 458-001-576 RP ADV REM FOR UNITY 500F =IC EA 1 $29,730 $6,079.79 79.55%|Non-Core SW
N/A 43230000 [458-001-577 EMC [UNITY ALL FLASH 458-001-577 RP ADV LOC FOR UNITY 600F =IC EA 1 $19,000 $3,885.50 79.55%|Non-Core SW
N/A 43230000 [458-001-578 EMC [UNITY ALL FLASH 458-001-578 RP ADV REM FOR UNITY 600F =IC EA 1 $47,490 $9,711.71 79.55%|Non-Core SW
N/A 43230000 [458-001-589 EMC [UNITY ALL FLASH 458-001-589 APPSYNC ADVANCED FOR UNITY 300F =IC EA 1 $10,930 $2,235.19 79.55%|Non-Core SW
N/A 43230000 [458-001-591 EMC [UNITY ALL FLASH 458-001-591 APPSYNC ADVANCED FOR UNITY 400F =IC EA 1 $24,000 $4,908.00 79.55%|Non-Core SW
N/A 43230000 [458-001-593 EMC [UNITY ALL FLASH 458-001-593 APPSYNC ADVANCED FOR UNITY 500F =IC EA 1 $37,980 $7,766.91 79.55%[Non-Core SW
N/A 43230000 [458-001-595 EMC [UNITY ALL FLASH 458-001-595 APPSYNC ADVANCED FOR UNITY 600F =IC EA 1 546,240 $9,456.08 79.55%|Non-Core SW
N/A 43230000 |458-001-734 EMC [UNITY ALL FLASH 458-001-734 APPSYNC BASIC FOR UNITY 300F =IC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-735 EMC [UNITY ALL FLASH 458-001-735 APPSYNC BASIC FOR UNITY 400F =IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-736 EMC |UNITY ALL FLASH 458-001-736 APPSYNC BASIC FOR UNITY 500F =IC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-737 EMC [UNITY ALL FLASH 458-001-737 APPSYNC BASIC FOR UNITY 600F =IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-743 EMC [UNITY ALL FLASH 458-001-743 RP BASIC TO ADV LOC UG FOR UNITY 300F=IC EA 1 $9,550 $1,952.98 79.55%|Non-Core SW
N/A 43230000 [458-001-744 EMC [UNITY ALL FLASH 458-001-744 RP BASIC TO ADV REM UG FOR UNITY 300F=IC EA 1 $9,550 $1,952.98 79.55%[Non-Core SW
N/A 43230000 [458-001-745 EMC [UNITY ALL FLASH 458-001-745 RP BASIC TO ADV LOC UG FOR UNITY 400F=IC EA 1 $20,960 $4,286.32 79.55%|Non-Core SW
N/A 43230000 [458-001-746 EMC [UNITY ALL FLASH 458-001-746 RP BASIC TO ADV REM UG FOR UNITY 400F=IC EA 1 $20,960 $4,286.32 79.55%[Non-Core SW
N/A 43230000 [458-001-747 EMC [UNITY ALL FLASH 458-001-747 RP BASIC TO ADV LOC UG FOR UNITY 500F=IC EA 1 $32,290 $6,603.31 79.55%|Non-Core SW
N/A 43230000 |458-001-748 EMC [UNITY ALL FLASH 458-001-748 RP BASIC TO ADV REM UG FOR UNITY 500F=IC EA 1 $32,290 $6,603.31 79.55%[Non-Core SW
N/A 43230000 [458-001-749 EMC [UNITY ALL FLASH 458-001-749 RP BASIC TO ADV LOC UG FOR UNITY 600F=IC EA 1 $49,860| $10,196.37 79.55%|Non-Core SW
N/A 43230000 [458-001-750 EMC [UNITY ALL FLASH 458-001-750 RP BASIC TO ADV REM UG FOR UNITY 600F=IC EA 1 $49,860| $10,196.37 79.55%|Non-Core SW
N/A 43230000 [456-109-985 EMC [UNITY HYBRID 456-109-985 Unity 300 Monitoring and Reporting=IC EA 1 $1,100 $224.95 79.55%[Non-Core SW
N/A 43230000 [456-109-986 EMC [UNITY HYBRID 456-109-986 Unity 400 Monitoring and Reporting=IC EA 1 $2,620 $535.79 79.55%|Non-Core SW
N/A 43230000 [456-109-987 EMC [UNITY HYBRID 456-109-987 Unity 500 Monitoring and Reporting=IC EA 1 $5,240 $1,071.58 79.55%[Non-Core SW
N/A 43230000 [456-109-988 EMC [UNITY HYBRID 456-109-988 Unity 600 Monitoring and Reporting=IC EA 1 $7,640 $1,562.38 79.55%|Non-Core SW
N/A 43230000 |456-111-048 EMC [UNITY HYBRID 456-111-048 VIPR SRM UPG Unity 300 =IC EA 1 $4,360 $891.62 79.55%[Non-Core SW
N/A 43230000 [456-111-049 EMC [UNITY HYBRID 456-111-049 VIPR SRM UPG Unity 400=IC EA 1 $10,480 $2,143.16 79.55%|Non-Core SW
N/A 43230000 [456-111-050 EMC |UNITY HYBRID 456-111-050 VIPR SRM UPG Unity 500 =IC EA 1 $20,950 $4,284.28 79.55%|Non-Core SW
N/A 43230000 ([456-111-051 EMC [UNITY HYBRID 456-111-051 VIPR SRM UPG Unity 600 =IC EA 1 $30,550 $6,247.48 79.55%[Non-Core SW
N/A 43230000 [456-111-144 EMC [UNITY HYBRID 456-111-144 RP/EX LOC FRAME UNITY 300 FOR VPLEX =IC EA 1 $3,560 $728.02 79.55%|Non-Core SW
N/A 43230000 ([456-111-145 EMC [UNITY HYBRID 456-111-145 RP/EX LOC FRAME UNITY 400 FOR VPLEX =IC EA 1 $7,820 $1,599.19 79.55%|Non-Core SW
N/A 43230000 [456-111-146 EMC [UNITY HYBRID 456-111-146 RP/EX LOC FRAME UNITY 500 FOR VPLEX =IC EA 1 $13,320 $2,723.94 79.55%|Non-Core SW
N/A 43230000 ([456-111-147 EMC [UNITY HYBRID 456-111-147 RP/EX LOC FRAME UNITY 600 FOR VPLEX =IC EA 1 $19,000 $3,885.50 79.55%[Non-Core SW
N/A 43230000 [456-111-148 EMC [UNITY HYBRID 456-111-148 RP/EX REM FRAME UNITY 300 FOR VPLEX =IC EA 1 $9,170 $1,875.27 79.55%|Non-Core SW
N/A 43230000 [456-111-149 EMC |UNITY HYBRID 456-111-149 RP/EX REM FRAME UNITY 400 FOR VPLEX =IC EA 1 $20,140 $4,118.63 79.55%|Non-Core SW
N/A 43230000 [456-111-150 EMC [UNITY HYBRID 456-111-150 RP/EX REM FRAME UNITY 500 FOR VPLEX =IC EA 1 $29,730 $6,079.79 79.55%|Non-Core SW
N/A 43230000 ([456-111-151 EMC [UNITY HYBRID 456-111-151 RP/EX REM FRAME UNITY 600 FOR VPLEX =IC EA 1 $47,490 $9,711.71 79.55%|Non-Core SW
N/A 43230000 [456-111-364 EMC [UNITY HYBRID 456-111-364 RP/EX LOC FRAME UNITY300 VPLEX VS6=IC EA 1 $3,560 $728.02 79.55%[Non-Core SW
N/A 43230000 [456-111-365 EMC [UNITY HYBRID 456-111-365 RP/EX LOC FRAME UNITY400 VPLEX VS6=IC EA 1 $7,820 $1,599.19 79.55%|Non-Core SW
N/A 43230000 [456-111-366 EMC [UNITY HYBRID 456-111-366 RP/EX LOC FRAME UNITY500 VPLEX VS6=IC EA 1 $13,320 $2,723.94 79.55%[Non-Core SW




ATTACHMENT A

Exhibit A
N/A 43230000 [456-111-367 EMC [UNITY HYBRID 456-111-367 RP/EX LOC FRAME UNITY600 VPLEX VS6=IC EA 1 $19,000 $3,885.50 79.55%|Non-Core SW
N/A 43230000 ([456-111-372 EMC [UNITY HYBRID 456-111-372 RP/EX REM FRAME UNITY300 VPLEX VS6=IC EA 1 $9,170 $1,875.27 79.55%[Non-Core SW
N/A 43230000 [456-111-373 EMC [UNITY HYBRID 456-111-373 RP/EX REM FRAME UNITY400 VPLEX VS6=IC EA 1 $20,140 $4,118.63 79.55%|Non-Core SW
N/A 43230000 [456-111-374 EMC [UNITY HYBRID 456-111-374 RP/EX REM FRAME UNITY500 VPLEX VS6=IC EA 1 $29,730 $6,079.79 79.55%|Non-Core SW
N/A 43230000 ([456-111-375 EMC [UNITY HYBRID 456-111-375 RP/EX REM FRAME UNITY600 VPLEX VS6=IC EA 1 $47,490 $9,711.71 79.55%|Non-Core SW
N/A 43230000 [458-001-289 EMC [UNITY HYBRID 458-001-289 Unity 400 Base Software + D@RE=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-290 EMC [UNITY HYBRID 458-001-290 Unity 500 Base Software + D@RE=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-291 EMC [UNITY HYBRID 458-001-291 Unity 600 Base Software + D@RE=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-293 EMC [UNITY HYBRID 458-001-293 Unity 400 Base Software =IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-294 EMC [UNITY HYBRID 458-001-294 Unity 500 Base Software =IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-295 EMC [UNITY HYBRID 458-001-295 Unity 600 Base Software =IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-362 EMC [UNITY HYBRID 458-001-362 RP ADV LOC FOR UNITY 300 =IC EA 1 $3,560 $728.02 79.55%|Non-Core SW
N/A 43230000 [458-001-363 EMC |UNITY HYBRID 458-001-363 RP ADV LOC FOR UNITY 400 =IC EA 1 $7,820 $1,599.19 79.55%|Non-Core SW
N/A 43230000 [458-001-364 EMC [UNITY HYBRID 458-001-364 RP ADV LOC FOR UNITY 500 =IC EA 1 $13,320 $2,723.94 79.55%[Non-Core SW
N/A 43230000 [458-001-365 EMC [UNITY HYBRID 458-001-365 RP ADV LOC FOR UNITY 600 =IC EA 1 $19,000 $3,885.50 79.55%[Non-Core SW
N/A 43230000 [458-001-370 EMC [UNITY HYBRID 458-001-370 RP BASIC TO ADV LOC UG FOR UNITY 300 =IC EA 1 $9,550 $1,952.98 79.55%[Non-Core SW
N/A 43230000 [458-001-371 EMC [UNITY HYBRID 458-001-371 RP BASIC TO ADV LOC UG FOR UNITY 400 =IC EA 1 $20,960 $4,286.32 79.55%|Non-Core SW
N/A 43230000 [458-001-372 EMC [UNITY HYBRID 458-001-372 RP BASIC TO ADV LOC UG FOR UNITY 500 =IC EA 1 $32,290 $6,603.31 79.55%[Non-Core SW
N/A 43230000 [458-001-373 EMC [UNITY HYBRID 458-001-373 RP BASIC TO ADV LOC UG FOR UNITY 600 =IC EA 1 $49,860| $10,196.37 79.55%|Non-Core SW
N/A 43230000 [458-001-374 EMC |UNITY HYBRID 458-001-374 RP BASIC FOR UNITY 300/300F =IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-375 EMC [UNITY HYBRID 458-001-375 RP BASIC FOR UNITY 400/400F =IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-376 EMC [UNITY HYBRID 458-001-376 RP BASIC FOR UNITY 500/500F =IC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-377 EMC [UNITY HYBRID 458-001-377 RP BASIC FOR UNITY 600/600F =IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-425 EMC [UNITY HYBRID 458-001-425 APPSYNC BASIC FOR UNITY 300 =IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-426 EMC [UNITY HYBRID 458-001-426 APPSYNC BASIC FOR UNITY 400 =IC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-427 EMC [UNITY HYBRID 458-001-427 APPSYNC BASIC FOR UNITY 500 =IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-428 EMC [UNITY HYBRID 458-001-428 APPSYNC BASIC FOR UNITY 600 =IC EA 1 $0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-449 EMC [UNITY HYBRID 458-001-449 RP ADV REM FOR UNITY 300 =IC EA 1 $9,170 $1,875.27 79.55%|Non-Core SW
N/A 43230000 [458-001-450 EMC |UNITY HYBRID 458-001-450 RP ADV REM FOR UNITY 400 =IC EA 1 $20,140 $4,118.63 79.55%|Non-Core SW
N/A 43230000 [458-001-451 EMC [UNITY HYBRID 458-001-451 RP ADV REM FOR UNITY 500 =IC EA 1 $29,730 $6,079.79 79.55%[Non-Core SW
N/A 43230000 [458-001-452 EMC [UNITY HYBRID 458-001-452 RP ADV REM FOR UNITY 600 =IC EA 1 $47,490 $9,711.71 79.55%|Non-Core SW
N/A 43230000 [458-001-456 EMC [UNITY HYBRID 458-001-456 RP BASIC TO ADV REM UG FOR UNITY 300 =IC EA 1 $9,550 $1,952.98 79.55%|Non-Core SW
N/A 43230000 [458-001-457 EMC [UNITY HYBRID 458-001-457 RP BASIC TO ADV REM UG FOR UNITY 400 =IC EA 1 $20,960 $4,286.32 79.55%|Non-Core SW
N/A 43230000 [458-001-458 EMC [UNITY HYBRID 458-001-458 RP BASIC TO ADV REM UG FOR UNITY 500 =IC EA 1 $32,290 $6,603.31 79.55%|Non-Core SW
N/A 43230000 [458-001-459 EMC [UNITY HYBRID 458-001-459 RP BASIC TO ADV REM UG FOR UNITY 600 =IC EA 1 $49,860| $10,196.37 79.55%|Non-Core SW
N/A 43230000 |458-001-482 EMC |UNITY HYBRID 458-001-482 RP/EX VPLEX FB UNITY LOCAL PRODUCT EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-483 EMC [UNITY HYBRID 458-001-483 RP/EX VPLEX FB UNITY REMOTE PRODUCT EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-489 EMC [UNITY HYBRID 458-001-489 UnityVSA CE 4TB=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-490 EMC [UNITY HYBRID 458-001-490 UnityVSA VVols Edition=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-529 EMC [UNITY HYBRID 458-001-529 UnityVSA VVOLS STORAGE CAPACITY=CB EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-588 EMC [UNITY HYBRID 458-001-588 APPSYNC ADVANCED FOR UNITY 300 =IC EA 1 $10,930 $2,235.19 79.55%[Non-Core SW
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N/A 43230000 [458-001-590 EMC [UNITY HYBRID 458-001-590 APPSYNC ADVANCED FOR UNITY 400 =IC EA 1 $24,000 $4,908.00 79.55%|Non-Core SW
N/A 43230000 [458-001-592 EMC [UNITY HYBRID 458-001-592 APPSYNC ADVANCED FOR UNITY 500 =IC EA 1 $37,980 $7,766.91 79.55%|Non-Core SW
N/A 43230000 [458-001-594 EMC [UNITY HYBRID 458-001-594 APPSYNC ADVANCED FOR UNITY 600 =IC EA 1 546,240 $9,456.08 79.55%|Non-Core SW
N/A 43230000 [458-001-712 EMC [UNITY HYBRID 458-001-712 RP/EX VPLEX VS6 FB UNITY LOCAL PRODUCT EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-713 EMC [UNITY HYBRID 458-001-713 RP/EX VPLEX VS6 FB UNITY REMOTE PRODUCT EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [SU-456-000-334 EMC [UNITY HYBRID SU-456-000-334 UnityVSA 10TB STORAGE CAP EXPANSION=CB EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [SU-456-000-335 EMC [UNITY HYBRID SU-456-000-335 UnityVSA 25TB STORAGE CAP EXPANSION=CB EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [SU-456-000-336 EMC [UNITY HYBRID SU-456-000-336 UnityVSA 50TB STORAGE CAP EXPANSION=CB EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [SU-456-000-337 EMC [UNITY HYBRID SU-456-000-337 UnityVSA 10-25TB STORAGE CAP EXPAN=CB EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [SU-456-000-338 EMC [UNITY HYBRID SU-456-000-338 UnityVSA 10-50TB STORAGE CAP EXPAN=CB EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |SU-456-000-339 EMC [UNITY HYBRID SU-456-000-339 UnityVSA 25-50TB STORAGE CAP EXPAN=CB EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [SU-458-000-200 EMC [UNITY HYBRID SU-458-000-200 UnityVSA PE Base SW=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [SU-458-000-201 EMC |UNITY HYBRID SU-458-000-201 UnityVSA PE 10TB=CB EA 1 $555 $113.50 79.55%|Non-Core SW
N/A 43230000 [SU-458-000-202 EMC [UNITY HYBRID SU-458-000-202 UnityVSA PE 25TB=CB EA 1 $740 $151.33 79.55%[Non-Core SW
N/A 43230000 [SU-458-000-203 EMC [UNITY HYBRID SU-458-000-203 UnityVSA PE 50TB=CB EA 1 $925 $189.16 79.55%|Non-Core SW
N/A 43230000 [SU-458-000-204 EMC [UNITY HYBRID SU-458-000-204 UnityVSA PE 10TB-25TB=CB EA 1 $215 $43.97 79.55%|Non-Core SW
N/A 43230000 [SU-458-000-205 EMC [UNITY HYBRID SU-458-000-205 UnityVSA PE 10TB-50TB=CB EA 1 $425 $86.91 79.55%|Non-Core SW
N/A 43230000 [SU-458-000-206 EMC [UNITY HYBRID SU-458-000-206 UnityVSA PE 25TB-50TB=CB EA 1 $215 $43.97 79.55%[Non-Core SW
N/A 43230000 [450-001-601 EMC [VMAX AFA FAMILY  |450-001-601 VIPR SUITE for VMAX 250 FLASH=CC EA 1 $2,360 $482.62 79.55%|Non-Core SW
N/A 43230000 |458-001-771 EMC |VMAX AFA FAMILY  |458-001-771 ViPR SRM for VMAX 250 TB=CC EA 1 $1,850 $378.33 79.55%[Non-Core SW
N/A 43230000 [458-001-774 EMC [VMAX AFA FAMILY  |458-001-774 VMAX250 FLASH ESA PRODUCT=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-775 EMC [VMAX AFA FAMILY  |458-001-775 VMAX250 FLASH ENCRYPTION PRODUCT=IC EA 1 $52,500| $10,736.25 79.55%|Non-Core SW
N/A 43230000 [ESF-NAS-SN EMC [VMAX AFA FAMILY  |ESF-NAS-SN Embedded NAS Base OE for VMAX 250F EA 1 $85,000| $17,382.50 79.55%[Non-Core SW
N/A 43230000 [ESF-NAS-SNU EMC [VMAX AFA FAMILY  |ESF-NAS-SNU Embedded NAS Base OE for VMAX 250F UPG EA 1 $85,000| $17,382.50 79.55%|Non-Core SW
N/A 43230000 [450-000-627 EMC [VNX SOFTWARE 450-000-627 Application Protection VNX5100=IC EA 1 $7,832 $1,601.64 79.55%[Non-Core SW
N/A 43230000 [450-000-628 EMC [VNX SOFTWARE 450-000-628 Application Protection VNX5300=IC EA 1 $12,531 $2,562.59 79.55%|Non-Core SW
N/A 43230000 |450-000-629 EMC |VNX SOFTWARE 450-000-629 Application Protection VNX5500=IC EA 1 $33,502 $6,851.16 79.55%|Non-Core SW
N/A 43230000 [450-000-630 EMC [VNX SOFTWARE 450-000-630 Application Protection VNX5700=IC EA 1 544,410 $9,081.85 79.55%|Non-Core SW
N/A 43230000 [450-000-631 EMC [VNX SOFTWARE 450-000-631 Application Protection VNX7500=IC EA 1 $53,939]| $11,030.53 79.55%[Non-Core SW
N/A 43230000 [450-001-521 EMC [VNX SOFTWARE 450-001-521 ViPR SUITE VNX2 Tier 1=IC EA 1 $17,880 $3,656.46 79.55%[Non-Core SW
N/A 43230000 [450-001-522 EMC [VNX SOFTWARE 450-001-522 ViPR SUITE VNX2 Tier 2=IC EA 1 $27,100 $5,541.95 79.55%|Non-Core SW
N/A 43230000 [450-001-523 EMC [VNX SOFTWARE 450-001-523 ViPR SUITE VNX2 Tier 3=IC EA 1 $49,540| $10,130.93 79.55%|Non-Core SW
N/A 43230000 [450-001-524 EMC [VNX SOFTWARE 450-001-524 ViPR SUITE VNX2 Tier 4=IC EA 1 $93,270| $19,073.72 79.55%|Non-Core SW
N/A 43230000 [450-001-525 EMC [VNX SOFTWARE 450-001-525 ViPR SUITE VNX2 Tier 5=IC EA 1 $130,790| $26,746.56 79.55%[Non-Core SW
N/A 43230000 [450-001-526 EMC [VNX SOFTWARE 450-001-526 ViPR SUITE VNX2 Tier 6=IC EA 1 $202,730| $41,458.29 79.55%|Non-Core SW
N/A 43230000 |456-104-628 EMC |VNX SOFTWARE 456-104-628 RP/SE TO RP/EX LOC UG V80=IC EA 1 $23,560 $4,818.02 79.55%|Non-Core SW
N/A 43230000 [456-104-629 EMC [VNX SOFTWARE 456-104-629 RP/SE TO RP/EX REM UG V80=IC EA 1 $101,310| $20,717.90 79.55%|Non-Core SW
N/A 43230000 [456-104-938 EMC [VNX SOFTWARE 456-104-938 RP/EX LOC FRAME BASED V52 FOR VPLEX =IC EA 1 $6,670 $1,364.02 79.55%|Non-Core SW
N/A 43230000 [456-104-939 EMC [VNX SOFTWARE 456-104-939 RP/EX LOC FRAME BASED V54 FOR VPLEX =IC EA 1 $11,880 $2,429.46 79.55%|Non-Core SW
N/A 43230000 [456-104-940 EMC [VNX SOFTWARE 456-104-940 RP/EX LOC FRAME BASED V56 FOR VPLEX =IC EA 1 $19,730 $4,034.79 79.55%|Non-Core SW
N/A 43230000 [456-104-941 EMC [VNX SOFTWARE 456-104-941 RP/EX LOC FRAME BASED V58 FOR VPLEX =IC EA 1 $27,120 $5,546.04 79.55%[Non-Core SW
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N/A 43230000 [456-104-942 EMC [VNX SOFTWARE 456-104-942 RP/EX LOC FRAME BASED V76 FOR VPLEX =IC EA 1 $31,190 $6,378.36 79.55%|Non-Core SW
N/A 43230000 [456-104-943 EMC [VNX SOFTWARE 456-104-943 RP/EX LOC FRAME BASED V80 FOR VPLEX =IC EA 1 $47,120 $9,636.04 79.55%|Non-Core SW
N/A 43230000 [456-104-944 EMC [VNX SOFTWARE 456-104-944 RP/EX REM FRAME BASED V52 FOR VPLEX =IC EA 1 $17,190 $3,515.36 79.55%|Non-Core SW
N/A 43230000 [456-104-945 EMC [VNX SOFTWARE 456-104-945 RP/EX REM FRAME BASED V54 FOR VPLEX =IC EA 1 $30,630 $6,263.84 79.55%|Non-Core SW
N/A 43230000 [456-104-946 EMC [VNX SOFTWARE 456-104-946 RP/EX REM FRAME BASED V56 FOR VPLEX =IC EA 1 $44,050 $9,008.23 79.55%|Non-Core SW
N/A 43230000 [456-104-947 EMC [VNX SOFTWARE 456-104-947 RP/EX REM FRAME BASED V58 FOR VPLEX =IC EA 1 $67,800| $13,865.10 79.55%|Non-Core SW
N/A 43230000 [456-104-948 EMC [VNX SOFTWARE 456-104-948 RP/EX REM FRAME BASED V76 FOR VPLEX =IC EA 1 $134,100| $27,423.45 79.55%[Non-Core SW
N/A 43230000 [456-104-949 EMC [VNX SOFTWARE 456-104-949 RP/EX REM FRAME BASED V80 FOR VPLEX =IC EA 1 $202,610| $41,433.75 79.55%|Non-Core SW
N/A 43230000 [456-105-068 EMC [VNX SOFTWARE 456-105-068 RP/SE TO RP/EX LOC UG V52 = IC EA 1 $3,335 $682.01 79.55%[Non-Core SW
N/A 43230000 [456-105-069 EMC [VNX SOFTWARE 456-105-069 RP/SE TO RP/EX LOC UG V54 =IC EA 1 $5,940 $1,214.73 79.55%|Non-Core SW
N/A 43230000 |456-105-070 EMC |VNX SOFTWARE 456-105-070 RP/SE TO RP/EX LOC UG V56 = IC EA 1 $9,860 $2,016.37 79.55%[Non-Core SW
N/A 43230000 [456-105-071 EMC [VNX SOFTWARE 456-105-071 RP/SE TO RP/EX LOC UG V58 = IC EA 1 $13,560 $2,773.02 79.55%|Non-Core SW
N/A 43230000 [456-105-072 EMC [VNX SOFTWARE 456-105-072 RP/SE TO RP/EX LOC UG V76 = IC EA 1 $15,590 $3,188.16 79.55%|Non-Core SW
N/A 43230000 [456-105-073 EMC [VNX SOFTWARE 456-105-073 RP/SE TO RP/EX REM UG V52 = IC EA 1 $8,600 $1,758.70 79.55%|Non-Core SW
N/A 43230000 [456-105-074 EMC [VNX SOFTWARE 456-105-074 RP/SE TO RP/EX REM UG V54 =IC EA 1 $15,310 $3,130.90 79.55%|Non-Core SW
N/A 43230000 [456-105-075 EMC [VNX SOFTWARE 456-105-075 RP/SE TO RP/EX REM UG V56 = IC EA 1 $22,030 $4,505.14 79.55%[Non-Core SW
N/A 43230000 [456-105-076 EMC [VNX SOFTWARE 456-105-076 RP/SE TO RP/EX REM UG V58 = IC EA 1 $33,900 $6,932.55 79.55%|Non-Core SW
N/A 43230000 [456-105-077 EMC [VNX SOFTWARE 456-105-077 RP/SE TO RP/EX REM UG V76 = IC EA 1 $67,050| $13,711.73 79.55%|Non-Core SW
N/A 43230000 [456-107-822 EMC [VNX SOFTWARE 456-107-822 VPLEX Base VNX5100 Frame Based LIC=IC EA 1 528,650 $5,858.93 79.55%|Non-Core SW
N/A 43230000 [456-107-823 EMC [VNX SOFTWARE 456-107-823 VPLEX Base VNX5300 Frame Based LIC=IC EA 1 $28,650 $5,858.93 79.55%[Non-Core SW
N/A 43230000 [456-107-824 EMC [VNX SOFTWARE 456-107-824 VPLEX Base VNX5500 Frame Based LIC=IC EA 1 $42,020 $8,593.09 79.55%|Non-Core SW
N/A 43230000 [456-107-825 EMC [VNX SOFTWARE 456-107-825 VPLEX Base VNX5700 Frame Based LIC=IC EA 1 $61,120| $12,499.04 79.55%|Non-Core SW
N/A 43230000 [456-107-826 EMC [VNX SOFTWARE 456-107-826 VPLEX Base VNX7500 Frame Based LIC=IC EA 1 $95,490| $19,527.71 79.55%[Non-Core SW
N/A 43230000 [456-107-835 EMC [VNX SOFTWARE 456-107-835 VPLEX Metro VNX5100 Frame Based LIC=IC EA 1 $85,940| $17,574.73 79.55%|Non-Core SW
N/A 43230000 [456-107-836 EMC [VNX SOFTWARE 456-107-836 VPLEX Metro VNX5300 Frame Based LIC=IC EA 1 $85,940| $17,574.73 79.55%[Non-Core SW
N/A 43230000 [456-107-837 EMC [VNX SOFTWARE 456-107-837 VPLEX Metro VNX5500 Frame Based LIC=IC EA 1 $101,220| $20,699.49 79.55%|Non-Core SW
N/A 43230000 |456-107-838 EMC |VNX SOFTWARE 456-107-838 VPLEX Metro VNX5700 Frame Based LIC=IC EA 1 $139,420| $28,511.39 79.55%|Non-Core SW
N/A 43230000 [456-107-839 EMC [VNX SOFTWARE 456-107-839 VPLEX Metro VNX7500 Frame Based LIC=IC EA 1 $190,990| $39,057.46 79.55%|Non-Core SW
N/A 43230000 [456-109-267 EMC [VNX SOFTWARE 456-109-267 VIPR SRM DMX BASE =IC EA 1 $20,980 $4,290.41 79.55%|Non-Core SW
N/A 43230000 [456-109-470 EMC [VNX SOFTWARE 456-109-470 VPLEX V6 Base VNX5100 Frame Base LIC=IC EA 1 $28,650 $5,858.93 79.55%[Non-Core SW
N/A 43230000 [456-109-471 EMC [VNX SOFTWARE 456-109-471 VPLEX V6 Base VNX5300 Frame Base LIC=IC EA 1 $28,650 $5,858.93 79.55%|Non-Core SW
N/A 43230000 [456-109-472 EMC [VNX SOFTWARE 456-109-472 VPLEX V6 Base VNX5500 Frame Base LIC=IC EA 1 $42,020 $8,593.09 79.55%[Non-Core SW
N/A 43230000 [456-109-473 EMC [VNX SOFTWARE 456-109-473 VPLEX V6 Base VNX5700 Frame Base LIC=IC EA 1 $61,120| $12,499.04 79.55%|Non-Core SW
N/A 43230000 [456-109-474 EMC [VNX SOFTWARE 456-109-474 VPLEX V6 Base VNX7500 Frame Base LIC=IC EA 1 $95,490| $19,527.71 79.55%[Non-Core SW
N/A 43230000 [456-109-483 EMC [VNX SOFTWARE 456-109-483 VPLEX V6 Metro VNX5100 Frame Base LIC=IC EA 1 $85,940| $17,574.73 79.55%|Non-Core SW
N/A 43230000 |456-109-484 EMC |VNX SOFTWARE 456-109-484 VPLEX V6 Metro VNX5300 Frame Base LIC=IC EA 1 $85,940| $17,574.73 79.55%|Non-Core SW
N/A 43230000 [456-109-485 EMC [VNX SOFTWARE 456-109-485 VPLEX V6 Metro VNX5500 Frame Base LIC=IC EA 1 $101,220| $20,699.49 79.55%|Non-Core SW
N/A 43230000 [456-109-486 EMC [VNX SOFTWARE 456-109-486 VPLEX V6 Metro VNX5700 Frame Base LIC=IC EA 1 $139,420| $28,511.39 79.55%|Non-Core SW
N/A 43230000 [456-109-487 EMC [VNX SOFTWARE 456-109-487 VPLEX V6 Metro VNX7500 Frame Base LIC=IC EA 1 $190,990| $39,057.46 79.55%[Non-Core SW
N/A 43230000 [456-110-531 EMC [VNX SOFTWARE 456-110-531 VS SRM VNX2 TIER 1=IC EA 1 $17,880 $3,656.46 79.55%|Non-Core SW
N/A 43230000 [456-110-532 EMC [VNX SOFTWARE 456-110-532 VS SRM VNX2 TIER 2=IC EA 1 $27,100 $5,541.95 79.55%[Non-Core SW
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N/A 43230000 [456-110-533 EMC [VNX SOFTWARE 456-110-533 VS SRM VNX2 TIER 3=IC EA 1 $49,540| $10,130.93 79.55%|Non-Core SW
N/A 43230000 [456-110-534 EMC [VNX SOFTWARE 456-110-534 VS SRM VNX2 TIER 4=IC EA 1 $93,270| $19,073.72 79.55%|Non-Core SW
N/A 43230000 [456-110-537 EMC [VNX SOFTWARE 456-110-537 VS VIPRC VNX2 LIC=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [456-110-681 EMC [VNX SOFTWARE 456-110-681 VIPR SRM VNX TIER 1 =IC EA 1 $2,580 $527.61 79.55%|Non-Core SW
N/A 43230000 [456-110-683 EMC [VNX SOFTWARE 456-110-683 VIPR SRM VNX TIER 3 =IC EA 1 $34,410 $7,036.85 79.55%|Non-Core SW
N/A 43230000 [456-110-685 EMC [VNX SOFTWARE 456-110-685 VIPR SRM VNX TIER 5 =IC EA 1 $110,400| $22,576.80 79.55%|Non-Core SW
N/A 43230000 [456-110-691 EMC [VNX SOFTWARE 456-110-691 VIPR SRM VNX2 TIER 1 =IC EA 1 $12,343 $2,524.14 79.55%|Non-Core SW
N/A 43230000 [456-110-692 EMC [VNX SOFTWARE 456-110-692 VIPR SRM VNX2 TIER 2 =IC EA 1 $18,705 $3,825.17 79.55%|Non-Core SW
N/A 43230000 [456-110-693 EMC [VNX SOFTWARE 456-110-693 VIPR SRM VNX2 TIER 3 =IC EA 1 $34,200 $6,993.90 79.55%[Non-Core SW
N/A 43230000 [456-110-694 EMC [VNX SOFTWARE 456-110-694 VIPR SRM VNX2 TIER 4 =IC EA 1 $64,400| $13,169.80 79.55%|Non-Core SW
N/A 43230000 [456-110-695 EMC |VNX SOFTWARE 456-110-695 VIPR SRM VNX2 TIER 5 =IC EA 1 $90,305| $18,467.37 79.55%|Non-Core SW
N/A 43230000 [456-110-696 EMC [VNX SOFTWARE 456-110-696 VIPR SRM VNX2 TIER 6 =IC EA 1 $139,980| $28,625.91 79.55%|Non-Core SW
N/A 43230000 [456-110-828 EMC [VNX SOFTWARE 456-110-828 VIPR SRM VNX TIER 2 =IC EA 1 $7,210 $1,474.45 79.55%|Non-Core SW
N/A 43230000 [456-110-829 EMC [VNX SOFTWARE 456-110-829 VIPR SRM VNX TIER 4 =IC EA 1 $64,020| $13,092.09 79.55%[Non-Core SW
N/A 43230000 [456-111-274 EMC [VNX SOFTWARE 456-111-274 VIPR SRM Essentials VNX2 TIER 6 =IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [456-111-385 EMC [VNX SOFTWARE 456-111-385 RP/EX REM FRAME V52 FOR VPLEX VS6=IC EA 1 $15,630 $3,196.34 79.55%[Non-Core SW
N/A 43230000 [456-111-386 EMC [VNX SOFTWARE 456-111-386 RP/EX REM FRAME V54 FOR VPLEX VS6=IC EA 1 $67,800| $13,865.10 79.55%|Non-Core SW
N/A 43230000 ([456-111-387 EMC [VNX SOFTWARE 456-111-387 RP/EX REM FRAME V56 FOR VPLEX VS6=IC EA 1 $17,190 $3,515.36 79.55%[Non-Core SW
N/A 43230000 [456-111-388 EMC [VNX SOFTWARE 456-111-388 RP/EX REM FRAME V58 FOR VPLEX VS6=IC EA 1 544,050 $9,008.23 79.55%|Non-Core SW
N/A 43230000 [456-111-389 EMC [VNX SOFTWARE 456-111-389 RP/EX REM FRAME V76 FOR VPLEX VS6=IC EA 1 $134,100| $27,423.45 79.55%[Non-Core SW
N/A 43230000 [456-111-390 EMC [VNX SOFTWARE 456-111-390 RP/EX REM FRAME V80 FOR VPLEX VS6=IC EA 1 $202,610| $41,433.75 79.55%|Non-Core SW
N/A 43230000 [456-111-396 EMC [VNX SOFTWARE 456-111-396 RP/EX LOC FRAME V52 FOR VPLEX VS6=IC EA 1 $6,060 $1,239.27 79.55%|Non-Core SW
N/A 43230000 ([456-111-397 EMC [VNX SOFTWARE 456-111-397 RP/EX LOC FRAME V54 FOR VPLEX VS6=IC EA 1 $27,160 $5,554.22 79.55%|Non-Core SW
N/A 43230000 [456-111-398 EMC [VNX SOFTWARE 456-111-398 RP/EX LOC FRAME V56 FOR VPLEX VS6=IC EA 1 $6,670 $1,364.02 79.55%|Non-Core SW
N/A 43230000 [456-111-399 EMC [VNX SOFTWARE 456-111-399 RP/EX LOC FRAME V58 FOR VPLEX VS6=IC EA 1 $19,730 $4,034.79 79.55%[Non-Core SW
N/A 43230000 [456-111-400 EMC [VNX SOFTWARE 456-111-400 RP/EX LOC FRAME V76 FOR VPLEX VS6=IC EA 1 $31,190 $6,378.36 79.55%|Non-Core SW
N/A 43230000 |456-111-401 EMC |VNX SOFTWARE 456-111-401 RP/EX LOC FRAME V80 FOR VPLEX VS6=IC EA 1 $47,120 $9,636.04 79.55%|Non-Core SW
N/A 43230000 [458-000-112 EMC [VNX SOFTWARE 458-000-112 VNX5200 Application Protection=IC EA 1 513,784 $2,818.83 79.55%|Non-Core SW
N/A 43230000 [458-000-113 EMC [VNX SOFTWARE 458-000-113 VNX5400 Application Protection=IC EA 1 $24,561 $5,022.72 79.55%|Non-Core SW
N/A 43230000 [458-000-114 EMC [VNX SOFTWARE 458-000-114 VNX5600 Application Protection=IC EA 1 $37,857 $7,741.76 79.55%[Non-Core SW
N/A 43230000 [458-000-115 EMC [VNX SOFTWARE 458-000-115 VNX5800 Application Protection=IC EA 1 $44,410 $9,081.85 79.55%|Non-Core SW
N/A 43230000 [458-000-116 EMC [VNX SOFTWARE 458-000-116 VNX7600 Application Protection=IC EA 1 $49,624| $10,148.11 79.55%|Non-Core SW
N/A 43230000 [458-000-117 EMC [VNX SOFTWARE 458-000-117 VNX8000 Application Protection=IC EA 1 $74,975| $15,332.39 79.55%|Non-Core SW
N/A 43230000 [458-000-463 EMC [VNX SOFTWARE 458-000-463 EMC Storage Analytics VNX5200 Suite=IC EA 1 $4,775 $976.49 79.55%[Non-Core SW
N/A 43230000 [458-000-466 EMC [VNX SOFTWARE 458-000-466 EMC Storage Analytics VNX5400 Suite=IC EA 1 $7,595 $1,553.18 79.55%|Non-Core SW
N/A 43230000 |458-000-539 EMC |VNX SOFTWARE 458-000-539 EMC Storage Analytics VNX5600 Suite=IC EA 1 $13,290 $2,717.81 79.55%|Non-Core SW
N/A 43230000 [458-000-561 EMC [VNX SOFTWARE 458-000-561 EMC Storage Analytics VNX5800 Suite=IC EA 1 $18,900 $3,865.05 79.55%|Non-Core SW
N/A 43230000 [458-000-562 EMC [VNX SOFTWARE 458-000-562 EMC Storage Analytics VNX7600 Suite=IC EA 1 $23,185 $4,741.33 79.55%[Non-Core SW
N/A 43230000 [458-000-565 EMC [VNX SOFTWARE 458-000-565 EMC Storage Analytics VNX8000 Suite=IC EA 1 $35,030 $7,163.64 79.55%|Non-Core SW
N/A 43230000 [458-000-776 EMC [VNX SOFTWARE 458-000-776 EMC Storage Analytics VNX54 Suite UPG=IC EA 1 $6,075 $1,242.34 79.55%|Non-Core SW
N/A 43230000 [458-000-777 EMC [VNX SOFTWARE 458-000-777 EMC Storage Analytics VNX56 Suite UPG=IC EA 1 $10,630 $2,173.84 79.55%[Non-Core SW
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N/A 43230000 [458-000-778 EMC [VNX SOFTWARE 458-000-778 EMC Storage Analytics VNX58 Suite UPG=IC EA 1 $15,120 $3,092.04 79.55%|Non-Core SW
N/A 43230000 [458-001-182 EMC [VNX SOFTWARE 458-001-182 VNX5400 Application Prot UPG=IC EA 1 $19,650 $4,018.43 79.55%[Non-Core SW
N/A 43230000 [458-001-183 EMC [VNX SOFTWARE 458-001-183 VNX5600 Application Prot UPG=IC EA 1 $30,285 $6,193.28 79.55%|Non-Core SW
N/A 43230000 [458-001-184 EMC [VNX SOFTWARE 458-001-184 VNX5800 Application Prot UPG=IC EA 1 $35,530 $7,265.89 79.55%[Non-Core SW
N/A 43230000 [458-001-185 EMC [VNX SOFTWARE 458-001-185 VNX7600 Application Prot UPG=IC EA 1 $39,700 $8,118.65 79.55%|Non-Core SW
N/A 43230000 [458-001-587 EMC [VNX SOFTWARE 458-001-587 RP VIRTUAL APPLIANCE FOR VNX PRODUCT EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [ADMNRP5100 EMC [VNX SOFTWARE ADMNRP5100 VNX MONITORING AND REPORTING-5100 EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [ADMNRP5300 EMC [VNX SOFTWARE ADMNRP5300 VNX MONITORING AND REPORTING-5300 EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [ADMNRP5500 EMC [VNX SOFTWARE ADMNRP5500 VNX MONITORING AND REPORTING-5500 EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [ADMNRP5700 EMC [VNX SOFTWARE ADMNRP5700 VNX MONITORING AND REPORTING-5700 EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |ADMNRP7500 EMC |VNX SOFTWARE ADMNRP7500 VNX MONITORING AND REPORTING-7500 EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [ADVP-V55 EMC [VNX SOFTWARE ADVP-V55 ADV FILE LICENSE (NFS; MPFS&PNFS)VNX5500 EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [ADVP-V57 EMC [VNX SOFTWARE ADVP-V57 ADV FILE LICENSE (NFS; MPFS&PNFS)VNX5700 EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [ADVP-V75 EMC [VNX SOFTWARE ADVP-V75 ADV FILE LICENSE (NFS; MPFS&PNFS)VNX7500 EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 |[BASEP-V55 EMC [VNX SOFTWARE BASEP-V55 BASE FILE LICENSE (CIFS&FTP) FOR VNX5500 EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |[BASEP-V57 EMC [VNX SOFTWARE BASEP-V57 BASE FILE LICENSE (CIFS&FTP) FOR VNX5700 EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 |[BASEP-V75 EMC [VNX SOFTWARE BASEP-V75 BASE FILE LICENSE (CIFS&FTP) FOR VNX7500 EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [EMCSASVNX5100 EMC [VNX SOFTWARE EMCSASVNX5100 EMC Storage Analytics for VNX5100 =IC EA 1 $4,750 $971.38 79.55%[Non-Core SW
N/A 43230000 [EMCSASVNX5300 EMC [VNX SOFTWARE EMCSASVNX5300 EMC Storage Analytics for VNX5300 =IC EA 1 $6,200 $1,267.90 79.55%|Non-Core SW
N/A 43230000 |EMCSASVNX5500 EMC |VNX SOFTWARE EMCSASVNX5500 EMC Storage Analytics for VNX5500 = IC EA 1 $16,800 $3,435.60 79.55%[Non-Core SW
N/A 43230000 [EMCSASVNX5700 EMC [VNX SOFTWARE EMCSASVNX5700 EMC Storage Analytics for VNX5700 = IC EA 1 $27,000 $5,521.50 79.55%|Non-Core SW
N/A 43230000 [EMCSASVNX7500 EMC [VNX SOFTWARE EMCSASVNX7500 EMC Storage Analytics for VNX7500 = IC EA 1 $36,000 $7,362.00 79.55%|Non-Core SW
N/A 43230000 [EPAK-V53UPG EMC [VNX SOFTWARE EPAK-V53UPG TOT EFF PACK UPGRADE FOR VNX5300 EA 1 $9,815 $2,007.17 79.55%[Non-Core SW
N/A 43230000 [EPAK-V55UPG EMC [VNX SOFTWARE EPAK-V55UPG TOT EFF PACK UPGRADE FOR VNX5500 EA 1 $39,919 $8,163.44 79.55%|Non-Core SW
N/A 43230000 [EPAK-V57UPG EMC [VNX SOFTWARE EPAK-V57UPG TOT EFF PACK UPGRADE FOR VNX5700 EA 1 $114,535| $23,422.41 79.55%[Non-Core SW
N/A 43230000 [EPAK-V75UPG EMC [VNX SOFTWARE EPAK-V75UPG TOT EFF PACK UPGRADE FOR VNX7500 EA 1 $196,809| $40,247.44 79.55%|Non-Core SW
N/A 43230000 |EXPSAS-V56 EMC |VNX SOFTWARE EXPSAS-V56 Unisphere VNX5600 SAS EXP Software=IC EA 1 $1,530 $312.89 79.55%[Non-Core SW
N/A 43230000 [EXPSAS-V58 EMC [VNX SOFTWARE EXPSAS-V58 Unisphere VNX5800 SAS EXP Software=IC EA 1 $11,225 $2,295.51 79.55%|Non-Core SW
N/A 43230000 [EXPSAS-V75 EMC [VNX SOFTWARE EXPSAS-V75 UNISPHERE VNX7500 SAS EXPANSION LICENSE EA 1 $26,543 $5,428.04 79.55%|Non-Core SW
N/A 43230000 [EXPSAS-V76 EMC [VNX SOFTWARE EXPSAS-V76 Unisphere VNX7600 SAS EXP Software=IC EA 1 $23,220 $4,748.49 79.55%|Non-Core SW
N/A 43230000 [EXPSAS-V80 EMC [VNX SOFTWARE EXPSAS-V80 Unisphere VNX8000 SAS EXP Software=IC EA 1 $35,225 $7,203.51 79.55%|Non-Core SW
N/A 43230000 [FSTC-V51 EMC [VNX SOFTWARE FSTC-V51 FAST CACHE FOR VNX5100 EA 1 $1,856 $379.55 79.55%[Non-Core SW
N/A 43230000 [FSTC-V53 EMC [VNX SOFTWARE FSTC-V53 FAST CACHE FOR VNX5300 EA 1 $2,813 $575.26 79.55%|Non-Core SW
N/A 43230000 [FSTC-V53-UPG EMC [VNX SOFTWARE FSTC-V53-UPG FAST CACHE FOR VNX5300 UPG EA 1 $957 $195.71 79.55%[Non-Core SW
N/A 43230000 [FSTC-V55 EMC [VNX SOFTWARE FSTC-V55 FAST CACHE FOR VNX5500 EA 1 $20,109 $4,112.29 79.55%|Non-Core SW
N/A 43230000 |FSTC-V55-UPG EMC |VNX SOFTWARE FSTC-V55-UPG FAST CACHE FOR VNX5500 UPG EA 1 $17,502 $3,579.16 79.55%|Non-Core SW
N/A 43230000 [FSTC-V57 EMC [VNX SOFTWARE FSTC-V57 FAST CACHE FOR VNX5700 EA 1 $52,283| $10,691.87 79.55%|Non-Core SW
N/A 43230000 [FSTC-V57-UPG EMC [VNX SOFTWARE FSTC-V57-UPG FAST CACHE FOR VNX5700 UPG EA 1 $49,676| $10,158.74 79.55%|Non-Core SW
N/A 43230000 [FSTC-V75 EMC [VNX SOFTWARE FSTC-V75 FAST CACHE FOR VNX7500 EA 1 $64,457| $13,181.46 79.55%|Non-Core SW
N/A 43230000 [FSTC-V75-UPG EMC [VNX SOFTWARE FSTC-V75-UPG FAST CACHE FOR VNX7500 UPG EA 1 $61,850| $12,648.33 79.55%|Non-Core SW
N/A 43230000 [FSTS-V51 EMC [VNX SOFTWARE FSTS-V51 FAST SUITE FOR VNX5100 EA 1 $2,506 $512.48 79.55%[Non-Core SW
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N/A 43230000 [FSTS-V53 EMC [VNX SOFTWARE FSTS-V53 FAST SUITE FOR VNX5300 EA 1 $3,797 $776.49 79.55%|Non-Core SW
N/A 43230000 [FSTS-V53-UPG EMC [VNX SOFTWARE FSTS-V53-UPG FAST SUITE FOR VNX5300 UPG EA 1 $1,291 $264.01 79.55%[Non-Core SW
N/A 43230000 [FSTS-V55 EMC [VNX SOFTWARE FSTS-V55 FAST SUITE FOR VNX5500 EA 1 524,432 $4,996.34 79.55%|Non-Core SW
N/A 43230000 [FSTS-V55-UPG EMC [VNX SOFTWARE FSTS-V55-UPG FAST SUITE FOR VNX5500 UPG EA 1 $20,912 $4,276.50 79.55%|Non-Core SW
N/A 43230000 [FSTS-V57 EMC [VNX SOFTWARE FSTS-V57 FAST SUITE FOR VNX5700 EA 1 $70,582| $14,434.02 79.55%|Non-Core SW
N/A 43230000 [FSTS-V57-UPG EMC [VNX SOFTWARE FSTS-V57-UPG FAST SUITE FOR VNX5700 UPG EA 1 $67,062| $13,714.18 79.55%|Non-Core SW
N/A 43230000 [FSTS-V75 EMC [VNX SOFTWARE FSTS-V75 FAST SUITE FOR VNX7500 EA 1 $104,016| $21,271.27 79.55%[Non-Core SW
N/A 43230000 [FSTS-V75-UPG EMC [VNX SOFTWARE FSTS-V75-UPG FAST SUITE FOR VNX7500 UPG EA 1 $100,496| $20,551.43 79.55%|Non-Core SW
N/A 43230000 |[FSTVP-V53 EMC [VNX SOFTWARE FSTVP-V53 FAST VP FOR VNX5300 EA 1 $2,813 $575.26 79.55%[Non-Core SW
N/A 43230000 |[FSTVP-V55 EMC [VNX SOFTWARE FSTVP-V55 FAST VP FOR VNX5500 EA 1 518,098 $3,701.04 79.55%|Non-Core SW
N/A 43230000 |FSTVP-V57 EMC |VNX SOFTWARE FSTVP-V57 FAST VP FOR VNX5700 EA 1 $52,283| $10,691.87 79.55%|Non-Core SW
N/A 43230000 |[FSTVP-V75 EMC [VNX SOFTWARE FSTVP-V75 FAST VP FOR VNX7500 EA 1 $84,457| $17,271.46 79.55%|Non-Core SW
N/A 43230000 ([LPS32-V51 EMC [VNX SOFTWARE LPS32-V51 OE32 LOCAL PROTECT SUITE FOR VNX5100 EA 1 $2,063 $421.88 79.55%|Non-Core SW
N/A 43230000 ([LPS32-V53 EMC [VNX SOFTWARE LPS32-V53 OE32 LOCAL PROTECT SUITE FOR VNX5300 EA 1 $3,031 $619.84 79.55%[Non-Core SW
N/A 43230000 ([LPS32-V55 EMC [VNX SOFTWARE LPS32-V55 OE32 LOCAL PROTECT SUITE FOR VNX5500 EA 1 $8,729 $1,785.08 79.55%|Non-Core SW
N/A 43230000 ([LPS32-V57 EMC [VNX SOFTWARE LPS32-V57 OE32 LOCAL PROTECT SUITE FOR VNX5700 EA 1 $13,559 $2,772.82 79.55%[Non-Core SW
N/A 43230000 ([LPS32-V75 EMC [VNX SOFTWARE LPS32-V75 OE32 LOCAL PROTECT SUITE FOR VNX7500 EA 1 $16,949 $3,466.07 79.55%|Non-Core SW
N/A 43230000 |[PPAK-V53UPG EMC [VNX SOFTWARE PPAK-V53UPG T. P. PACK UPGRADE FOR THE VNX5300 EA 1 $7,534 $1,540.70 79.55%|Non-Core SW
N/A 43230000 |[PPAK-V55UPG EMC [VNX SOFTWARE PPAK-V55UPG T. P. PACK UPGRADE FOR THE VNX5500 EA 1 $33,692 $6,890.01 79.55%|Non-Core SW
N/A 43230000 |PPAK-V57UPG EMC |VNX SOFTWARE PPAK-V57UPG T. P. PACK UPGRADE FOR THE VNX5700 EA 1 $57,808| $11,821.74 79.55%[Non-Core SW
N/A 43230000 |[PPAK-V75UPG EMC [VNX SOFTWARE PPAK-V75UPG T. P. PACK UPGRADE FOR THE VNX7500 EA 1 $99,330| $20,312.99 79.55%|Non-Core SW
N/A 43230000 |[RPEX-CDPCX-UG EMC [VNX SOFTWARE RPEX-CDPCX-UG RPSE TO RPEX LOCAL REG CAP UG FOR CX EA 1 $2,050 $419.23 79.55%|Non-Core SW
N/A 43230000 [RPEX-CRRCX-UG EMC [VNX SOFTWARE RPEX-CRRCX-UG RPSE TO RPEX REMOTE REG CAP UG FOR CX EA 1 $4,065 $831.29 79.55%[Non-Core SW
N/A 43230000 |[SCS-V51 EMC [VNX SOFTWARE SCS-V51 Events & Retention Suite for VNX5100=IC EA 1 $837 $171.17 79.55%|Non-Core SW
N/A 43230000 |[SCS-V53 EMC [VNX SOFTWARE SCS-V53 Events & Retention Suite for VNX5300=IC EA 1 $1,361 $278.32 79.55%[Non-Core SW
N/A 43230000 [SCS-V53-GOOGL EMC [VNX SOFTWARE SCS-V53-GOOGL VNX5300 CONNECTOR FOR GOOGLE EA 1 51,361 $278.32 79.55%|Non-Core SW
N/A 43230000 |SCS-V53-UPG EMC |VNX SOFTWARE SCS-V53-UPG Events & Retention Suite VNX5300 UPG=IC EA 1 $524 $107.16 79.55%[Non-Core SW
N/A 43230000 |[SCS-V55 EMC [VNX SOFTWARE SCS-V55 Events & Retention Suite for VNX5500=IC EA 1 $3,552 $726.38 79.55%|Non-Core SW
N/A 43230000 [SCS-V55-GOOGL EMC [VNX SOFTWARE SCS-V55-GOOGL VNX5500 CONNECTOR FOR GOOGLE EA 1 $3,552 $726.38 79.55%|Non-Core SW
N/A 43230000 [SCS-V55-UPG EMC [VNX SOFTWARE SCS-V55-UPG Events & Retention Suite VNX5500 UPG=IC EA 1 $2,376 $485.89 79.55%[Non-Core SW
N/A 43230000 |[SCS-V57 EMC [VNX SOFTWARE SCS-V57 Events & Retention Suite for VNX5700=IC EA 1 $4,262 $871.58 79.55%|Non-Core SW
N/A 43230000 [SCS-V57-UPG EMC [VNX SOFTWARE SCS-V57-UPG Events & Retention Suite VNX5700 UPG=IC EA 1 $3,086 $631.09 79.55%[Non-Core SW
N/A 43230000 |[SCS-V75 EMC [VNX SOFTWARE SCS-V75 Events & Retention Suite for VNX7500=IC EA 1 $4,972 $1,016.77 79.55%|Non-Core SW
N/A 43230000 [SCS-V75-GOOGL EMC [VNX SOFTWARE SCS-V75-GOOGL VNX7500 CONNECTOR FOR GOOGLE EA 1 $4,972 $1,016.77 79.55%[Non-Core SW
N/A 43230000 [SCS-V75-UPG EMC [VNX SOFTWARE SCS-V75-UPG Events & Retention Suite VNX7500 UPG=IC EA 1 $3,796 $776.28 79.55%|Non-Core SW
N/A 43230000 |TP-V51 EMC |VNX SOFTWARE TP-V51 THIN PROVISIONING FOR VNX5100 EA 1 $0 $0.00 79.55%|Non-Core SW
N/A 43230000 [UAYZ-V51 EMC [VNX SOFTWARE UAYZ-V51 UNISPHERE ANALYZER FOR A VNX5100 EA 1 $1,670 $341.52 79.55%|Non-Core SW
N/A 43230000 [UAYZ-V53 EMC [VNX SOFTWARE UAYZ-V53 UNISPHERE ANALYZER FORA VNX5300 EA 1 $2,532 $517.79 79.55%|Non-Core SW
N/A 43230000 [UAYZ-V55 EMC [VNX SOFTWARE UAYZ-V55 UNISPHERE ANALYZER FOR A VNX5500 EA 1 $18,098 $3,701.04 79.55%|Non-Core SW
N/A 43230000 [UAYZ-V57 EMC [VNX SOFTWARE UAYZ-V57 UNISPHERE ANALYZER FOR A VNX5700 EA 1 $47,055 $9,622.75 79.55%|Non-Core SW
N/A 43230000 [UAYZ-V75 EMC [VNX SOFTWARE UAYZ-V75 UNISPHERE ANALYZER FOR A VNX7500 EA 1 $76,011| $15,544.25 79.55%[Non-Core SW
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N/A 43230000 [UNIB-V51 EMC [VNX SOFTWARE UNIB-V51 Unisphere Block & VNX OE VNX5100 EA 1 $2,369 $484.46 79.55%|Non-Core SW
N/A 43230000 [UNIB-V53 EMC [VNX SOFTWARE UNIB-V53 UNISPHERE BLOCK & VNX OE VNX 5300 EA 1 $6,413 $1,311.46 79.55%[Non-Core SW
N/A 43230000 [UNIB-V53UPG EMC [VNX SOFTWARE UNIB-V53UPG UNISPHERE UPG FOR VNX OE BLOCK & VNX5300 EA 1 $5,130 $1,049.09 79.55%|Non-Core SW
N/A 43230000 [UNIB-V55 EMC [VNX SOFTWARE UNIB-V55 Unisphere for Block for VNX5500 EA 1 $12,548 $2,566.07 79.55%|Non-Core SW
N/A 43230000 [UNIB-V55UPG EMC [VNX SOFTWARE UNIB-V55UPG UNISPHERE BLOCK UPG FOR VNX5500 EA 1 $10,038 $2,052.77 79.55%|Non-Core SW
N/A 43230000 [UNIB-V57 EMC [VNX SOFTWARE UNIB-V57 UNISPHERE FOR BLOCK FOR A VNX 5700 EA 1 $34,386 $7,031.94 79.55%|Non-Core SW
N/A 43230000 [UNIB-V57UPG EMC [VNX SOFTWARE UNIB-V57UPG UNISPHERE BLOCK UPG FOR VNX5700 EA 1 $27,509 $5,625.59 79.55%|Non-Core SW
N/A 43230000 [UNIB-V75 EMC [VNX SOFTWARE UNIB-V75 UNISPHERE FOR BLOCK FOR A VNX7500 EA 1 $46,149 $9,437.47 79.55%|Non-Core SW
N/A 43230000 [UNIB-V75UPG EMC [VNX SOFTWARE UNIB-V75UPG UNISPHERE BLOCK UPG FOR VNX7500 EA 1 $36,919 $7,549.94 79.55%[Non-Core SW
N/A 43230000 [UNIF-V53 EMC [VNX SOFTWARE UNIF-V53 UNISPHERE FILE & VNX OE VNX5300 EA 1 54,988 $1,020.05 79.55%|Non-Core SW
N/A 43230000 |UNIF-V53UPG EMC |VNX SOFTWARE UNIF-V53UPG UNI FOR FILE AND VNX OE FOR A VNX5300 EA 1 $3,990 $815.96 79.55%[Non-Core SW
N/A 43230000 [UNIF-V55 EMC [VNX SOFTWARE UNIF-V55 UNISPHERE FOR FILE FOR A VNX5500 EA 1 $9,330 $1,907.99 79.55%|Non-Core SW
N/A 43230000 |[UNIF-V55UPG EMC [VNX SOFTWARE UNIF-V55UPG UNISPHERE FOR FILE FOR A VNX5500 EA 1 $7,464 $1,526.39 79.55%|Non-Core SW
N/A 43230000 [UNIF-V57 EMC [VNX SOFTWARE UNIF-V57 UNISPHERE FOR FILE FOR A VNX5700 EA 1 $34,386 $7,031.94 79.55%[Non-Core SW
N/A 43230000 |[UNIF-V57UPG EMC [VNX SOFTWARE UNIF-V57UPG UNISPHERE FOR FILE FOR A VNX5700 EA 1 $27,509 $5,625.59 79.55%|Non-Core SW
N/A 43230000 [UNIF-V75 EMC [VNX SOFTWARE UNIF-V75 UNISPHERE FOR FILE FOR A VNX 7500 EA 1 $46,149 $9,437.47 79.55%[Non-Core SW
N/A 43230000 |[UNIF-V75UPG EMC [VNX SOFTWARE UNIF-V75UPG UNISPHERE FOR FILE FOR A VNX7500 EA 1 $36,919 $7,549.94 79.55%|Non-Core SW
N/A 43230000 [UNIU-V53 EMC [VNX SOFTWARE UNIU-V53 UNISPHERE UNIFIED & VNX OE VNX5300 EA 1 $8,194 $1,675.67 79.55%|Non-Core SW
N/A 43230000 [UNIU-V53UPG EMC [VNX SOFTWARE UNIU-V53UPG UNISPHERE UPG FOR VNXOE & 5300UNI EA 1 $6,555 $1,340.50 79.55%|Non-Core SW
N/A 43230000 |UNIU-V55 EMC |VNX SOFTWARE UNIU-V55 UNISPHERE FOR UNIFIED FOR A VNX-5500 EA 1 $15,443 $3,158.09 79.55%[Non-Core SW
N/A 43230000 [UNIU-V55UPG EMC [VNX SOFTWARE UNIU-V55UPG UNISPHERE UPG FOR UNIFIED VNX5500 EA 1 $12,354 $2,526.39 79.55%|Non-Core SW
N/A 43230000 [UNIU-V57 EMC [VNX SOFTWARE UNIU-V57 UNISPHERE FOR UNIFIED FOR A VNX 5700 EA 1 $54,293| $11,102.92 79.55%|Non-Core SW
N/A 43230000 [UNIU-V57UPG EMC [VNX SOFTWARE UNIU-V57UPG UNISPHERE UPG FOR UNIFIED VNX5700 EA 1 $43,434 $8,882.25 79.55%|Non-Core SW
N/A 43230000 [UNIU-V75 EMC [VNX SOFTWARE UNIU-V75 UNISPHERE FOR UNIFIED FOR A VNX7500 EA 1 $70,582| $14,434.02 79.55%|Non-Core SW
N/A 43230000 [UNIU-V75UPG EMC [VNX SOFTWARE UNIU-V75UPG UNISPHERE UPG FOR UNIFIED VNX7500 EA 1 $56,466| $11,547.30 79.55%[Non-Core SW
N/A 43230000 |[V51-LPS EMC [VNX SOFTWARE V51-LPS LOCAL PROTECTION SUITE FOR VNX5100=IC EA 1 $2,063 $421.88 79.55%|Non-Core SW
N/A 43230000 |V51-PPAK EMC |VNX SOFTWARE V51-PPAK Total Protection Pack for VNX5100=IC EA 1 $11,166 $2,283.45 79.55%|Non-Core SW
N/A 43230000 |[V51-RPS EMC [VNX SOFTWARE V51-RPS REMOTE PROTECTION SUITE FOR VNX5100=IC EA 1 54,063 $830.88 79.55%|Non-Core SW
N/A 43230000 [V51-VPAK EMC [VNX SOFTWARE V51-VPAK TOTAL VALUE PACK for VNX5100=IC EA 1 $6,835 $1,397.76 79.55%|Non-Core SW
N/A 43230000 [V53-EPAK EMC [VNX SOFTWARE V53-EPAK TOTAL EFFICENCY PACK for VNX5300=IC EA 1 $21,399 $4,376.10 79.55%|Non-Core SW
N/A 43230000 |[V53-LPS EMC [VNX SOFTWARE V53-LPS LOCAL PROTECTION SUITE FOR VNX5300=IC EA 1 $3,031 $619.84 79.55%|Non-Core SW
N/A 43230000 [V53-PPAK EMC [VNX SOFTWARE V53-PPAK Total Protection Pack for VNX5300=IC EA 1 $18,700 $3,824.15 79.55%[Non-Core SW
N/A 43230000 |[V53-RPS EMC [VNX SOFTWARE V53-RPS REMOTE PROTECTION SUITE FOR VNX5300=IC EA 1 $7,813 $1,597.76 79.55%|Non-Core SW
N/A 43230000 [V55-EPAK EMC [VNX SOFTWARE V55-EPAK TOTAL EFFICENCY PACK for VNX5500=IC EA 1 $56,192| $11,491.26 79.55%[Non-Core SW
N/A 43230000 |[V55-LPS EMC [VNX SOFTWARE V55-LPS LOCAL PROTECTION SUITE FOR VNX5500=IC EA 1 $8,729 $1,785.08 79.55%|Non-Core SW
N/A 43230000 |V55-PPAK EMC |VNX SOFTWARE V55-PPAK Total Protection Pack for VNX5500=IC EA 1 $49,378| $10,097.80 79.55%|Non-Core SW
N/A 43230000 |[V55-RPS EMC [VNX SOFTWARE V55-RPS REMOTE PROTECTION SUITE FOR VNX5500=IC EA 1 $19,492 $3,986.11 79.55%|Non-Core SW
N/A 43230000 [V57-EPAK EMC [VNX SOFTWARE V57-EPAK TOTAL EFFICENCY PACK for VNX5700=IC EA 1 $130,808| $26,750.24 79.55%|Non-Core SW
N/A 43230000 |V57-LPS EMC [VNX SOFTWARE V57-LPS LOCAL PROTECTION SUITE FOR VNX5700=IC EA 1 $13,559 $2,772.82 79.55%|Non-Core SW
N/A 43230000 [V57-PPAK EMC [VNX SOFTWARE V57-PPAK Total Protection Pack for VNX5700=IC EA 1 $73,494| $15,029.52 79.55%|Non-Core SW
N/A 43230000 |[V57-RPS EMC [VNX SOFTWARE V57-RPS REMOTE PROTECTION SUITE FOR VNX5700=IC EA 1 $33,898 $6,932.14 79.55%[Non-Core SW
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N/A 43230000 [V75-EPAK EMC [VNX SOFTWARE V75-EPAK TOTAL EFFICENCY PACK for VNX7500=IC EA 1 $213,082| $43,575.27 79.55%|Non-Core SW
N/A 43230000 |[V75-LPS EMC [VNX SOFTWARE V75-LPS LOCAL PROTECTION SUITE FOR VNX7500=IC EA 1 $16,949 $3,466.07 79.55%|Non-Core SW
N/A 43230000 [V75-PPAK EMC [VNX SOFTWARE V75-PPAK Total Protection Pack for VNX7500=IC EA 1 $115,016| $23,520.77 79.55%|Non-Core SW
N/A 43230000 |[V75-RPS EMC [VNX SOFTWARE V75-RPS REMOTE PROTECTION SUITE FOR VNX7500=IC EA 1 $72,881| $14,904.16 79.55%|Non-Core SW
N/A 43230000 [VG2-CU-DCD EMC [VNX SOFTWARE VG2-CU-DCD VNX OE FOR FILE SOFTWARE KIT=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [VG2-SU-DCD EMC [VNX SOFTWARE VG2-SU-DCD VNX OE FOR FILE SOFTWARE KIT=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [VG8-CU-DCD EMC [VNX SOFTWARE VG8-CU-DCD VNX OE FOR FILE SOFTWARE KIT=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [VG8-SU-DCD EMC [VNX SOFTWARE VG8-SU-DCD VNX OE FOR FILE SOFTWARE KIT=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |[VNX52-KIT EMC [VNX SOFTWARE VNX52-KIT VNX5200 Documentation Kit=IC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [VNX5200-DARE EMC [VNX SOFTWARE VNX5200-DARE VNX5200 Controller Based Encryp Suite=IC EA 1 $2,340 $478.53 79.55%|Non-Core SW
N/A 43230000 [VNX5200-EPAK EMC |VNX SOFTWARE VNX5200-EPAK VNX5200 Total Efficiency Pack=IC EA 1 $22,191 $4,538.06 79.55%[Non-Core SW
N/A 43230000 [VNX5200-ESSPCK EMC [VNX SOFTWARE VNX5200-ESSPCK VNX5200 Software Essentials Pack=IC EA 1 $6,015 $1,230.07 79.55%|Non-Core SW
N/A 43230000 [VNX5200-FSTS EMC [VNX SOFTWARE VNX5200-FSTS VNX5200 FAST Suite=IC EA 1 $4,177 $854.20 79.55%|Non-Core SW
N/A 43230000 |[VNX5200-LPS EMC [VNX SOFTWARE VNX5200-LPS VNX5200 Local Protection Suite=IC EA 1 $3,334 $681.80 79.55%[Non-Core SW
N/A 43230000 [VNX5200-PPAK EMC [VNX SOFTWARE VNX5200-PPAK VNX5200 Total Protection Pack=IC EA 1 $19,972 $4,084.27 79.55%|Non-Core SW
N/A 43230000 |[VNX5200-RPS EMC [VNX SOFTWARE VNX5200-RPS VNX5200 Remote Protection Suite=IC EA 1 $8,594 $1,757.47 79.55%[Non-Core SW
N/A 43230000 |[VNX5200-SCS EMC [VNX SOFTWARE VNX5200-SCS VNX5200 Events and Retention Suite=IC EA 1 $1,497 $306.14 79.55%|Non-Core SW
N/A 43230000 |[VNX5200-UNISB EMC [VNX SOFTWARE VNX5200-UNISB VNX5200 Unisphere Block Suite=IC EA 1 $7,054 $1,442.54 79.55%[Non-Core SW
N/A 43230000 [VNX5200-UNISF EMC [VNX SOFTWARE VNX5200-UNISF VNX5200 Unisphere File Suite=IC EA 1 $5,486 $1,121.89 79.55%|Non-Core SW
N/A 43230000 |[VNX5200-UNISU EMC [VNX SOFTWARE VNX5200-UNISU VNX5200 Unisphere Unified Suite=IC EA 1 $9,014 $1,843.36 79.55%[Non-Core SW
N/A 43230000 [VNX53BTU-KIT EMC [VNX SOFTWARE VNX53BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX5300 EA 1 54,988 $1,020.05 79.55%|Non-Core SW
N/A 43230000 [VNX53FTU-KIT EMC [VNX SOFTWARE VNX53FTU-KIT FILE TO UNIFIED UPG KIT FOR VNX5300 EA 1 $6,413 $1,311.46 79.55%|Non-Core SW
N/A 43230000 |[VNX54-KIT EMC [VNX SOFTWARE VNX54-KIT VNX5400 Documentation Kit=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [VNX54-UNIF-UPG EMC [VNX SOFTWARE VNX54-UNIF-UPG VNX5400 Unisphere File Suite UPG=IC EA 1 $5,195 $1,062.38 79.55%|Non-Core SW
N/A 43230000 [VNX5400-DARE EMC [VNX SOFTWARE VNX5400-DARE VNX5400 Controller Based Encryp Suite=IC EA 1 $3,725 $761.76 79.55%[Non-Core SW
N/A 43230000 [VNX5400-EPAK EMC [VNX SOFTWARE VNX5400-EPAK VNX5400 Total Efficiency Pack=IC EA 1 $36,378 $7,439.30 79.55%|Non-Core SW
N/A 43230000 |VNX5400-ESSPCK EMC |VNX SOFTWARE VNX5400-ESSPCK VNX5400 Software Essentials=IC EA 1 $11,535 $2,358.91 79.55%|Non-Core SW
N/A 43230000 [VNX5400-FSTS EMC [VNX SOFTWARE VNX5400-FSTS VNX5400 FAST Suite=IC EA 1 $8,543 $1,747.04 79.55%|Non-Core SW
N/A 43230000 |[VNX5400-LPS EMC [VNX SOFTWARE VNX5400-LPS VNX5400 Local Protection Suite=IC EA 1 $5,941 $1,214.93 79.55%|Non-Core SW
N/A 43230000 [VNX5400-PPAK EMC [VNX SOFTWARE VNX5400-PPAK VNX5400 Total Protection Pack=IC EA 1 $32,740 $6,695.33 79.55%[Non-Core SW
N/A 43230000 |[VNX5400-RPS EMC [VNX SOFTWARE VNX5400-RPS VNX5400 Remote Protection Suite=IC EA 1 $15,313 $3,131.51 79.55%|Non-Core SW
N/A 43230000 |[VNX5400-SCS EMC [VNX SOFTWARE VNX5400-SCS VNX5400 Events and Retention Suite=IC EA 1 $2,382 $487.12 79.55%[Non-Core SW
N/A 43230000 |[VNX5400-UNISB EMC [VNX SOFTWARE VNX5400-UNISB VNX5400 Unisphere Block Suite=IC EA 1 $8,730 $1,785.29 79.55%|Non-Core SW
N/A 43230000 [VNX5400-UNISF EMC [VNX SOFTWARE VNX5400-UNISF VNX5400 Unisphere File Suite=IC EA 1 $6,491 $1,327.41 79.55%[Non-Core SW
N/A 43230000 |[VNX5400-UNISU EMC [VNX SOFTWARE VNX5400-UNISU VNX5400 Unisphere Unified Suite=IC EA 1 $10,744 $2,197.15 79.55%|Non-Core SW
N/A 43230000 |VNX55BTU-KIT EMC |VNX SOFTWARE VNX55BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX5500 EA 1 $11,663 $2,385.08 79.55%|Non-Core SW
N/A 43230000 [VNX55FTU-KIT EMC [VNX SOFTWARE VNX55FTU-KIT FILE TO UNIFIED UPG KIT FOR VNX5500 EA 1 $15,685 $3,207.58 79.55%|Non-Core SW
N/A 43230000 |[VNX56-KIT EMC [VNX SOFTWARE VNX56-KIT VNX5600 Documentation Kit=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [VNX56-UNIF-UPG EMC [VNX SOFTWARE VNX56-UNIF-UPG VNX5600 Unisphere File Suite UPG=IC EA 1 $9,405 $1,923.32 79.55%[Non-Core SW
N/A 43230000 [VNX5600-DARE EMC [VNX SOFTWARE VNX5600-DARE VNX5600 Controller Based Encryp Suite=IC EA 1 $6,515 $1,332.32 79.55%|Non-Core SW
N/A 43230000 [VNX5600-EPAK EMC [VNX SOFTWARE VNX5600-EPAK VNX5600 Total Efficiency Pack=IC EA 1 $58,378| $11,938.30 79.55%[Non-Core SW
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N/A 43230000 [VNX5600-ESSPCK EMC [VNX SOFTWARE VNX5600-ESSPCK VNX5600 Software Essentials Pack=IC EA 1 $33,130 $6,775.09 79.55%|Non-Core SW
N/A 43230000 [VNX5600-FSTS EMC [VNX SOFTWARE VNX5600-FSTS VNX5600 FAST Suite=IC EA 1 $27,608 $5,645.84 79.55%|Non-Core SW
N/A 43230000 |[VNX5600-LPS EMC [VNX SOFTWARE VNX5600-LPS VNX5600 Local Protection Suite=IC EA 1 $9,864 $2,017.19 79.55%|Non-Core SW
N/A 43230000 [VNX5600-PPAK EMC [VNX SOFTWARE VNX5600-PPAK VNX5600 Total Protection Pack=IC EA 1 $52,540| $10,744.43 79.55%[Non-Core SW
N/A 43230000 |[VNX5600-RPS EMC [VNX SOFTWARE VNX5600-RPS VNX5600 Remote Protection Suite=IC EA 1 $22,026 $4,504.32 79.55%|Non-Core SW
N/A 43230000 |[VNX5600-SCS EMC [VNX SOFTWARE VNX5600-SCS VNX5600 Events and Retention Suite=IC EA 1 $4,014 $820.86 79.55%|Non-Core SW
N/A 43230000 |[VNX5600-UNISB EMC [VNX SOFTWARE VNX5600-UNISB VNX5600 Unisphere Block Suite=IC EA 1 $15,810 $3,233.15 79.55%[Non-Core SW
N/A 43230000 [VNX5600-UNISF EMC [VNX SOFTWARE VNX5600-UNISF VNX5600 Unisphere File Suite=IC EA 1 $11,756 $2,404.10 79.55%|Non-Core SW
N/A 43230000 [VNX5600-UNISU EMC [VNX SOFTWARE VNX5600-UNISU VNX5600 Unisphere Unified Suite=IC EA 1 $19,458 $3,979.16 79.55%[Non-Core SW
N/A 43230000 [VNX57BTU-KIT EMC [VNX SOFTWARE VNX57BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX5700 EA 1 $34,386 $7,031.94 79.55%|Non-Core SW
N/A 43230000 |VNX57FTU-KIT EMC |VNX SOFTWARE VNX57FTU-KIT FILE TO UNIFIED UPG KIT FOR VNX5700 EA 1 $34,386 $7,031.94 79.55%[Non-Core SW
N/A 43230000 |[VNX58-KIT EMC [VNX SOFTWARE VNX58-KIT VNX5800 Documentation Kit=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [VNX58-UNIB-UPG EMC [VNX SOFTWARE VNX58-UNIB-UPG VNX5800 Unisphere Block Suite UPG=IC EA 1 $25,860 $5,288.37 79.55%|Non-Core SW
N/A 43230000 [VNX58-UNIF-UPG EMC [VNX SOFTWARE VNX58-UNIF-UPG VNX5800 Unisphere File Suite UPG=IC EA 1 $25,860 $5,288.37 79.55%[Non-Core SW
N/A 43230000 [VNX58-UNIU-UPG EMC [VNX SOFTWARE VNX58-UNIU-UPG VNX5800 Unisphere Unified Suite UPG=IC EA 1 $34,730 $7,102.29 79.55%|Non-Core SW
N/A 43230000 [VNX5800-DARE EMC [VNX SOFTWARE VNX5800-DARE VNX5800 Controller Based Encryp Suite=IC EA 1 $9,265 $1,894.69 79.55%[Non-Core SW
N/A 43230000 [VNX5800-DARE-UPG EMC [VNX SOFTWARE VNX5800-DARE-UPG Data at Rest Encryption for VNX5800=IC EA 1 $7,410 $1,515.35 79.55%|Non-Core SW
N/A 43230000 [VNX5800-EPAK EMC [VNX SOFTWARE VNX5800-EPAK VNX5800 Total Efficiency Pack=IC EA 1 $104,646| $21,400.11 79.55%[Non-Core SW
N/A 43230000 [VNX5800-EPAK-UPG EMC [VNX SOFTWARE VNX5800-EPAK-UPG VNX5800 Total Efficiency Pack=IC EA 1 $83,715| $17,119.72 79.55%|Non-Core SW
N/A 43230000 |VNX5800-ESSPCK EMC |VNX SOFTWARE VNX5800-ESSPCK VNX5800 Software Essentials Pack=IC EA 1 $73,690| $15,069.61 79.55%[Non-Core SW
N/A 43230000 [VNX5800-FSTS EMC [VNX SOFTWARE VNX5800-FSTS VNX5800 FAST Suite=IC EA 1 $70,582| $14,434.02 79.55%|Non-Core SW
N/A 43230000 [VNX5800-FSTS-UPG EMC [VNX SOFTWARE VNX5800-FSTS-UPG VNX5800 FAST Suite=IC EA 1 $56,465| $11,547.09 79.55%[Non-Core SW
N/A 43230000 [VNX5800-LPS-UPG EMC [VNX SOFTWARE VNX5800-LPS-UPG VNX5800 Local Protection Suite=IC EA 1 $10,845 $2,217.80 79.55%|Non-Core SW
N/A 43230000 [VNX5800-PPAK EMC [VNX SOFTWARE VNX5800-PPAK VNX5800 Total Protection Pack=IC EA 1 $73,494| $15,029.52 79.55%|Non-Core SW
N/A 43230000 [VNX5800-PPAK-UPG EMC [VNX SOFTWARE VNX5800-PPAK-UPG VNX5800 Total Protection Pack=IC EA 1 $58,795| $12,023.58 79.55%[Non-Core SW
N/A 43230000 |[VNX5800-RPS EMC [VNX SOFTWARE VNX5800-RPS VNX5800 Remote Protection Suite=IC EA 1 $33,898 $6,932.14 79.55%|Non-Core SW
N/A 43230000 |VNX5800-RPS-UPG EMC |VNX SOFTWARE VNX5800-RPS-UPG VNX5800 Remote Protection Suite=IC EA 1 $27,120 $5,546.04 79.55%|Non-Core SW
N/A 43230000 [VNX5800-SCS EMC [VNX SOFTWARE VNX5800-SCS VNX5800 Events and Retention Suite=IC EA 1 54,262 $871.58 79.55%|Non-Core SW
N/A 43230000 [VNX5800-SCS-UPG EMC [VNX SOFTWARE VNX5800-SCS-UPG VNX5800 Events and Retention Suite=IC EA 1 $3,410 $697.35 79.55%[Non-Core SW
N/A 43230000 |[VNX5800-UNISB EMC [VNX SOFTWARE VNX5800-UNISB VNX5800 Unisphere Block Suite=IC EA 1 $32,323 $6,610.05 79.55%|Non-Core SW
N/A 43230000 [VNX5800-UNISF EMC [VNX SOFTWARE VNX5800-UNISF VNX5800 Unisphere File Suite=IC EA 1 $32,323 $6,610.05 79.55%|Non-Core SW
N/A 43230000 [VNX5800-UNISU EMC [VNX SOFTWARE VNX5800-UNISU VNX5800 Unisphere Unified Suite=IC EA 1 $43,414 $8,878.16 79.55%[Non-Core SW
N/A 43230000 [VNX75BTU-KIT EMC [VNX SOFTWARE VNX75BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX7500 EA 1 $46,149 $9,437.47 79.55%|Non-Core SW
N/A 43230000 [VNX75FTU-KIT EMC [VNX SOFTWARE VNX75FTU-KIT FILE TO UNIFIED UPG KIT FOR VNX7500 EA 1 $46,149 $9,437.47 79.55%[Non-Core SW
N/A 43230000 |[VNX76-KIT EMC [VNX SOFTWARE VNX76-KIT VNX7600 Documentation Kit=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |VNX76-UNIF-UPG EMC |VNX SOFTWARE VNX76-UNIF-UPG VNX7600 Unisphere File Suite UPG=IC EA 1 $34,705 $7,097.17 79.55%|Non-Core SW
N/A 43230000 [VNX7600-DARE EMC [VNX SOFTWARE VNX7600-DARE VNX7600 Controller Based Encryp Suite=IC EA 1 $11,365 $2,324.14 79.55%|Non-Core SW
N/A 43230000 [VNX7600-EPAK EMC [VNX SOFTWARE VNX7600-EPAK VNX7600 Total Efficiency Pack=IC EA 1 $156,828| $32,071.33 79.55%|Non-Core SW
N/A 43230000 [VNX7600-ESSPCK EMC [VNX SOFTWARE VNX7600-ESSPCK VNX7600 Software Essentials Pack=I1C EA 1 $109,095| $22,309.93 79.55%|Non-Core SW
N/A 43230000 [VNX7600-FSTS EMC [VNX SOFTWARE VNX7600-FSTS VNX7600 FAST Suite=IC EA 1 $95,695| $19,569.63 79.55%|Non-Core SW
N/A 43230000 |[VNX7600-LPS EMC [VNX SOFTWARE VNX7600-LPS VNX7600 Local Protection Suite=IC EA 1 $15,593 $3,188.77 79.55%[Non-Core SW
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N/A 43230000 [VNX7600-PPAK EMC [VNX SOFTWARE VNX7600-PPAK VNX7600 Total Protection Pack=IC EA 1 $105,815| $21,639.17 79.55%|Non-Core SW
N/A 43230000 |[VNX7600-RPS EMC [VNX SOFTWARE VNX7600-RPS VNX7600 Remote Protection Suite=IC EA 1 $67,051| $13,711.93 79.55%|Non-Core SW
N/A 43230000 |[VNX7600-SCS EMC [VNX SOFTWARE VNX7600-SCS VNX7600 Events and Retention Suite=IC EA 1 54,574 $935.38 79.55%|Non-Core SW
N/A 43230000 |[VNX7600-UNISB EMC [VNX SOFTWARE VNX7600-UNISB VNX7600 Unisphere Block Suite=IC EA 1 $43,380 $8,871.21 79.55%[Non-Core SW
N/A 43230000 [VNX7600-UNISF EMC [VNX SOFTWARE VNX7600-UNISF VNX7600 Unisphere File Suite=IC EA 1 $43,380 $8,871.21 79.55%|Non-Core SW
N/A 43230000 [VNX7600-UNISU EMC [VNX SOFTWARE VNX7600-UNISU VNX7600 Unisphere Unified Suite=IC EA 1 $66,347| $13,567.96 79.55%|Non-Core SW
N/A 43230000 |[VNX80-KIT EMC [VNX SOFTWARE VNX80-KIT VNX8000 Documentation Kit=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [VNX8000-DARE EMC [VNX SOFTWARE VNX8000-DARE VNX8000 Controller Based Encryp Suite=IC EA 1 $17,170 $3,511.27 79.55%|Non-Core SW
N/A 43230000 [VNX8000-EPAK EMC [VNX SOFTWARE VNX8000-EPAK VNX8000 Total Efficiency Pack=IC EA 1 $236,947| $48,455.66 79.55%|Non-Core SW
N/A 43230000 [VNX8000-ESSPCK EMC [VNX SOFTWARE VNX8000-ESSPCK VNX8000 Software Essentials Pack=IC EA 1 $166,270| $34,002.22 79.55%|Non-Core SW
N/A 43230000 |VNX8000-FSTS EMC |VNX SOFTWARE VNX8000-FSTS VNX8000 FAST Suite=IC EA 1 $144,582| $29,567.02 79.55%[Non-Core SW
N/A 43230000 |[VNX8000-LPS EMC [VNX SOFTWARE VNX8000-LPS VNX8000 Local Protection Suite=IC EA 1 $23,559 $4,817.82 79.55%|Non-Core SW
N/A 43230000 [VNX8000-PPAK EMC [VNX SOFTWARE VNX8000-PPAK VNX8000 Total Protection Pack=IC EA 1 $159,872| $32,693.82 79.55%|Non-Core SW
N/A 43230000 |[VNX8000-RPS EMC [VNX SOFTWARE VNX8000-RPS VNX8000 Remote Protection Suite=IC EA 1 $101,305| $20,716.87 79.55%[Non-Core SW
N/A 43230000 |[VNX8000-SCS EMC [VNX SOFTWARE VNX8000-SCS VNX8000 Events and Retention Suite=IC EA 1 $6,911 $1,413.30 79.55%|Non-Core SW
N/A 43230000 |[VNX8000-UNISB EMC [VNX SOFTWARE VNX8000-UNISB VNX8000 Unisphere Block Suite=IC EA 1 $65,070| $13,306.82 79.55%[Non-Core SW
N/A 43230000 [VNX8000-UNISF EMC [VNX SOFTWARE VNX8000-UNISF VNX8000 Unisphere File Suite=IC EA 1 $65,070| $13,306.82 79.55%|Non-Core SW
N/A 43230000 [VNX8000-UNISU EMC [VNX SOFTWARE VNX8000-UNISU VNX8000 Unisphere Unified Suite=IC EA 1 $99,521| $20,352.04 79.55%[Non-Core SW
N/A 43230000 [VNXBOECAPTB EMC [VNX SOFTWARE VNXBOECAPTB VNX OE CAPACITY TIER PER TB for VNX=IC EA 1 $266 $54.40 79.55%|Non-Core SW
N/A 43230000 [VNXBOECAPTBU EMC [VNX SOFTWARE VNXBOECAPTBU VNXB OE PER TB HI CAPACITY UPGRADE EA 1 $266 $54.40 79.55%[Non-Core SW
N/A 43230000 [VNXBOEPERFTB EMC [VNX SOFTWARE VNXBOEPERFTB VNX OE PERF TIER PER TB for VNX=IC EA 1 $583 $119.22 79.55%|Non-Core SW
N/A 43230000 [VNXBOEPERFTBU EMC [VNX SOFTWARE VNXBOEPERFTBU VNXB OE PER TB PERFORMANCE UPGRADE EA 1 $583 $119.22 79.55%|Non-Core SW
N/A 43230000 [VNXOE-55 EMC [VNX SOFTWARE VNXOE-55 VNX OE LICENSE MODEL FOR VNX5500 EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [VNXOE-57 EMC [VNX SOFTWARE VNXOE-57 VNX OE LICENSE MODEL FOR VNX5700 EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [VNXOE-75 EMC [VNX SOFTWARE VNXOE-75 VNX OE LICENSE MODEL FOR VNX7500 EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [VNXOE31 EMC [VNX SOFTWARE VNXOE31 Elias VNX Block R31 and VNX File OE 7.0 EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |VNXOECAPTB EMC |VNX SOFTWARE VNXOECAPTB VNX OE PER TB HI CAP-VNX5500;5700;7500 EA 1 $400 $81.80 79.55%|Non-Core SW
N/A 43230000 [VNXOECAPTBU EMC [VNX SOFTWARE VNXOECAPTBU VNX OE CAP TIER/TB FOR VNX5500/5700/7500 EA 1 $400 $81.80 79.55%|Non-Core SW
N/A 43230000 [VNXOECPTBU-DP EMC [VNX SOFTWARE VNXOECPTBU-DP VNXOE CAP TIER/TB FOR DIP CONV EA 1 $320 $65.44 79.55%|Non-Core SW
N/A 43230000 [VNXOEPERFTB EMC [VNX SOFTWARE VNXOEPERFTB VNX OE PER TB PER FOR VNX5500;5700;7500 EA 1 $1,091 $223.11 79.55%[Non-Core SW
N/A 43230000 [VNXOEPERFTBU EMC [VNX SOFTWARE VNXOEPERFTBU VNX OE PERF TIER/TB FOR VNX55/57/75-UPG EA 1 $1,091 $223.11 79.55%|Non-Core SW
N/A 43230000 [VNXOEPFTBU-DP EMC [VNX SOFTWARE VNXOEPFTBU-DP VNXOE PERF TIER/TB FOR DIP CONV EA 1 $873 $178.53 79.55%[Non-Core SW
N/A 43230000 [PPAK-VNX5400-UPG EMC [VNX2 SOFTWARE PPAK-VNX5400-UPG VNX5400 Total Protection Pack=IC EA 1 $26,190 $5,355.86 79.55%|Non-Core SW
N/A 43230000 [VNX5200-BTU-KIT EMC [VNX2 SOFTWARE VNX5200-BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX5200=IC EA 1 $2,940 $601.23 79.55%[Non-Core SW
N/A 43230000 [VNX54-UNIB-UPG EMC [VNX2 SOFTWARE VNX54-UNIB-UPG VNX5400 Unisphere Block Suite UPG=IC EA 1 $6,985 $1,428.43 79.55%|Non-Core SW
N/A 43230000 |VNX54-UNIU-UPG EMC |VNX2 SOFTWARE VNX54-UNIU-UPG VNX5400 Unisphere Unified Suite UPG=IC EA 1 $8,595 $1,757.68 79.55%[Non-Core SW
N/A 43230000 [VNX5400-BTU-KIT EMC [VNX2 SOFTWARE VNX5400-BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX5400=IC EA 1 $3,020 $617.59 79.55%|Non-Core SW
N/A 43230000 [VNX5400-DARE-UPG EMC [VNX2 SOFTWARE VNX5400-DARE-UPG Data at Rest Encryption for VNX5400=IC EA 1 $2,980 $609.41 79.55%|Non-Core SW
N/A 43230000 [VNX5400-EPAK-UPG EMC [VNX2 SOFTWARE VNX5400-EPAK-UPG VNX5400 Total Efficiency Pack=IC EA 1 $29,100 $5,950.95 79.55%|Non-Core SW
N/A 43230000 [VNX5400-ESSPCK-UPG| EMC |VNX2 SOFTWARE VNX5400-ESSPCK-UPG  [VNX5400 Upg DIP SW Essentials=IC EA 1 $9,230 $1,887.54 79.55%|Non-Core SW
N/A 43230000 [VNX5400-FSTS-UPG EMC [VNX2 SOFTWARE VNX5400-FSTS-UPG VNX5400 FAST Suite=IC EA 1 $6,835 $1,397.76 79.55%[Non-Core SW
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N/A 43230000 [VNX5400-LPS-UPG EMC [VNX2 SOFTWARE VNX5400-LPS-UPG VNX5400 Local Protection Suite=IC EA 1 54,755 $972.40 79.55%|Non-Core SW
N/A 43230000 [VNX5400-PPAK-UPG EMC [VNX2 SOFTWARE VNX5400-PPAK-UPG VNX5400 Total Protection Pack=IC EA 1 $42,030 $8,595.14 79.55%|Non-Core SW
N/A 43230000 [VNX5400-RPS-UPG EMC [VNX2 SOFTWARE VNX5400-RPS-UPG VNX5400 Remote Protection Suite=IC EA 1 $12,250 $2,505.13 79.55%|Non-Core SW
N/A 43230000 [VNX5400-SCS-UPG EMC [VNX2 SOFTWARE VNX5400-SCS-UPG VNX5400 Events and Retention Suite=IC EA 1 $1,905 $389.57 79.55%|Non-Core SW
N/A 43230000 [VNX56-UNIB-UPG EMC [VNX2 SOFTWARE VNX56-UNIB-UPG VNX5600 Unisphere Block Suite UPG=IC EA 1 $12,650 $2,586.93 79.55%|Non-Core SW
N/A 43230000 [VNX56-UNIU-UPG EMC [VNX2 SOFTWARE VNX56-UNIU-UPG VNX5600 Unisphere Unified Suite UPG=IC EA 1 $15,565 $3,183.04 79.55%[Non-Core SW
N/A 43230000 [VNX5600-BTU-KIT EMC [VNX2 SOFTWARE VNX5600-BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX5600=IC EA 1 $4,740 $969.33 79.55%|Non-Core SW
N/A 43230000 [VNX5600-DARE-UPG EMC [VNX2 SOFTWARE VNX5600-DARE-UPG Data at Rest Encryption for VNX5600=IC EA 1 $5,210 $1,065.45 79.55%|Non-Core SW
N/A 43230000 [VNX5600-EPAK-UPG EMC [VNX2 SOFTWARE VNX5600-EPAK-UPG VNX5600 Total Efficiency Pack=IC EA 1 $46,700 $9,550.15 79.55%[Non-Core SW
N/A 43230000 [VNX5600-ESSPCK-UPG| EMC |VNX2 SOFTWARE VNX5600-ESSPCK-UPG  |[VNX5600 Upg DIP SW Essentials=IC EA 1 $26,505 $5,420.27 79.55%|Non-Core SW
N/A 43230000 |VNX5600-FSTS-UPG EMC [VNX2 SOFTWARE VNX5600-FSTS-UPG VNX5600 FAST Suite=IC EA 1 $22,085 $4,516.38 79.55%[Non-Core SW
N/A 43230000 [VNX5600-LPS-UPG EMC [VNX2 SOFTWARE VNX5600-LPS-UPG VNX5600 Local Protection Suite=IC EA 1 $7,890 $1,613.51 79.55%|Non-Core SW
N/A 43230000 [VNX5600-PPAK-UPG EMC [VNX2 SOFTWARE VNX5600-PPAK-UPG VNX5600 Total Protection Pack=IC EA 1 $42,030 $8,595.14 79.55%|Non-Core SW
N/A 43230000 [VNX5600-RPS-UPG EMC [VNX2 SOFTWARE VNX5600-RPS-UPG VNX5600 Remote Protection Suite=IC EA 1 $17,620 $3,603.29 79.55%[Non-Core SW
N/A 43230000 [VNX5600-SCS-UPG EMC [VNX2 SOFTWARE VNX5600-SCS-UPG VNX5600 Events and Retention Suite=IC EA 1 $3,210 $656.45 79.55%|Non-Core SW
N/A 43230000 [VNX5800-BTU-KIT EMC [VNX2 SOFTWARE VNX5800-BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX5800=IC EA 1 $13,310 $2,721.90 79.55%[Non-Core SW
N/A 43230000 [VNX5800-ESSPCK-UPG| EMC |VNX2 SOFTWARE VNX5800-ESSPCK-UPG  [VNX5800 Upg DIP SW Essentials=IC EA 1 $58,950| $12,055.28 79.55%|Non-Core SW
N/A 43230000 [VNX76-UNIB-UPG EMC [VNX2 SOFTWARE VNX76-UNIB-UPG VNX7600 Unisphere Block Suite UPG=IC EA 1 $34,705 $7,097.17 79.55%[Non-Core SW
N/A 43230000 [VNX76-UNIU-UPG EMC [VNX2 SOFTWARE VNX76-UNIU-UPG VNX7600 Unisphere Unified Suite UPG=IC EA 1 $53,080| $10,854.86 79.55%|Non-Core SW
N/A 43230000 |VNX7600-BTU-KIT EMC [VNX2 SOFTWARE VNX7600-BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX7600=IC EA 1 $25,265 $5,166.69 79.55%[Non-Core SW
N/A 43230000 [VNX7600-DARE-UPG EMC [VNX2 SOFTWARE VNX7600-DARE-UPG Data at Rest Encryption for VNX7600=IC EA 1 $9,090 $1,858.91 79.55%|Non-Core SW
N/A 43230000 [VNX7600-EPAK-UPG EMC [VNX2 SOFTWARE VNX7600-EPAK-UPG VNX7600 Total Efficiency Pack=IC EA 1 $125,460| $25,656.57 79.55%|Non-Core SW
N/A 43230000 [VNX7600-ESSPCK-UPG| EMC |VNX2 SOFTWARE VNX7600-ESSPCK-UPG  |[VNX7600 Upg DIP SW Essentials=IC EA 1 $87,275| $17,847.74 79.55%[Non-Core SW
N/A 43230000 [VNX7600-FSTS-UPG EMC [VNX2 SOFTWARE VNX7600-FSTS-UPG VNX7600 FAST Suite=IC EA 1 $76,555| $15,655.50 79.55%|Non-Core SW
N/A 43230000 [VNX7600-LPS-UPG EMC [VNX2 SOFTWARE VNX7600-LPS-UPG VNX7600 Local Protection Suite=IC EA 1 $12,475 $2,551.14 79.55%[Non-Core SW
N/A 43230000 [VNX7600-PPAK-UPG EMC [VNX2 SOFTWARE VNX7600-PPAK-UPG VNX7600 Total Protection Pack=IC EA 1 $84,650| $17,310.93 79.55%|Non-Core SW
N/A 43230000 |VNX7600-RPS-UPG EMC [VNX2 SOFTWARE VNX7600-RPS-UPG VNX7600 Remote Protection Suite=IC EA 1 $53,640| $10,969.38 79.55%|Non-Core SW
N/A 43230000 [VNX7600-SCS-UPG EMC [VNX2 SOFTWARE VNX7600-SCS-UPG VNX7600 Events and Retention Suite=IC EA 1 $3,660 $748.47 79.55%|Non-Core SW
N/A 43230000 [VNX8000-BTU-KIT EMC [VNX2 SOFTWARE VNX8000-BTU-KIT BLOCK TO UNIFIED UPG KIT FOR VNX8000=IC EA 1 $37,895 $7,749.53 79.55%|Non-Core SW
N/A 43230000 [456-110-674 EMC [VUNITY 456-110-674 vUnity CE 4TB=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [456-110-675 EMC |VUNITY 456-110-675 vUnity SE 10TB=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [456-110-676 EMC [VUNITY 456-110-676 vUnity SE 25TB=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [456-110-677 EMC [VUNITY 456-110-677 vUnity SE 50TB=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [456-110-678 EMC [VUNITY 456-110-678 vUnity SE 10TB-25TB=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [456-110-679 EMC [VUNITY 456-110-679 vUnity SE 10TB-50TB=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |456-110-680 EMC |VUNITY 456-110-680 vUnity SE 25TB-50TB=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-288 EMC [VUNITY 458-001-288 Unity 300 Base Software + D@RE=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-292 EMC [VUNITY 458-001-292 Unity 300 Base Software =IC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [450-001-509 EMC [XT SOFTWARE 450-001-509 ViPR Suite XIO 5TB=ID EA 1 $6,310 $1,290.40 79.55%[Non-Core SW
N/A 43230000 [450-001-510 EMC [XT SOFTWARE 450-001-510 ViPR Suite XIO 5TB UPG=ID EA 1 $4,170 $852.77 79.55%|Non-Core SW
N/A 43230000 [450-001-511 EMC [XT SOFTWARE 450-001-511 ViPR Suite XIO 10TB=ID EA 1 $12,620 $2,580.79 79.55%[Non-Core SW
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N/A 43230000 [450-001-512 EMC [XT SOFTWARE 450-001-512 ViPR Suite XIO 20TB=ID EA 1 $25,240 $5,161.58 79.55%|Non-Core SW
N/A 43230000 [450-001-513 EMC [XT SOFTWARE 450-001-513 ViPR Suite XIO 40TB=ID EA 1 $50,470| $10,321.12 79.55%|Non-Core SW
N/A 43230000 [456-105-744 EMC [XT SOFTWARE 456-105-744 RP/EX LOC 10TB XtremlO X-BRICK=ID EA 1 $34,645 $7,084.90 79.55%|Non-Core SW
N/A 43230000 [456-105-745 EMC [XT SOFTWARE 456-105-745 RP/EX LOC 20TB XtremlO X-BRICK=ID EA 1 $51,610| $10,554.25 79.55%|Non-Core SW
N/A 43230000 [456-105-746 EMC [XT SOFTWARE 456-105-746 RP/EX LOC 10TB Starter X-Brick 5TB=ID EA 1 $25,000 $5,112.50 79.55%|Non-Core SW
N/A 43230000 [456-105-747 EMC [XT SOFTWARE 456-105-747 RP/EX LOC 10TB Starter X-Brick 5TB UG=ID EA 1 $16,070 $3,286.32 79.55%|Non-Core SW
N/A 43230000 [456-105-748 EMC [XT SOFTWARE 456-105-748 RP/EX REM 10TB XtremIO X-BRICK=ID EA 1 $41,570 $8,501.07 79.55%|Non-Core SW
N/A 43230000 [456-105-749 EMC [XT SOFTWARE 456-105-749 RP/EX REM 20TB Xtreml|O X-BRICK=ID EA 1 $61,925| $12,663.66 79.55%|Non-Core SW
N/A 43230000 [456-105-750 EMC [XT SOFTWARE 456-105-750 RP/EX REM 10TB Starter X-Brick 5TB=ID EA 1 $30,000 $6,135.00 79.55%[Non-Core SW
N/A 43230000 [456-105-751 EMC [XT SOFTWARE 456-105-751 RP/EX REM 10TB Starter X-Brick 5TB UG=ID EA 1 $19,285 $3,943.78 79.55%|Non-Core SW
N/A 43230000 [456-106-156 EMC |XT SOFTWARE 456-106-156 RP/EX LOC VPLEX 10TB XtremlIO X-BRICK=ID EA 1 $34,645 $7,084.90 79.55%[Non-Core SW
N/A 43230000 [456-106-157 EMC [XT SOFTWARE 456-106-157 RP/EX LOC VPLEX 20TB XtremIO X-BRICK=ID EA 1 $51,610| $10,554.25 79.55%|Non-Core SW
N/A 43230000 [456-106-158 EMC [XT SOFTWARE 456-106-158 RP/EX REM VPLEX 10TB XtremlO X-BRICK=ID EA 1 $41,570 $8,501.07 79.55%|Non-Core SW
N/A 43230000 [456-106-159 EMC [XT SOFTWARE 456-106-159 RP/EX REM VPLEX 20TB XtremIO X-BRICK=ID EA 1 $61,925| $12,663.66 79.55%[Non-Core SW
N/A 43230000 [456-106-441 EMC [XT SOFTWARE 456-106-441 RP/EX LOC VPLX 10TB Strtr X-Brick 5TB=ID EA 1 $25,000 $5,112.50 79.55%|Non-Core SW
N/A 43230000 [456-106-442 EMC [XT SOFTWARE 456-106-442 RP/EX LOC VPLX 10TB Strtr X-Brk 5TBUG=ID EA 1 $16,070 $3,286.32 79.55%[Non-Core SW
N/A 43230000 [456-106-443 EMC [XT SOFTWARE 456-106-443 RP/EX REM VPLX 10TB Strtr X-Brick 5TB=ID EA 1 $30,000 $6,135.00 79.55%|Non-Core SW
N/A 43230000 [456-106-444 EMC [XT SOFTWARE 456-106-444 RP/EX REM VPLX 10TB Strtr X-Brk 5TBUG=ID EA 1 $19,285 $3,943.78 79.55%[Non-Core SW
N/A 43230000 [456-106-716 EMC [XT SOFTWARE 456-106-716 RP/EX LOC 40TB XtremlO X-BRICK=ID EA 1 $100,185| $20,487.83 79.55%|Non-Core SW
N/A 43230000 [456-106-717 EMC [XT SOFTWARE 456-106-717 RP/EX REM 40TB Xtrem|O X-BRICK=ID EA 1 $120,205| $24,581.92 79.55%[Non-Core SW
N/A 43230000 [456-106-718 EMC [XT SOFTWARE 456-106-718 RP/EX LOC VPLEX 40TB XtremIO X-BRICK=ID EA 1 $100,185| $20,487.83 79.55%|Non-Core SW
N/A 43230000 [456-106-719 EMC [XT SOFTWARE 456-106-719 RP/EX REM VPLEX 40TB XtremlO X-BRICK=ID EA 1 $120,205| $24,581.92 79.55%|Non-Core SW
N/A 43230000 [456-106-905 EMC [XT SOFTWARE 456-106-905 APPSYNC 5 TB X-Brick=ID EA 1 $21,150 $4,325.18 79.55%|Non-Core SW
N/A 43230000 [456-106-906 EMC [XT SOFTWARE 456-106-906 APPSYNC 5 TB X-Brick UPG=ID EA 1 $13,950 $2,852.78 79.55%|Non-Core SW
N/A 43230000 [456-106-907 EMC [XT SOFTWARE 456-106-907 APPSYNC 10 TB X-Brick=ID EA 1 $30,600 $6,257.70 79.55%[Non-Core SW
N/A 43230000 [456-106-908 EMC [XT SOFTWARE 456-106-908 APPSYNC 20 TB X-Brick=ID EA 1 $45,900 $9,386.55 79.55%|Non-Core SW
N/A 43230000 |456-107-738 EMC |XT SOFTWARE 456-107-738 Xtreml|O-RP REM Starter X-Brick 5TB UG=ID EA 1 $1,300 $265.85 79.55%[Non-Core SW
N/A 43230000 [456-107-739 EMC [XT SOFTWARE 456-107-739 XtremlO-RP REM Starter X-Brick 5TB=ID EA 1 $1,200 $245.40 79.55%|Non-Core SW
N/A 43230000 [456-107-740 EMC [XT SOFTWARE 456-107-740 XtremlO-RP REM 10TB X-BRICK=ID EA 1 $2,500 $511.25 79.55%|Non-Core SW
N/A 43230000 ([456-107-741 EMC [XT SOFTWARE 456-107-741 XtremlO-RP REM 20TB X-BRICK=ID EA 1 $8,500 $1,738.25 79.55%[Non-Core SW
N/A 43230000 ([456-107-742 EMC [XT SOFTWARE 456-107-742 XtremlO-RP REM 40TB X-BRICK=ID EA 1 $20,000 $4,090.00 79.55%|Non-Core SW
N/A 43230000 [456-107-806 EMC [XT SOFTWARE 456-107-806 APPSYNC 40 TB X-Brick=ID EA 1 $89,100| $18,220.95 79.55%|Non-Core SW
N/A 43230000 [456-107-979 EMC [XT SOFTWARE 456-107-979 RP REM for 10TB Starter X-Brick UPG=ID EA 1 $28,800 $5,889.60 79.55%|Non-Core SW
N/A 43230000 [456-107-980 EMC [XT SOFTWARE 456-107-980 RP REM for 10TB XtremIO X-BRICK UPG =ID EA 1 $39,070 $7,989.82 79.55%[Non-Core SW
N/A 43230000 [456-107-981 EMC [XT SOFTWARE 456-107-981 RP REM for 20TB XtremIO X-BRICK UPG =ID EA 1 $53,425| $10,925.41 79.55%|Non-Core SW
N/A 43230000 |456-107-982 EMC |XT SOFTWARE 456-107-982 RP REM for 40TB Xtrem|O X-Brick UPG=ID EA 1 $100,205| $20,491.92 79.55%|Non-Core SW
N/A 43230000 [456-109-465 EMC [XT SOFTWARE 456-109-465 APPSYNC 5TB LTD XTREMIO X-BRICK UPG=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [456-109-466 EMC [XT SOFTWARE 456-109-466 APPSYNC 5TB LTD XTREMIO X-BRICK=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [456-109-467 EMC [XT SOFTWARE 456-109-467 APPSYNC 10TB LTD XTREMIO X-BRICK=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [456-109-468 EMC [XT SOFTWARE 456-109-468 APPSYNC 20TB LTD XTREMIO X-BRICK=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [456-109-469 EMC [XT SOFTWARE 456-109-469 APPSYNC 40TB LTD XTREMIO X-BRICK=IC EA 1 $0 $0.00 79.55%|Non-Core SW
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N/A 43230000 [456-109-561 EMC [XT SOFTWARE 456-109-561 RP4VM STARTER PACK FOR XTREMIO =IB EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 ([456-110-791 EMC [XT SOFTWARE 456-110-791 VIPR SRM XIO 10TB NODE =ID EA 1 $9,900 $2,024.55 79.55%[Non-Core SW
N/A 43230000 [456-110-792 EMC [XT SOFTWARE 456-110-792 VIPR SRM XIO 20TB NODE =ID EA 1 $19,790 $4,047.06 79.55%|Non-Core SW
N/A 43230000 [456-110-825 EMC [XT SOFTWARE 456-110-825 VIPR SRM XIO 40TB NODE=ID EA 1 $39,570 $8,092.07 79.55%|Non-Core SW
N/A 43230000 [456-110-826 EMC [XT SOFTWARE 456-110-826 VIPR SRM XIO 5TB NODE=ID EA 1 54,950 $1,012.28 79.55%|Non-Core SW
N/A 43230000 [456-110-827 EMC [XT SOFTWARE 456-110-827 VIPR SRM XIO 5TB UPG NODE=ID EA 1 $3,270 $668.72 79.55%|Non-Core SW
N/A 43230000 ([456-111-402 EMC [XT SOFTWARE 456-111-402 RP/EX REM VPLEX VS6 10TB XIO X-BRICK=ID EA 1 $30,000 $6,135.00 79.55%|Non-Core SW
N/A 43230000 [456-111-403 EMC [XT SOFTWARE 456-111-403 RP/EX REM VPLEX VS6 20TB XIO X-BRICK=ID EA 1 $41,570 $8,501.07 79.55%|Non-Core SW
N/A 43230000 [456-111-404 EMC [XT SOFTWARE 456-111-404 RP/EX REM VPLEX VS6 5TB XIO X-BRICK=ID EA 1 $61,925| $12,663.66 79.55%[Non-Core SW
N/A 43230000 [456-111-405 EMC [XT SOFTWARE 456-111-405 RP/EX REM VPLEX VS6 40TB XIO X-BRICK=ID EA 1 $120,205| $24,581.92 79.55%|Non-Core SW
N/A 43230000 [456-111-406 EMC |XT SOFTWARE 456-111-406 RP/EX LOC VPLEX VS6 10TB XIO X-BRICK=ID EA 1 $25,000 $5,112.50 79.55%[Non-Core SW
N/A 43230000 [456-111-407 EMC [XT SOFTWARE 456-111-407 RP/EX LOC VPLEX VS6 20TB XIO X-BRICK=ID EA 1 534,645 $7,084.90 79.55%|Non-Core SW
N/A 43230000 [456-111-408 EMC [XT SOFTWARE 456-111-408 RP/EX LOC VPLEX VS6 5TB XIO X-Brick=1D EA 1 $51,610| $10,554.25 79.55%|Non-Core SW
N/A 43230000 [456-111-409 EMC [XT SOFTWARE 456-111-409 RP/EX LOC VPLEX VS6 40TB XIO X-BRICK=ID EA 1 $100,185| $20,487.83 79.55%[Non-Core SW
N/A 43230000 [458-000-969 EMC [XT SOFTWARE 458-000-969 XtremlO EMC Storage Analytics Suite=IC EA 1 $18,984 $3,882.23 79.55%[Non-Core SW
N/A 43230000 [458-001-447 EMC [XT SOFTWARE 458-001-447 ESA Management for Xtreml|O =ID EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [ESI-ORC-XTREMIO-CF | EMC |XT SOFTWARE ESI-ORC-XTREMIO-CF  |XtremlO RTU - ESI Plugin for OracleVM=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [ESI-WIN-XTREMIO-CF | EMC |XT SOFTWARE ESI-WIN-XTREMIO-CF  |XtremlO RTU - ESI Plugin for Windows=IC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [ORCL-EM-XTREMIO-CF| EMC |XT SOFTWARE ORCL-EM-XTREMIO-CF | XtremlO RTU-Oracle Ent. Mgr Plugin=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |450-001-610 EMC [VMAX AFA FAMILY |450-001-610 VMAX FLASH zF SUITE BASE=IC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [450-001-611 EMC [VMAX AFA FAMILY  |450-001-611 VMAX FLASH zFX SUITE ENABLER 1TB=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [450-001-612 EMC [VMAX AFA FAMILY  |450-001-612 VMAX FLASH zFX SUITE BASE=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-382 EMC [VMAX AFA FAMILY  |458-001-382 VMAX FLASH F SUITE OS 1TB=CC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-384 EMC [VMAX AFA FAMILY  |458-001-384 VMAX F SUITE BASE=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-385 EMC [VMAX AFA FAMILY  |458-001-385 VMAX FLASH LOCAL REP PRODUCT 1TB=CC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-386 EMC [VMAX AFA FAMILY  |458-001-386 VMAX FLASH LOCAL REP BASE PRODUCT=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-387 EMC |VMAX AFA FAMILY  |458-001-387 VMAX FLASH REM REP PRODUCT 1TB=CC EA 1 $3,100 $633.95 79.55%[Non-Core SW
N/A 43230000 [458-001-388 EMC [VMAX AFA FAMILY  |458-001-388 VMAXF FLASH REM REP BASE PRODUCT=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-389 EMC [VMAX AFA FAMILY  |458-001-389 VMAX FLASH SRDF METRO PRODUCT 1TB=CC EA 1 $3,275 $669.74 79.55%|Non-Core SW
N/A 43230000 [458-001-390 EMC [VMAX AFA FAMILY  |458-001-390 VMAX FLASH ENCRYPTION PRODUCT 1TB=CC EA 1 $1,475 $301.64 79.55%[Non-Core SW
N/A 43230000 [458-001-391 EMC [VMAX AFA FAMILY  |458-001-391 VMAX FLASH UNISPHERE360 PRODUCT=IC EA 1 $50,000| $10,225.00 79.55%|Non-Core SW
N/A 43230000 [458-001-397 EMC [VMAX AFA FAMILY  |458-001-397 VMAX FLASH FX SUITE OS 1TB=CC EA 1 S0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-445 EMC [VMAX AFA FAMILY  |458-001-445 VMAX FLASH VIPR CONTROLLER PRODUCT=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-508 EMC [VMAX AFA FAMILY  |458-001-508 VMAX FLASH F SUITE OS 1TB=CC EA 1 $0 $0.00 79.55%[Non-Core SW
N/A 43230000 [458-001-509 EMC [VMAX AFA FAMILY  |458-001-509 VMAX FLASH F SUITE BASE=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-510 EMC [VMAX AFA FAMILY |458-001-510 VMAX FLASH LOCAL REP BASE PRODUCT=IC EA 1 $0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-511 EMC [VMAX AFA FAMILY  |458-001-511 VMAX FLASH REM REP PRODUCT 1TB=CC EA 1 $3,100 $633.95 79.55%|Non-Core SW
N/A 43230000 [458-001-512 EMC [VMAX AFA FAMILY  |458-001-512 VMAX FLASH REM REP BASE PRODUCT=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 [458-001-513 EMC [VMAX AFA FAMILY  |458-001-513 VMAX FLASH SRDF METRO PRODUCT 1TB=CC EA 1 $3,275 $669.74 79.55%[Non-Core SW
N/A 43230000 [458-001-515 EMC [VMAX AFA FAMILY  |458-001-515 VMAX FLASH UNISPHERE360 PRODUCT=IC EA 1 $50,000| $10,225.00 79.55%|Non-Core SW
N/A 43230000 [458-001-516 EMC [VMAX AFA FAMILY  |458-001-516 VMAX FLASH FX SUITE OS 1TB=CC EA 1 $0 $0.00 79.55%|Non-Core SW
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N/A 43230000 |458-001-518 EMC |VMAX AFA FAMILY  [458-001-518 APPSYNC FOR VMAX F SUITE STR PK=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-519 EMC |VMAX AFA FAMILY  [458-001-519 APPSYNC FOR VMAX FX SUITE STR PK=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-520 EMC |VMAX AFA FAMILY  [458-001-520 VMAX FLASH VIPR CONTROLLER ENABLER=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-533 EMC |VMAX AFA FAMILY  [458-001-533 VMAX FLASH ESA PRODUCT=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-605 EMC |VMAX AFA FAMILY  [458-001-605 APPSYNC FOR VMAX F SUITE =CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-606 EMC |VMAX AFA FAMILY [458-001-606 APPSYNC FOR VMAX FX SUITE =CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-686 EMC |VMAX AFA FAMILY [458-001-686 VMAX ALL FLASH EVENTS AND RET PROD=IC EA 1 $15,000 $3,067.50 79.55%|Non-Core SW
N/A 43230000 |458-001-690 EMC |VMAX AFA FAMILY  [458-001-690 APPSYNC STR PK FOR VMAX F SUITE =CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-691 EMC |VMAX AFA FAMILY  [458-001-691 APPSYNC STR PK FOR VMAX FX SUITE =CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-694 EMC |VMAX AFA FAMILY [458-001-694 VMAX ALL FLASH EVENTS AND RET PROD=IC EA 1 $15,000 $3,067.50 79.55%|Non-Core SW
N/A 43230000 |458-001-765 EMC |VMAX AFA FAMILY  [458-001-765 VMAX FLASH REM REP MF ENABLER=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-766 EMC |VMAX AFA FAMILY [458-001-766 VMAX FLASH AUTOSWAP PRODUCT=IC EA 1 $550,000] $112,475.00 79.55%|Non-Core SW
N/A 43230000 |458-001-767 EMC |VMAX AFA FAMILY  [458-001-767 VMAX FLASH zDP PRODUCT 1TB=CC EA 1 $950 $194.28 79.55%|Non-Core SW
N/A 43230000 |458-001-770 EMC |VMAX AFA FAMILY  [458-001-770 VMAX FLASH GDDR PRODUCT=IC EA 1 $175,000| $35,787.50 79.55%|Non-Core SW
N/A 43230000 |VSI-XTREMIO-CF EMC |XT SOFTWARE VSI-XTREMIO-CF XtremlO RTU - VSI Plugin=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |X03-SW-40TB-ENC-CF | EMC |XT SOFTWARE X03-SW-40TB-ENC-CF  |XTREMIO Software 40TB ENC Xbrick=IC EA 1 $496,975| $101,631.39 79.55%|Non-Core SW
N/A 43230000 |458-001-871 EMC |VMAX AFA FAMILY  [458-001-871 VMAX FLASH F SUITE OS UPG 1TB=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-872 EMC |VMAX AFA FAMILY  [458-001-872 VMAX FLASH FX SUITE OS UPG 1TB=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |450-001-207 EMC |VMAX AFA FAMILY  [450-001-207 VMAX FLASH FX SUITE ENABLER 1TB=CC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |450-001-208 EMC |VMAX AFA FAMILY  [450-001-208 VMAX FLASH FX SUITE BASE=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |ESX-NAS-SN EMC |VMAX AFA FAMILY  [ESX-NAS-SN Embedded NAS Base OE for VMAX 250X EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |ESX-NAS-SNU EMC |VMAX AFA FAMILY  [ESX-NAS-SNU Embedded NAS Base OE for VMAX 250X UPG EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-000-066 EMC JUNITY SOFTWARE 458-000-066 VPLEX MIGRATION PRODUCT EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |456-107-848 EMC |UNITY SOFTWARE 456-107-848 VPLEX 180 DAY MIGRATION LIC=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |458-001-440 EMC |UNITY SOFTWARE 458-001-440 RECOVERPOINT FOR VM STARTER PACKS EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |456-107-803 EMC |UNITY SOFTWARE 456-107-803 RP4VM ESSENTIAL SW FOR UNITY=IB EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |456-111-475 EMC |UNITY SOFTWARE 456-111-475 APPSYNC BASIC FOR UNITY 500F =IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43210000 |WKPROFILE-BAL EMC |VMAX AFA FAMILY  [WKPROFILE-BAL VMAX VG WORKPROFILE BALANCED EA 1 S0 $0.00 47.50%[Non-Core HW
N/A 43210000 |EF-FBACOMP EMC |VMAX AFA FAMILY  |[EF-FBACOMP VMAX AF FBA COMP FCTR EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 43210000 |E-ENCRYPT 250 EMC |VMAX AFA FAMILY  [E-ENCRYPT 250 VMAX 250 DATA AT REST ENCRYPT OS EA 1 S0 $0.00 47.50%[Non-Core HW
N/A 43210000 |ES-MGMT EMC |VMAX AFA FAMILY  [ES-MGMT EMBEDDED MANAGEMENT VMAX 250 EA 1 S0 $0.00 47.50%|Non-Core HW
N/A 81110000 |PSINST-ESRS EMC |PROF. SVCS. PSINST-ESRS ZERO DOLLAR ESRS INSTALL EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 43230000 |X02-RTU-U-CF EMC |XT SOFTWARE X02-RTU-U-CF XTREMIO RIGHT TO USE- OE UPG=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 43230000 |X02-MNGT-04-U-CF EMC |XT SOFTWARE X02-MNGT-04-U-CF XTREMIO-MGMT LICENSE QTY 4 UPG=IC EA 1 S0 $0.00 79.55%|Non-Core SW
N/A 81110000 |PS-BAS-XTUPSB EMC |PROF. SVCS. PS-BAS-XTUPSB CLUSTER EXPANSION FROM 1 XBRICK EA 1 S0 $0.00 20.21%|Non-Core PS
N/A 81110000 |PS-BAS-XTUPAB EMC |PROF. SVCS. PS-BAS-XTUPAB ADD’L XBRICK AFTER 1ST XBRICK EA 1 S0 $0.00 20.21%|Non-Core PS
100 81110000 |[CAL-LIM-PS KovarugLead Implementation |CAL-LIM-PS Lead Implementation Manager Hour| 1 $168.75 $134.65 20.21%|Core

200 81110000 |[CAL-AIM-PS KovarugAssociate Implementa| CAL-AIM-PS Associate Implementation Manager Hour| 1 $156.25 $124.67 20.21%|Core

300 81110000 |CAL-SSA-PS KovarugdSenior Solutions Archi|CAL-SSA-PS Senior Solutions Architect Hour 1 $168.75 $134.65 20.21%|Core

400 81110000 |CAL-SM-PS [Kovaru{SAN Manager CAL-SM-PS SAN Manager Hour| 1 $156.25 $124.67 20.21%|Core

500 81110000 |CAL-SRM-PS KovarugStorage Resource Mar|CAL-SRM-PS Storage Resource Manager Hour 1 $156.25 $124.67 20.21%|Core
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Exhibit B:
Insurance Requirements for Professional Services

0

Consultant shall procure and maintain for the duration of the contract insurance against
claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work hereunder by the Consultant, its agents,
representatives, or employees.

MINIMUM SCOPE AND LIMIT OF INSURANCE
Coverage shall be at least as broad as:

1. Commercial General Liability (CGL): Insurance Services Office Form CG 00 01
covering CGL on an “occurrence” basis, including products and completed
operations, property damage, bodily injury and personal & advertising injury with
limits no less than $1,000,000 per occurrence. If a general aggregate limit applies,
either the general aggregate limit shall apply separately to this project/location or
the general aggregate limit shall be twice the required occurrence limit.

2. Automobile Liability: Insurance Services Office Form Number CA 0001
covering, Code 1 (any auto), or if Consultant has no owned autos, Code 8 (hired)
and 9 (non-owned), with limit no less than $1,000,000 per accident for bodily injury
and property damage.

3. Workers’ Compensation insurance as required by the State of California, with
Statutory Limits, and Employer’s Liability Insurance with limit of no less than
$1,000,000 per accident for bodily injury or disease. (Not required if consultant
provides written verification it has no employees)

4. Professional Liability (Errors and Omissions) Insurance appropriate to the
Consultant’s profession, with limit no less than $2,000,000 per occurrence or claim,
$2,000,000 aggregate. (If Claims-made, see below.)

If the Consultant maintains higher limits than the minimums shown above, the City of
Stockton requires and shall be entitled to coverage for the higher limits maintained by the
consultant. Any available insurance proceeds in excess of the specified minimum limits
of insurance and coverage shall be available to the City of Stockton.

Other Insurance Provisions
The insurance policies are to contain, or be endorsed to contain, the following provisions:

Additional Insured Status

The City of Stockton, its Mayor, Council, officers, representatives, agents,
employees and volunteers are to be covered as additional insureds on the CGL
policy and AL policy with respect to liability arising out of work or operations performed
by or on behalf of the Consultant including materials, parts, or equipment furnished in

https://stocktonca-my.sharepoint.com/personal/marcina_moreno_stocktonca_gov/Documents/Draft Staff Reports/Kovarus Staff Report_2-22-
18/Attachments/CoS Exhibit_B_Insurance_Professional_Services.docx1 of 3 12/17/2014 11:56 AM



ATTACHMENT A

connection with such work or operations. General liability coverage can be provided in
the form of an endorsement to the Consultant’s insurance (at least as broad as I1SO
Form CG 20 10 11 85 or both CG 20 10 and CG 20 37 forms if later revisions used).
Additional insured Name of Organization shall read “City of Stockton, its Mayor, Council,
officers, representatives, agents, employees and volunteers.” Policy shall cover City of
Stockton, its Mayor, Council, officers, representatives, agents, employees and volunteers
for all locations work is done under this contract.

Primary Coverage

For any claims related to this contract, the Consultant’s insurance coverage shall be
endorsed as primary insurance as respects the City of Stockton, its Mayor, Council,
officers, representatives, agents, employees and volunteers. Any insurance or self-
insurance maintained by the City of Stockton, its Mayor, Council, officers, representatives,
agents, employees and volunteers shall be excess of the Consultant’s insurance and shall
not contribute with it. The City of Stockton does not accept endorsements limiting the
Consultant’s insurance coverage to the sole negligence of the Named Insured.

Notice of Cancellation
Each insurance policy required above shall state that coverage shall not be canceled,
except with notice to the City of Stockton.

Waiver of Subrogation

Consultant hereby grants to City of Stockton a waiver of any right to subrogation which
any insurer of said Consultant may acquire against the City of Stockton by virtue of the
payment of any loss under such insurance. Consultant agrees to obtain any endorsement
that may be necessary to affect this waiver of subrogation, but this provision applies
regardless of whether or not the City of Stockton has received a waiver of subrogation
endorsement from the insurer.

Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by the City
of Stockton Risk Services. The City of Stockton may require the Consultant to provide
proof of ability to pay losses and related investigations, claim administration, and defense
expenses within the retention.

Acceptability of Insurers
Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than
A:VIl if admitted to do business in the State of California; if not admitted to do business in
the State of California, insurance is to be placed with insurers with a current A.M. Best’s
rating of no less than A+:X.

Claims Made Policies

If any of the required policies provide coverage on a claims-made basis:

https://stocktonca-my.sharepoint.com/personal/marcina_moreno_stocktonca_gov/Documents/Draft Staff Reports/Kovarus Staff Report_2-22-
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1. The Retroactive Date must be shown and must be before the date of the contract
or the beginning of contract work.

2. If Claims Made policy form is used, a three (3) year discovery and reporting tail
period of coverage is required after completion of work.

Verification of Coverage

Consultant shall furnish the City of Stockton with original certificates and amendatory
endorsements required by this clause. All certificates and endorsements are to be
received and approved by the City of Stockton Risk Services before work commences.
Failure to obtain the required documents prior to the work beginning shall not waive the
Consultant’s obligation to provide them. The City of Stockton reserves the right to require
complete, certified copies of all required insurance policies, including endorsements
required by these specifications, at any time, for any reason or no reason.

Consultant shall, prior to the commencement of work under this Agreement, provide the
City of Stockton with a copy of its Declarations Page and Endorsement Page for each of
the required policies.

Certificate Holder Address
Proper address for mailing certificates, endorsements and notices shall be:

City of Stockton

400 E Main Street, 3rd Floor — HR
Attn: City Risk Services

Stockton, CA 95202

O O O O

City of Stockton Risk Services Phone: 209-937-5037
City of Stockton Risk Services Fax: 209-937-8558

Maintenance of Insurance

If at any time during the life of the Contract or any extension, the Consultant fails to
maintain the required insurance in full force and effect, all work under the Contract shall
be discontinued immediately. Any failure to maintain the required insurance shall be
sufficient cause for the CITY to terminate this Contract.

Subcontractors

Consultant shall require and verify that all subcontractors maintain insurance meeting all
the requirements stated herein, and Consultant shall ensure that City of Stockton is an
additional insured on insurance required from subcontractors.

Special Risks or Circumstances

City of Stockton reserves the right to modify these requirements, including limits, based
on the nature of the risk, prior experience, insurer, coverage, or other special
circumstances.

https://stocktonca-my.sharepoint.com/personal/marcina_moreno_stocktonca_gov/Documents/Draft Staff Reports/Kovarus Staff Report_2-22-
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Sales Proposal

Exhibit C

O KOVARUS

[ e g
rategraied (1 CXpPertise

2/22/2018 E170627DMO02v3

2000 Crow Canyon Place, Suite 250
San Ramon CA 94583
650-392-7848

www.kovarus.com

Page 1 of 2

Barbara Vigil/IT City of Stockton
City of Stockton 425 N El Dorado St
400 E MAIN STREET 4TH FL Stockton CA 95202-1951
Stockton CA 95202
Expiration Date Account Manager Terms Contract Manufacturer
Contract Number Contract Expiration Date Contract Website
DGS 1-13-70-10C (Cat C) 7/18/2018 https://caleprocure.ca.gov/
Model # Description List Price Unit Price Ext. Price Tax Rate Item Type
1 1 | PS-BAS-SABLK COMMERCIAL SA 4HOURS QS 1,970.00 20.21% 1,571.86 1,571.86 0.0% | Services
2 1 | D32D32AF25 UNITY 400 2U DPE 25X2.5 DRIVE FLD RCK 22,340.00 47.5% 11,728.50 11,728.50 9.0% | Hardware
3 1 | D3SFP101 UNITY 4X10GB SFP ISCSI/ETH 0.00 0.0% 0.00 0.00 0.0% | Hardware
CONNECTION
4 34 | D3-VS07-4000 UNITY 4TB NLSAS 15X3.5 DRIVE 1,280.00 47.5% 672.00 22,848.00 9.0% | Hardware
5 2 | D3122F UNITY 2U 25X2.5 DRIVE DAE FLD RCK 2,440.00 47.5% 1,281.00 2,562.00 9.0% | Hardware
6 37 | D3-2510-1800 UNITY 1.8TB 10K SAS 25X2.5 DRIVE 1,390.00 47.5% 729.75 27,000.75 9.0% | Hardware
7 3 | D3123F UNITY 3U 15X3.5 DRIVE DAE FLD RCK 2,170.00 47.5% 1,139.25 3,417.75 9.0% | Hardware
8 19 | D3-2S12FX-1600 UNITY 1.6TB FLASH 25X2.5 DRIVE 6,225.00 47.5% 3,268.13 62,094.47 9.0% | Hardware
9 1 | D3SL16F UNITY 2X4 PORT 16G FC 10 3,530.00 47.5% 1,853.25 1,853.25 9.0% | Hardware
10 1 | D3SP-S4X600-10K UNITY SYSPACK 4X600GB 10K SAS 25X2.5 2,620.00 47.5% 1,375.50 1,375.50 9.0% | Hardware
11 3 | D3FC-2S12FX-200 UNITY 200GB FAST CACHE 25X2.5 DRIVE 1,335.00 47.5% 700.88 2,102.64 9.0% | Hardware
12 1 | CE-UNITYLRNCTR UNITY LEARNING CTR VIDEO 1 TITLE=UC 600.00 20.21% 478.74 478.74 0.0% | Services
13 1 | CE-EVALPAKNXT NXT VALPAK 500.00 20.21% 398.95 398.95 0.0% | Services
14 1 | D31IDEMCCK25KIT UNITY 25 DRIVE DPE FLD INSTALL KIT 0.00 0.0% 0.00 0.00 0.0% | Hardware
15 1 | PS-PD-TRACKING PRODEPLOY TRACKING MODEL 0.00 0.0% 0.00 0.00 0.0% | Services
16 1 | PS-BAS-UXIMBP BASE PLUS IMPLEMENTATION 3,640.00 20.21% 2,904.36 2,904.36 0.0% | Services
17 1 | PS-BAS-UXHWIN HARDWARE INSTALLATION 1,895.00 20.21% 1,512.02 1,512.02 0.0% | Services
18 1 | PS-BAS-UXADHLG ADD HOST LARGE 2,160.00 20.21% 1,723.46 1,723.46 0.0% | Services
19 4 | PS-BAS-IDMBE IDM DATA MIGRATION BLOCK, EVENT 3,810.00 20.21% 3,040.00 12,160.00 0.0% | Services
20 1 | PS-BAS-IDMBB IDM DATA MIGRATION BLOCK BASE 3,670.00 20.21% 2,928.29 2,928.29 0.0% | Services
21 3 | PS-BAS-IDMBA IDM DATA MIGRATION BLOCK ADD-ON 2,080.00 20.21% 1,659.63 4,978.89 0.0% | Services
22 1 | M-PREHWE-004 PREMIUM HARDWARE SUPPORT 154,266.00 100.0% 0.00 0.00 0.0% | Support
23 1 | 458-001-841 UNITY 400 BASE SOFTWARE+ D@RE=IC 0.00 0.0% 0.00 0.00 0.0% | Software
24 1 | M-PRESWE-004 PREMIUM SOFTWARE SUPPORT 0.00 0.0% 0.00 0.00 0.0% | Support
25 1 | 458-000-066 VPLEX MIGRATION PRODUCT 0.00 0.0% 0.00 0.00 0.0% | Software
26 1 | 456-107-848 VPLEX 180 DAY MIGRATION LIC=IC 0.00 0.0% 0.00 0.00 0.0% | Software
27 1 | M-PRESW-015 PREMIUM SOFTWARE SUPPORT 0.00 0.0% 0.00 0.00 0.0% | Support
28 1 | 458-001-375 RP BASIC FOR UNITY 400/400F/450F =IC 0.00 0.0% 0.00 0.00 0.0% | Software
29 1 | M-PRESWE-004 PREMIUM SOFTWARE SUPPORT 0.00 0.0% 0.00 0.00 0.0% | Support
30 1 | 458-001-440 RECOVERPOINT FOR VM STARTER PACKS 0.00 0.0% 0.00 0.00 0.0% | Software
31 1 | 456-107-803 RP4VM ESSENTIAL SW FOR UNITY=IB 0.00 0.0% 0.00 0.00 0.0% | Software
32 1 | M-PRESW-001 PREMIUM SOFTWARE SUPPORT 0.00 0.0% 0.00 0.00 0.0% | Support
33 2 | 458-001-453 RIPBVIRT APPL FOR UNITY 400/400F/450F 8,570.00 79.55% 1,752.57 3,505.14 0.0% | Software
34 1 | M-PRESW-001 PREMIUM SOFTWARE SUPPORT 3,085.20 100.0% 0.00 0.00 0.0% | Support
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Model # Description List Price i Unit Price Ext. Price Tax Rate Item Type
35 1 | 458-001-426 APPSYNC BASIC FOR UNITY 400 =IC 0.00 0.0% 0.00 0.00 0.0% | Software
36 1 | 456-109-803 APPSYNC BASIC FOR UNITY 400 =IC 0.00 0.0% 0.00 0.00 0.0% | Software
37 1 | M-PRESWE-004 PREMIUM SOFTWARE SUPPORT 0.00 0.0% 0.00 0.00 0.0% | Support

Notes: This proposal is valid for 90 days. Payment terms are Net 45 days. F.O.B. Destination Freight Prepaid. Kovarus utilizes the Commercial Useful Function

(CUF) of Castro International Consulting (CIC) for both DVBE as well as Certified California Small Business (Ref#: 1744407). For further information, please

contact your Kovarus representative. Subtotal 167,144.57

» NEW systems support covers 5 Yrs PREM HW/SW «

For quote refresh/updates, please reach out to: » Monica Varela | mvarela@kovarus.com |O: 650.231.4240 x1041 | F: 800.556.8035 « Total Tax 12’148'49
Total $179,293.06

This Proposal is a copyright of Kovarus, Inc. and is not to be forwarded in whole or in part to third parties without the written consent of Kovarus,
Inc.
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